DEC 13, 2017 08:46 AM
40191.3.2

TIP NO U-4751
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURES.

SR-1409 (MILITARY CUTOFF ROAD EXTENSION) FROM SR-1409 TO US-17 IN WILMINGTON.

NEW HANOVER

2:00 PM 1/ 14 001
NOV 21 2017 C203980
4.156 MI

BALFOUR BEATTY
INFRASTRUCTURE INC

ST WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

WILMINGTON, NC WILSON, NC ROCKY MOUNT, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 4700000.00 5565000.00 5910000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5000000.00 1100000.00 4000000.00
0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 10000000.00 13200000.00 12000000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 5 ACR 4950.00 24750.00 6500.00 32500.00 6000.00 30000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 100,000 CY 0.01 1000.00 9.00 900000.00 4.00 400000.00
0006 0029000000-N SP  REINF BRG APPR itk Lump Sum 40000.00 25500.00 52000.00

(225+92.26 -L-)
0007  0029000000-N SP  REINF BRG APPR ##kiiitiok Lump Sum 36000.00 24100.00 46000.00

(35+12.05 -Y8- RPDB)
0008  0029000000-N SP  REINF BRG APPR ##kiiictiok Lump Sum 100000.00 62250.00 136000.00

(62+99.10 -L-)
0009 0036000000-E 225 UNDERCUT EXCAVATION 150,000 CY 9.00 1350000.00 10.60 1590000.00 7.65 1147500.00
0010 0106000000-E 230 BORROW EXCAVATION 2,310,000 CY 0.01 23100.00 9.00 20790000.00 8.00 18480000.00
0011 0127000000-N SP EMBMT SETTLEMENT GAUGE 14 EA 760.00 10640.00 1900.00 26600.00 635.00 8890.00
0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION 41,460 CY 4.00 165840.00 10.25 424965.00 5.60 232176.00
0013 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 26,400 SY 351 92664.00 6.10 161040.00 13.00 343200.00
0014 0177000000-E 250 BREAKING OF EXT ASPH PVMT 7,800 SY 2.25 17550.00 2.35 18330.00 3.90 30420.00
0015 0192000000-N 260 PROOF ROLLING 90 HR 300.00 27000.00 310.00 27900.00 265.00 23850.00
0016 0195000000-E 265 SELECT GRANULAR MATERIAL 49,000 CY 11.50 563500.00 17.50 857500.00 8.00 392000.00
0017 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 42,800 SY 2.25 96300.00 2.20 94160.00 0.85 36380.00
0018 0220000000-E SP  ROCK EMBANKMENTS 11,750 TON 95.00 1116250.00 80.00 940000.00 75.78 890415.00
0019 0222000000-E SP GEOTEXTILE ROCK EMBANK 1,930 SY 3.00 5790.00 4.28 8260.40 1.55 2991.50
0020 0223000000-E 275 ROCK PLATING 660 SY 160.00 105600.00 94.00 62040.00 164.80 108768.00
0021 0225000000-E SP REINFORCED SOIL SLOPES 2,250 SY 55.00 123750.00 27.46 61785.00 42.10 94725.00
0022  0255000000-E SP  GENERIC GRADING ITEM (TON) 200 TON 250.00 50000.00 100.00 20000.00 21.00 4200.00

HAULING AND DISPOSAL OF PETROLEUM

CONTAMINATED SOIL
0023 0318000000-E 300 FND CONDIT MATL MINOR STRS 4,810 TON 45.00 216450.00 63.50 305435.00 40.00 192400.00
0024 0320000000-E 300 FND CONDIT GEOTEXTILE 15,120 SY 2.00 30240.00 5.60 84672.00 0.90 13608.00
0025 0342000000-E 310 Z‘;)IDE DRAIN PIPE 44 LF 70.50 3102.00 52.35 2303.40 54.35 2391.40
0026 0342000000-E 310 g;)?)IDE DRAIN PIPE 1,128 LF 67.30 75914.40 70.50 79524.00 57.90 65311.20
0027 0342000000-E 310 :;"6§)|DE DRAIN PIPE 532 LF 93.00 49476.00 110.50 58786.00 74.80 39793.60
0028 0343000000-E 310 15" SIDE DRAIN PIPE 4,200 LF 35.00 147000.00 37.80 158760.00 36.70 154140.00
0029 0344000000-E 310 18" SIDE DRAIN PIPE 652 LF 52.00 33904.00 51.55 33610.60 45.65 29763.80
0030 0345000000-E 310 24" SIDE DRAIN PIPE 480 LF 61.50 29520.00 57.50 27600.00 54.95 26376.00
0031 0354000000-E 310 (24R\(/3) PIPE CULY ¥tk 48 LF 65.50 3144.00 70.00 3360.00 63.10 3028.80
0032 0354000000-E 310 (30R\(/:) PIPE CULY ek 272 LF 93.00 25296.00 87.00 23664.00 80.10 21787.20
0033  0354000000-E 310 **" RC PIPE CULV *+*x* 492 LF 115.00 56580.00 137.00 67404.00 98.30 48363.60

(36", V)
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0034 0354000000-E 310 **" RC PIPE CULYV 340 LF 145.00 49300.00 183.00 62220.00 122.00 41480.00
(42", V)

0035 0448000000-E 310 **"RCP CULV CLASS IV 248 LF 75.00 18600.00 79.00 19592.00 101.00 25048.00
(12")

0036 0448000000-E 310 **"RCP CULV CLASS IV 1,196 LF 150.00 179400.00 249.00 297804.00 156.75 187473.00
(48")

0037 0448000000-E 310 **"RCP CULV CLASS IV 104 LF 225.00 23400.00 342.00 35568.00 204.20 21236.80
(54")

0038 0448000000-E 310 **"RCP CULV CLASS IV 1,204 LF 235.00 282940.00 378.00 455112.00 226.50 272706.00
(60")

0039 0448200000-E 310 15"RCP CULV CLASS IV 17,436 LF 47.00 819492.00 60.00 1046160.00 56.10 978159.60

0040 0448300000-E 310 18"RCP CULV CLASS IV 7,016 LF 51.00 357816.00 59.50 417452.00 64.25 450778.00

0041 0448400000-E 310 24"RCP CULV CLASS IV 6,148 LF 69.00 424212.00 82.00 504136.00 79.10 486306.80

0042 0448500000-E 310 30" RCP CULV CLASS IV 4348 LF 85.00 369580.00 98.75 429365.00 103.90 451757.20

0043 0448600000-E 310 36" RCP CULV CLASS IV 4644 LF 107.00 496908.00 113.00 524772.00 100.00 464400.00

0044 0448700000-E 310 42"RCP CULV CLASS IV 1,844 LF 143.00 263692.00 190.00 350360.00 125.90 232159.60

0045 0546000000-E 310 **" CAA PIPE CLVT e 1,608 LF 41.00 65928.00 4250 68340.00 51.50 82812.00
(15", 0.064")

0046 0546000000-E 310 **" CAA PIPE CLVT ek 48 LF 52.00 2496.00 59.00 2832.00 59.40 2851.20
(18", 0.064")

0047 0564000000-E 310 **" CAA PIPE ELBOW **xx" 12 EA 473.00 5676.00 470.00 5640.00 440.00 5280.00
(15", 0.064")

0048 0564000000-E 310 **" CAA PIPE ELBOW **xx" 2 EA 642.00 1284.00 513.00 1026.00 495.00 990.00
(18", 0.064")

0049 0995000000-E 340 PIPE REMOVAL 11,789 LF 21.00 247569.00 40.30 475096.70 11.10 130857.90

0050 0996000000-N 350 PIPE CLEAN-OUT 42 EA 1436.00 60312.00 3250.00 136500.00 2010.00 84420.00

0051 1011000000-N 500 FINE GRADING Lump Sum 5399000.00 1500000.00 9781920.00

0052 1077000000-E SP  #57 STONE 570 TON 61.00 34770.00 70.00 39900.00 58.96 33607.20

0053 1099500000-E 505 SHALLOW UNDERCUT 500 CY 10.00 5000.00 20.00 10000.00 25.00 12500.00

0054 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 950 TON 49.00 46550.00 50.00 47500.00 50.00 47500.00

0055 1111000000-E SP  CLASS IV AGGREGATE STABILIZATION 10,000 TON 49.00 490000.00 60.00 600000.00 42901 429100.00

0056 1121000000-E 520 AGGREGATE BASE COURSE 141,000 TON 35.00 4935000.00 45.00 6345000.00 4233 5968530.00

0057 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 57.00 17100.00 45.00 13500.00 65.00 19500.00

0058 1275000000-E 600 PRIME COAT 110,323 GAL 3.35 369582.05 2.55 281323.65 3.35 369582.05

0059 1297000000-E 607 MILL ASP PVMT <" DTH 102,500 SY 1.12 114800.00 1.85 189625.00 1.95 199875.00
(1-1/2")

0060 1330000000-E 607 INCIDENTAL MILLING 3,220 SY 7.89 25405.80 7.50 24150.00 15.30 49266.00

0061 1489000000-E 610 ASP CONC BASE CRS B25.0B 7,060 TON 63.00 444780.00 63.10 445486.00 63.00 444780.00

0062 1491000000-E 610 ASP CONC BASE CRS B25.0C 25,220 TON 45.00 1134900.00 61.95 1562379.00 45.00 1134900.00

0063 1498000000-E 610 ASP CONC INTR CRS 119.0B 12,990 TON 50.00 649500.00 58.90 765111.00 50.00 649500.00

0064 1503000000-E 610 ASP CONC INTR CRS [19.0C 65,520 TON 47.00 3079440.00 55.10 3610152.00 47.00 3079440.00

0065 1519000000-E 610 ASP CONC SURF CRS S9.5B 19,130 TON 59.00 1128670.00 57.50 1099975.00 59.00 1128670.00

0066 1523000000-E 610 ASP CONC SURF CRS S9.5C 57,730 TON 54.00 3117420.00 57.10 3296383.00 54.00 3117420.00
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0067 1575000000-E 620 ASP FOR PLANT MIX 9,775 TON 375.00 3665625.00 275.00 2688125.00 375.00 3665625.00
0068 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 250 TON 290.00 72500.00 275.00 68750.00 300.00 75000.00
0069 1840000000-E 665 MILLED RUMBLE STRIPS 34,160 LF 0.11 3757.60 0.26 8881.60 0.11 3757.60
0070 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 25.00 8400.00 21.50 7224.00 6.40 2150.40
0071 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 8.00 8000.00 3.10 3100.00 2.00 2000.00
0072 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 60.00 10080.00 90.00 15120.00 102.00 17136.00
0073 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 14.00 14000.00 12.00 12000.00 12.00 12000.00
0074 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 350.00 700.00 387.00 774.00 340.00 680.00
0075 2077000000-E 815 6" OUTLET PIPE 12 LF 30.00 360.00 26.00 312.00 40.00 480.00
0076 2190000000-N 828 TEMP STL PLT COVER FOR MDS 19 EA 200.00 3800.00 1300.00 24700.00 910.00 17290.00
0077 2209000000-E 838 ENDWALLS 90.9 CY 1600.00 145440.00 1050.00 95445.00 910.00 82719.00
0078 2220000000-E 838 REINFORCED ENDWALLS 436 CY 2500.00 109000.00 1330.00 57988.00 845.00 36842.00
0079 2253000000-E 840 PIPE COLLARS 12.72 CY 530.00 6741.60 2000.00 25440.00 3350.00 42612.00
0080 2264000000-E 840 PIPE PLUGS 0.188 CY 3100.00 582.80 2700.00 507.60 8450.00 1588.60
0081 2275000000-E SP FLOWABLE FILL 5 CY 230.00 1150.00 563.00 2815.00 235.00 1175.00
0082 2286000000-N 840 MASNRY DRAINAGE STRUCT 475 EA 2500.00 1187500.00 2300.00 1092500.00 1149.00 545775.00
0083 2297000000-E 840 MASNRY DRAINAGE STRUCT 95 CY 2500.00 23750.00 1700.00 16150.00 1475.00 14012.50
0084 2308000000-E 840 MASNRY DRAINAGE STRUCT 219 LF 170.00 37230.00 445.00 97455.00 182.00 39858.00
0085 2364000000-N 840 FRAME W/2GRTS 840.16 STD 76 EA 700.00 53200.00 610.00 46360.00 395.00 30020.00
0086 2364200000-N 840 FRAME W/2GRTS 840.20 STD 31 EA 700.00 21700.00 652.00 20212.00 415.00 12865.00
0087 2365000000-N 840 FRAME W/2GRTS 840.22 STD 24 EA 600.00 14400.00 652.00 15648.00 415.00 9960.00
0088 2366000000-N 840 FRAME W/2GRTS 840.24 STD 4 EA 600.00 2400.00 661.00 2644.00 420.00 1680.00
0089 2367000000-N 840 FRAME W/2GRTS 840.29 STD 24 EA 600.00 14400.00 652.00 15648.00 415.00 9960.00
0090 2374000000-N 840 |(:EF§AME-GRT—HD 840.03 ** 52 EA 750.00 39000.00 727.00 37804.00 485.00 25220.00
0091 2374000000-N 840 |(:FF;AME-GRT—HD 840.03 ** 116 EA 750.00 87000.00 746.00 86536.00 505.00 58580.00
0092 2374000000-N 840 |(:§)AME-GRT—HD 840.03 ** 111 EA 750.00 83250.00 746.00 82806.00 505.00 56055.00
0093 2396000000-N 840 FRAME W/COVER STD 840.54 33 EA 500.00 16500.00 500.00 16500.00 290.00 9570.00
0094 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 1 EA 700.00 700.00 987.00 987.00 921.00 921.00
0095 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 60 EA 700.00 42000.00 1820.00 109200.00 961.00 57660.00
0096 2462000000-E SP ’(‘;’I“)SLUICE GATE 1 EA 2800.00 2800.00 13220.00 13220.00 8320.00 8320.00
0097 2535000000-E 846 :;':X;*l;;)NCRETE CURB 190 LF 16.00 3040.00 22.00 4180.00 41.00 7790.00
0098 2538000000-E 846 ’(‘;"-:;‘I"‘)CONCRETE CURB & GUTTER 1,380 LF 18.00 24840.00 24.50 33810.00 36.35 50163.00
0099 2538000000-E 846 ’(‘;"-’;‘I"')CONCRETE CURB & GUTTER 5,070 LF 24.00 121680.00 20.20 102414.00 23.55 119398.50
0100 2542000000-E 846 1'-6" CONC CURB & GUTTER 19,160 LF 18.00 344880.00 15.50 296980.00 17.40 333384.00
0101 2549000000-E 846 2'-6" CONC CURB & GUTTER 46,560 LF 20.00 931200.00 19.55 910248.00 25.90 1205904.00
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0102 2556000000-E 846 SHOULDER BERM GUTTER 4500 LF 20.00 90000.00 18.00 81000.00 17.85 80325.00
0103 2580000000-E 846 CONCRETE VALLEY GUTTER 405 LF 24.00 9720.00 22.75 9213.75 46.90 18994.50
0104 2591000000-E 848 4" CONCRETE SIDEWALK 5470 SY 35.00 191450.00 35.20 192544.00 36.40 199108.00
0105 2605000000-N 848 CONCRETE CURB RAMP 110 EA 2650.00 291500.00 1625.00 178750.00 1828.00 201080.00
0106 2612000000-E 848 6" CONCRETE DRIVEWAY 720 SY 50.00 36000.00 74.71 53791.20 75.10 54072.00
0107 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 9,730 SY 62.00 603260.00 51.65 502554.50 59.85 582340.50
0108 2703000000-E 854 ((?I'())NC BARRIER TYPE *#wxxs 230 LF 264.16 60756.80 217.00 49910.00 217.10 49933.00
0109 2724000000-E 857 PC REINF BARRIER SNGL FC 13,029 LF 98.75 1286613.75 94.00 1224726.00 98.75 1286613.75
0110 2752000000-E SP  GENERIC PAVING ITEM (LF) 583 LF 19.54 11391.82 30.50 17781.50 39.80 23203.40
1'-6" CONCRETE CURB & GUTTER (SPECIAL)
0111  2759000000-N SP  GENERIC PAVING ITEM (EA) 2 EA 1224.58 2449.16 2255.00 4510.00 1520.00 3040.00
CONCRETE FLUME
0112  2759000000-N SP  GENERIC PAVING ITEM (EA) 1 EA 7000.00 7000.00 4520.00 4520.00 8280.00 8280.00
EMERGENGY VEHICLE ACCESS
0113  2759000000-N SP  GENERIC PAVING ITEM (EA) 3 EA 2000.00 6000.00 1010.00 3030.00 1750.00 5250.00
HINGED BOLLARDS
0114 2800000000-N 858 ADJ CATCH BASINS 3 EA 2400.00 7200.00 1650.00 4950.00 390.00 1170.00
0115 2815000000-N 858 ADJ DROP INLETS 2 EA 2800.00 5600.00 1650.00 3300.00 390.00 780.00
0116 2830000000-N 858 ADJ MANHOLES 13 EA 2200.00 28600.00 1565.00 20345.00 325.00 4225.00
0117  2845000000-N 858 ADJ METER OR VALVE BOXES 8 EA 2200.00 17600.00 1121.00 8968.00 240.00 1920.00
0118 3000000000-N SP  IMPACT ATTEN TYPE 350 7 EA 15000.00 105000.00 14500.00 101500.00 14500.00 101500.00
0119 3030000000-E 862 STL BM GUARDRAIL 10,7375 LF 16.00 171800.00 16.00 171800.00 16.00 171800.00
0120 3105000000-N 862 SBGR TERM SECT 4 EA 100.00 400.00 75.00 300.00 75.00 300.00
0121 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 30.00 300.00 45.00 450.00 45.00 450.00
0122 3210000000-N 862 GR ANCHOR TYPE CAT-1 18 EA 675.00 12150.00 550.00 9900.00 550.00 9900.00
0123 3287000000-N SP GREND TYPE TL-3 27 EA 3200.00 86400.00 3100.00 83700.00 3100.00 83700.00
0124 3317000000-N 862 GR ANCHOR TYPE B-77 25 EA 1600.00 40000.00 1600.00 40000.00 1600.00 40000.00
0125 3360000000-E 863 REMOVE EXISTING GUARDRAIL 496 LF 1.50 744.00 1.00 496.00 1.00 496.00
0126 3365000000-E 863 REMOVE EXISTING GUIDERAIL 682 LF 1.75 1193.50 1.50 1023.00 1.50 1023.00
0127 3380000000-E 862 TEMP STL BM GUARDRAIL 575 LF 10.00 5750.00 12.50 7187.50 12.50 7187.50
0128 3389150000-N sP (TTELM?S GDRL END UNITS #ti 4 EA 1600.00 6400.00 3100.00 12400.00 3100.00 12400.00
0129 3389400000-E 865 DBL FACED CABLE GUIDERAIL 2,350 LF 7.00 16450.00 7.50 17625.00 7.50 17625.00
0130 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 10 EA 35.00 350.00 100.00 1000.00 100.00 1000.00
0131 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 6 EA 1850.00 11100.00 1700.00 10200.00 1700.00 10200.00
0132 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 24,730 LF 3.25 80372.50 3.25 80372.50 3.00 74190.00
0133 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,580 EA 19.50 30810.00 19.50 30810.00 18.50 29230.00
0134 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 341 EA 25.50 8695.50 25.50 8695.50 24.50 8354.50
0135 3533000000-E 866 23721\)1 LK FENCE **" FABRIC 4,636 LF 11.00 50996.00 11.00 50996.00 10.00 46360.00
0136 3536000000-E 866 CHN LK FENCE 48" FABRIC 17,565 LF 7.10 124711.50 7.10 124711.50 6.10 107146.50
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0137 3539000000-E 866 EET) LINE PST " CL FEN 389 EA 30.00 11670.00 30.00 11670.00 30.00 11670.00

0138 3542000000-E 866 MET LINE PST 48" CL FEN 1,472 EA 27.00 39744.00 27.00 39744.00 27.00 39744.00

0139 3545000000-E 866 gl;T) TERM PST * CL FEN 25 EA 35.00 875.00 35.00 875.00 35.00 875.00

0140 3548000000-E 866 MET TERM PST 48" CL FEN 106 EA 28.00 2968.00 28.00 2968.00 28.00 2968.00

0141 3551000000-E 866 ml;g GATE PST " CLFEN S 2 EA 100.00 200.00 100.00 200.00 100.00 200.00

0142 3554000000-E 866 gl;T) GATE PST =" CL FEN D 4 EA 150.00 600.00 150.00 600.00 150.00 600.00

0143 3557000000-E 866 ADDITIONAL BARBED WIRE 1,000 LF 0.01 10.00 0.01 10.00 0.01 10.00

0144 3564000000-E 866 (34(233]‘_ (lBQTE";*HIGH, “WIDE, **OPEN 1 EA 2500.00 2500.00 2500.00 2500.00 2500.00 2500.00

0145 3565000000-E 866 (D7I3I: (13,2’-\‘T;E4T;HIGH, “WIDE, **OPEN 2 EA 3500.00 7000.00 3500.00 7000.00 3500.00 7000.00

0146 3572000000-E 867 CHAIN LINK FENCE RESET 915 LF 22.00 20130.00 22.00 20130.00 22.00 20130.00

0147 3575000000-E SP  GENERIC FENCING ITEM (LF) 102 LF 12.25 1249.50 130.00 13260.00 124.00 12648.00
HANDRAIL ON RETAINING WALL

0148 3628000000-E 876 RIP RAP, CLASS | 1,225 TON 66.00 80850.00 85.00 104125.00 85.78 105080.50

0149 3635000000-E 876 RIP RAP, CLASS Il 210 TON 83.00 17430.00 91.00 19110.00 102.73 21573.30

0150 3642000000-E 876 RIP RAP, CLASS A 550 TON 58.00 31900.00 74.50 40975.00 67.44 37092.00

0151 3649000000-E 876 RIP RAP, CLASS B 1,860 TON 65.00 120900.00 83.00 154380.00 84.09 156407.40

0152 3656000000-E 876 GEOTEXTILE FOR DRAINGE 7,310 SY 2.00 14620.00 4.50 32895.00 2.25 16447.50

0153 4048000000-E 902 REINF CONC FOUNDTN 17 cv 700.00 11900.00 950.00 16150.00 1280.00 21760.00

0154 4054000000-E 902 PLN CONC FOUNDTN 2 cv 700.00 1400.00 10.00 20.00 825.00 1650.00

0155 4057000000-E SP  OVERHEAD FOOTING 165 CY 1500.00 247500.00 1500.00 247500.00 1350.00 222750.00

0156 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 18,086 LB 3.00 54258.00 5.00 90430.00 3.50 63301.00

0157 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 5185 LF 7.00 36295.00 7.75 40183.75 11.00 57035.00

0158 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 40000.00 52000.00 49050.00
(167+50 -L-)

0159 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 71000.00 89000.00 87500.00
(23+50 -Y8- RPDB)

0160 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 32000.00 40000.00 43400.00
(40+50 -L- LT)

0161 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 30000.00 36000.00 37300.00
(42+50 -Y1)

0162 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 32000.00 40000.00 45525.00
(50+50 -Y1- LT)

0163 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 35000.00 45000.00 43900.00
(55+50 -L- LT)

0164 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 34000.00 46000.00 45650.00
(82+00 -L- LT)

0165 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 48000.00 59000.00 61625.00
(93+50 -Y8- LT)

0166 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 105.00 315.00 150.00 450.00 125.00 375.00



DEC 13, 2017 08:46 AM NEW HANOVER 2:00 PM 6/ 14 001
40191.3.2 NOV 21 2017 C203980

TIP NO U-4751 4.156 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURES.

SR-1409 (MILITARY CUTOFF ROAD EXTENSION) FROM SR-1409 TO US-17 IN WILMINGTON.

BALFOUR BEATTY ST WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY
INFRASTRUCTURE INC
WILMINGTON, NC WILSON, NC ROCKY MOUNT, NC
0167 4102000000-N 904 SIGN ERECTION, TYPE E 256 EA 50.00 12800.00 85.00 21760.00 70.00 17920.00
0168 4108000000-N 904 SIGN ERECTION, TYPE F 30 EA 130.00 3900.00 150.00 4500.00 92.00 2760.00
0169 4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 19 EA 700.00 13300.00 850.00 16150.00 675.00 12825.00
0170 4110000000-N 904 (SBK)BN ERECTION, TYPE ** (GRD MTD) 8 EA 700.00 5600.00 750.00 6000.00 200.00 1600.00
0171 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 9 EA 150.00 1350.00 150.00 1350.00 125.00 1125.00
0172 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 10000.00 10000.00 5000.00 5000.00 5000.00 5000.00
0173 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 200.00 400.00 50.00 100.00 1000.00 2000.00
0174 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 69 EA 1.00 69.00 5.00 345.00 1.00 69.00
0175 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 11 EA 1.00 11.00 5.00 55.00 1.00 11.00
0176  4400000000-E 1110 WORK ZONE SIGNS (STAT) 722 SF 8.60 6209.20 8.60 6209.20 16.25 11732.50
0177  4405000000-E 1110 WORK ZONE SIGNS (PORT) 384 SF 21.00 8064.00 54.25 20832.00 32.00 12288.00
0178 4410000000-E 1110 WORK ZONE SIGNS (BARR) 73 SF 7.25 529.25 7.25 529.25 17.00 1241.00
0179 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 5600.00 11200.00 4300.00 8600.00 8000.00 16000.00
0180 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 60 DAY 90.00 5400.00 200.00 12000.00 85.50 5130.00
0181 4430000000-N 1130 DRUMS 680 EA 60.00 40800.00 68.50 46580.00 61.20 41616.00
0182 4435000000-N 1135 CONES 50 EA 25.00 1250.00 20.00 1000.00 40.00 2000.00
0183  4445000000-E 1145 BARRICADES (TYPE Ill) 840 LF 45.00 37800.00 25.00 21000.00 74.75 62790.00
0184 4455000000-N 1150 FLAGGER 300 DAY 400.00 120000.00 250.00 75000.00 345.00 103500.00
0185 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 4850.00 24250.00 5600.00 28000.00 8950.00 44750.00
0186 4470000000-N 1160 RESET CRASH CUSHION 4 EA 2320.00 9280.00 2000.00 8000.00 2500.00 10000.00
0187  4485000000-E 1170 PORT CONC BARRIER 16,150 LF 28.40 458660.00 24.00 387600.00 28.40 458660.00
0188 4500000000-E 1170 RESET PORT CONC BARRIER 3,900 LF 4.25 16575.00 4.00 15600.00 4.25 16575.00
0189 4510000000-N SP LAW ENFORCEMENT 180 HR 50.00 9000.00 60.00 10800.00 56.00 10080.00
0190 4516000000-N 1180 SKINNY DRUM 150 EA 40.00 6000.00 42.00 6300.00 46.20 6930.00
0191 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 40 EA 500.00 20000.00 125.00 5000.00 190.00 7600.00
SEQUENTIAL FLASHING WARNING LIGHTS
0192 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,270 EA 6.50 8255.00 3.65 4635.50 3.65 4635.50
0193  4721000000-E 1205 THERMO PVT MKG CHARACTER 120 44 EA 120.00 5280.00 45.00 1980.00 45.00 1980.00
0194 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 316 EA 125.00 39500.00 130.00 41080.00 130.00 41080.00
0195 4810000000-E 1205 PAINT PVMT MARKINGS 4" 57,725 LF 0.22 12699.50 0.25 14431.25 0.22 12699.50
0196 4815000000-E 1205 PAINT PVMT MARKINGS 6" 98,550 LF 0.24 23652.00 0.35 34492.50 0.30 29565.00
0197 4820000000-E 1205 PAINT PVMT MARKINGS 8" 800 LF 1.00 800.00 0.80 640.00 0.80 640.00
0198 4825000000-E 1205 PAINT PVMT MARKINGS 12" 3,800 LF 0.60 2280.00 1.40 5320.00 1.40 5320.00
0199 4835000000-E 1205 PAINT PVT MKG LINES 24" 330 LF 3.00 990.00 3.00 990.00 3.00 990.00
0200 4840000000-N 1205 PAINT PVT MKG CHARACTER 20 EA 55.00 1100.00 25.00 500.00 25.00 500.00
0201 4845000000-N 1205 PAINT PVT MKG SYMBOL 27 EA 55.00 1485.00 38.00 1026.00 38.00 1026.00
0202 4847000000-E 1205 POLYUREA LINES (4" #¥x%) 1,176 LF 2.50 2940.00 6.00 7056.00 4.00 4704.00

(HIGHLY REFLECTIVE ELEMENTS)
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0203 4847100000-E 1205 POLYUREA LINES (6" ****) 1,228 LF 3.50 4298.00 8.00 9824.00 6.00 7368.00
(HIGHLY REFLECTIVE ELEMENTS)
0204 4847110000-E 1205 POLYUREA LINES (8" ****) 97 LF 5.00 485.00 11.00 1067.00 9.00 873.00
(HIGHLY REFLECTIVE ELEMENTS)
0205 4850000000-E 1205 LINE REMOVAL 4" WIDE 42,175 LF 0.50 21087.50 0.65 27413.75 0.50 21087.50
0206 4855000000-E 1205 LINE REMOVAL 6" WIDE 36,585 LF 0.70 25609.50 0.80 29268.00 0.65 23780.25
0207 4860000000-E 1205 LINE REMOVAL 8" WIDE 3,000 LF 1.00 3000.00 1.00 3000.00 1.00 3000.00
0208 4870000000-E 1205 LINE REMOVAL 24" WIDE 250 LF 2.50 625.00 1.50 375.00 1.50 375.00
0209 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 33 EA 50.00 1650.00 50.00 1650.00 50.00 1650.00
0210 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 2,378 LF 1.90 4518.20 3.60 8560.80 3.60 8560.80
THERMOPLASTIC PAVEMENT MARKING LINES, 12", 120
MILS (HRM)
0211 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 8,120 LF 1.75 14210.00 3.50 28420.00 3.50 28420.00
THERMOPLASTIC PAVEMENT MARKING LINES, 12", 90
MILS (HRM)
0212 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 3,573 LF 8.00 28584.00 7.25 25904.25 7.25 25904.25
THERMOPLASTIC PAVEMENT MARKING LINES, 24", 120
MILS (HRM)
0213 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 42,925 LF 0.78 33481.50 0.80 34340.00 0.80 34340.00
THERMOPLASTIC PAVEMENT MARKING LINES, 4", 120
MILS (HRM)
0214 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 60,163 LF 0.70 42114.10 0.75 45122.25 0.75 45122.25
THERMOPLASTIC PAVEMENT MARKING LINES, 4", 90 MILS
(HRM)
0215 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 10,729 LF 1.15 12338.35 1.30 13947.70 1.30 13947.70
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 120
MILS (HRM)
0216 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 69,462 LF 0.95 65988.90 1.10 76408.20 1.10 76408.20
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 90 MILS
(HRM)
0217 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 2,946 LF 3.20 9427.20 2.90 8543.40 2.90 8543.40
THERMOPLASTIC PAVEMENT MARKING LINES, 8", 120
MILS (HRM)
0218 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 12,077 LF 2.00 24154.00 2.80 33815.60 2.80 33815.60
THERMOPLASTIC PAVEMENT MARKING LINES, 8", 90 MILS
(HRM)
0219 4900000000-N 1251 PERM RAISED PVMT MARKERS 55 EA 7.00 385.00 10.00 550.00 10.00 550.00
0220 4905000000-N 1253 SNOWPLB PVMT MRKER 3,615 EA 27.00 97605.00 26.50 95797.50 26.50 95797.50
0221 4915000000-E 1264 7' U-CHANNEL POSTS 12 EA 44.00 528.00 42.00 504.00 42.00 504.00
0222 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 138 EA 62.00 8556.00 62.00 8556.00 62.00 8556.00
0223 4940000000-N 1267 FLEX DELINATR (YELLOW) 52 EA 62.00 3224.00 62.00 3224.00 62.00 3224.00
0224 4955000000-N 1264 OBJECT MARKERS (END OF RD) 12 EA 85.00 1020.00 85.00 1020.00 85.00 1020.00
0226 5325800000-E 1510 8" WATER LINE 5,295 LF 44.51 235680.45 45.74 242193.30 45.74 242193.30
0227 5326000000-E 1510 10" WATER LINE 268 LF 54.20 14525.60 52.98 14198.64 52.98 14198.64
0228 5326200000-E 1510 12" WATER LINE 3,212 LF 65.19 209390.28 75.88 243726.56 75.88 243726.56
0229 5326600000-E 1510 16" WATER LINE 1,498 LF 99.03 148346.94 96.52 144586.96 96.52 144586.96
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0230 5327400000-E 1510 24" WATER LINE 1,881 LF 151.05 284125.05 204.10 383912.10 204.10 383912.10
0231 5546000000-E 1515 8" VALVE 17 EA 1970.00 33490.00 1859.01 31603.17 1859.01 31603.17
0232 5552000000-E 1515 10" VALVE 3 EA 2534.38 7603.14 2606.52 7819.56 2606.52 7819.56
0233 5558000000-E 1515 12" VALVE 11 EA 3119.58 34315.38 3313.35 36446.85 3313.35 36446.85
0234 5571800000-E 1515 8" TAPPING VALVE 5 EA 5836.57 29182.85 6958.79 34793.95 6958.79 34793.95
0235 5643100000-E 1515 3/4" WATER METER 25 EA 878.20 21955.00 1085.91 27147.75 1085.91 27147.75
0236 5648000000-N 1515 RELOCATE WATER METER 35 EA 714.00 24990.00 981.19 34341.65 981.019 34335.67
0237 5649000000-N 1515 RECONNECT WATER METER 2 EA 693.00 1386.00 981.19 1962.38 981.19 1962.38
0238 5666000000-E 1515 FIRE HYDRANT 7 EA 6780.00 47460.00 6213.34 43493.38 6213.34 43493.38
0239 5672000000-N 1515 RELOCATE FIRE HYDRANT 4 EA 2492.20 9968.80 3056.68 12226.72 3056.68 12226.72
0240 5691300000-E 1520 8" SANITARY GRAVITY SEWER 802 LF 140.29 112512.58 288.42 231312.84 288.42 231312.84
0241 5691600000-E 1520 16" SANITARY GRAVITY SEWER 3,046 LF 191.32 582760.72 282.53 860586.38 282.53 860586.38
0242 5775000000-E 1525 4' DIA UTILITY MANHOLE 21 EA 2341.47 49170.87 4919.47 103308.87 4919.47 103308.87
0244 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 57 LF 216.30 12329.10 647.59 36912.63 647.59 36912.63
0245 5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA 7 LF 310.50 2173.50 808.71 5660.97 808.71 5660.97
0246 5801000000-E 1530 ABANDON 8" UTILITY PIPE 5,652 LF 13.88 78449.76 8.90 50302.80 8.90 50302.80
0247 5802000000-E 1530 ABANDON 10" UTILITY PIPE 496 LF 17.19 8526.24 10.84 5376.64 10.84 5376.64
0248 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,760 LF 21.23 58594.80 14.27 39385.20 14.27 39385.20
0249 5810000000-E 1530 ABANDON 16" UTILITY PIPE 2,937 LF 33.55 98536.35 18.18 53394.66 18.18 53394.66
0250 5811000000-E 1530 ABANDON 18" UTILITY PIPE 100 LF 40.00 4000.00 49.29 4929.00 49.29 4929.00
0251 5813000000-E 1530 ABANDON 24" UTILITY PIPE 1,787 LF 68.00 121516.00 42.92 76698.04 42.92 76698.04
0252 5814000000-E 1530 ABANDON 30" UTILITY PIPE 490 LF 102.00 49980.00 57.44 28145.60 57.44 28145.60
0253 5815000000-N 1530 REMOVE WATER METER 36 EA 500.00 18000.00 1044.81 37613.16 1044.81 37613.16
0254 5815500000-N 1530 REMOVE FIRE HYDRANT 8 EA 2035.00 16280.00 1061.97 8495.76 1061.97 8495.76
0255 5828000000-N 1530 REMOVE UTILITY MANHOLE 11 EA 900.00 9900.00 1125.76 12383.36 1125.76 12383.36
0256 5835700000-E 1540 16" ENCASEMENT PIPE 327 LF 350.00 114450.00 199.74 65314.98 199.74 65314.98
0257 5835800000-E 1540 18" ENCASEMENT PIPE 231 LF 350.00 80850.00 185.18 42776.58 185.18 42776.58
0258 5835900000-E 1540 20" ENCASEMENT PIPE 113 LF 350.00 39550.00 192.89 21796.57 192.89 21796.57
0259 5836000000-E 1540 24" ENCASEMENT PIPE 189 LF 350.00 66150.00 241.77 45694.53 241.77 45694.53
0260 6000000000-E 1605 TEMPORARY SILT FENCE 241,000 LF 1.15 277150.00 1.60 385600.00 1.60 385600.00
0261 6006000000-E 1610 EROS CONTRL STONE CL A 500 TON 75.00 37500.00 80.00 40000.00 67.44 33720.00
0262 6009000000-E 1610 EROS CONTRL STONE CL B 37,000 TON 0.01 370.00 8.30 307100.00 60.00 2220000.00
0263 6012000000-E 1610 SEDIMENT CONTROL STONE 26,500 TON 0.01 265.00 70.00 1855000.00 45.00 1192500.00
0264 6015000000-E 1615 TEMPORARY MULCHING 240 ACR 500.00 120000.00 750.00 180000.00 900.00 216000.00
0265 6018000000-E 1620 SEED FOR TEMP SEEDING 10,900 LB 1.25 13625.00 2.50 27250.00 1.25 13625.00
0266 6021000000-E 1620 FERT FOR TEMP SEEDING 55.5 TON 525.00 29137.50 900.00 49950.00 525.00 29137.50
0267 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30,040 LF 4.90 147196.00 2.30 69092.00 9.00 270360.00
0268 6029000000-E SP SAFETY FENCE 45,000 LF 1.00 45000.00 1.60 72000.00 1.60 72000.00
0269 6030000000-E 1630 SILT EXCAVATION 40,200 CY 2.10 84420.00 1.65 66330.00 1.00 40200.00



DEC 13, 2017 08:46 AM

40191.

TIP NO

3.2

U-4751

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURES.

SR-1409 (MILITARY CUTOFF ROAD EXTENSION) FROM SR-1409 TO US-17 IN WILMINGTON.

NEW HANOVER

2:00 PM 9/ 14 001
NOV 21 2017 C203980
4.156 MI

BALFOUR BEATTY
INFRASTRUCTURE INC

ST WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

WILMINGTON, NC WILSON, NC ROCKY MOUNT, NC
0270 6036000000-E 1631 MATTING FOR EROS CONTROL 30,200 SY 1.05 31710.00 1.75 52850.00 1.05 31710.00
0271 6037000000-E SP COIR FIBER MAT 54,550 SY 471 256930.50 4.00 218200.00 3.00 163650.00
0272 6042000000-E 1632 1/4" HARDWARE CLOTH 24,400 LF 2.00 48800.00 4.00 97600.00 4.00 97600.00
0273 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 250 SY 4.00 1000.00 4.20 1050.00 5.00 1250.00
0274 6045000000-E SP :;)]’)EMPORARY PIPE 790 LF 71.00 56090.00 55.00 43450.00 83.95 66320.50
0275 6045000000-E SP :;"J)EMPORARY PIPE 210 LF 92.00 19320.00 61.00 12810.00 106.75 22417.50
0276 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 50 LF 80.00 4000.00 22.00 1100.00 74.50 3725.00
0277 6048000000-E SP FLOAT TURBIDITY CURTAIN 2,655 SY 22.00 58410.00 36.50 96907.50 26.00 69030.00
0278 6070000000-N 1639 SPECIAL STILLING BASINS 10 EA 350.00 3500.00 461.00 4610.00 350.00 3500.00
0279 6071012000-E SP COIR FIBER WATTLE 11,720 LF 6.82 79930.40 6.75 79110.00 4.00 46880.00
0280 6071020000-E SP  POLYACRYLAMIDE (PAM) 915 LB 7.64 6990.60 6.65 6084.75 12.65 11574.75
0281 6071030000-E 1640 COIR FIBER BAFFLE 23,700 LF 4.38 103806.00 0.50 11850.00 4.00 94800.00
0282 6071050000-E SP (1 ls/;[;\AMER 8 EA 700.00 5600.00 2700.00 21600.00 1120.00 8960.00
0283 6071050000-E SP :;'I“)SKIMMER 1 EA 800.00 800.00 3950.00 3950.00 1185.00 1185.00
0284 6071050000-E SP (2 ls/;[;\AMER 1 EA 900.00 900.00 4125.00 4125.00 1290.00 1290.00
0285 6071050000-E SP :;“)SKIMMER 1 EA 1000.00 1000.00 4200.00 4200.00 1440.00 1440.00
0286 6084000000-E 1660 SEEDING AND MULCHING 300 ACR 1800.00 540000.00 1850.00 555000.00 1800.00 540000.00
0287 6087000000-E 1660 MOWING 150 ACR 85.00 12750.00 125.00 18750.00 85.00 12750.00
0288 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,350 LB 4.00 9400.00 12.00 28200.00 4.00 9400.00
0289 6093000000-E 1661 FERT FOR REPAIR SEEDING 12.5 TON 525.00 6562.50 900.00 11250.00 525.00 6562.50
0290 6096000000-E 1662 SEED FOR SUPP SEEDING 7,675 LB 4.00 30700.00 5.00 38375.00 4.00 30700.00
0291 6108000000-E 1665 FERTILIZER TOPDRESSING 230 TON 525.00 120750.00 900.00 207000.00 525.00 120750.00
0292 6111000000-E SP  IMPERVIOUS DIKE 1,122 LF 50.00 56100.00 200.00 224400.00 50.00 56100.00
0293 6114500000-N 1667 SPECIALIZED HAND MOWING 55 MHR 75.00 4125.00 50.00 2750.00 75.00 4125.00
0294 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 100.00 10000.00 475.00 47500.00 250.00 25000.00
0295 6120000000-E SP CULVERT DIVERSION CHANNEL 4,012 CY 25.00 100300.00 25.00 100300.00 25.00 100300.00
0296 6123000000-E 1670 REFORESTATION 17 ACR 1600.00 27200.00 1500.00 25500.00 1600.00 27200.00
0297 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 8 EA 800.00 6400.00 1074.38 8595.04 2500.00 20000.00
CONCRETE WASHOUT STRUCTURE
0298 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 26 EA 748.00 19448.00 750.00 19500.00 750.00 19500.00
0299 7060000000-E 1705 SIGNAL CABLE 26,330 LF 3.48 91628.40 2.00 52660.00 2.00 52660.00
0300 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 111 EA 645.00 71595.00 750.00 83250.00 750.00 83250.00
0301 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 27 EA 795.00 21465.00 975.00 26325.00 975.00 26325.00
0302  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 7 EA 1150.00 8050.00 1200.00 8400.00 1200.00 8400.00
0303 7204000000-N 1705 LOUVER 9 EA 180.00 1620.00 200.00 1800.00 200.00 1800.00
0304 7252000000-E 1710 MESSENGER CABLE (1/4") 859 LF 2.24 1924.16 4.00 3436.00 4.00 3436.00
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0305 7264000000-E 1710 MESSENGER CABLE (3/8") 2,520 LF 2.95 7434.00 3.00 7560.00 3.00 7560.00

0306 7279000000-E 1715 TRACER WIRE 12,238 LF 0.78 9545.64 0.70 8566.60 0.70 8566.60

0307 7288000000-E 1715 PAVED TRENCH (*tireitiorer) 320 LF 23.15 7408.00 16.00 5120.00 16.00 5120.00
(1,27

0308 7288000000-E 1715 PAVED TRENCH (*tireitiorer) 50 LF 31.00 1550.00 18.00 900.00 18.00 900.00
(3,27

0309 7300000000-E 1715 UNPAVED TRENCH (*tirtitiores) 4515 LF 5.25 23703.75 5.50 24832.50 5.50 24832.50
(1,27

0310 7300000000-E 1715 UNPAVED TRENCH (*tirtitiorer) 12,658 LF 6.05 76580.90 6.25 79112.50 6.25 79112.50
(2,27

0311 7300000000-E 1715 UNPAVED TRENCH (*tirtitiores) 20 LF 12.00 240.00 10.00 200.00 10.00 200.00
(3,27

0312 7300000000-E 1715 UNPAVED TRENCH (*tirtitiores) 60 LF 12.00 720.00 15.00 900.00 15.00 900.00
(4,2

0313 7300000000-E 1715 UNPAVED TRENCH (*tirtitiores) 60 LF 12.00 720.00 18.00 1080.00 18.00 1080.00
(5,27

0314 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 2,250 LF 4.35 9787.50 4.00 9000.00 4.00 9000.00

0315 7301000000-E 1715 DIRECT DRILL (¥rtiritiore) 1,070 LF 16.85 18029.50 14.00 14980.00 14.00 14980.00
(1,27

0316 7301000000-E 1715 DIRECT DRILL (¥rtritiore) 2,434 LF 19.90 48436.60 16.00 38944.00 16.00 38944.00
(2,27

0317 7301000000-E 1715 DIRECT DRILL (¥rtritiore) 3,460 LF 22.95 79407.00 18.00 62280.00 18.00 62280.00
(3,27

0318 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 81 EA 195.00 15795.00 170.00 13770.00 170.00 13770.00

0319 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 32 EA 345.00 11040.00 500.00 16000.00 500.00 16000.00

0320 7360000000-N 1720 WOOD POLE 17 EA 980.00 16660.00 1100.00 18700.00 1100.00 18700.00

0321 7372000000-N 1721 GUY ASSEMBLY 32 EA 275.00 8800.00 275.00 8800.00 275.00 8800.00

0322 7408000000-E 1722 1" RISER WITH WEATHERHEAD 7 EA 875.00 6125.00 250.00 1750.00 250.00 1750.00

0323  7420000000-E 1722 2" RISER WITH WEATHERHEAD 17 EA 359.00 6103.00 350.00 5950.00 350.00 5950.00

0324 7430000000-N 1722 HEAT SHRINK TUB KIT 3 EA 108.00 324.00 125.00 375.00 125.00 375.00

0325 7432000000-E 1722 2" RISER WITH TUBING 5 EA 465.00 2325.00 475.00 2375.00 475.00 2375.00

0326 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 16,900 LF 5.78 97682.00 5.00 84500.00 5.00 84500.00

0327 7456000000-E 1726 LEAD-IN CABLE(*++tirx) 47,250 LF 1.38 65205.00 1.22 57645.00 1.22 57645.00
(14-2)

0328 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 4,905 LF 3.29 16137.45 2.99 14665.95 2.99 14665.95
(12)

0329 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 10,726 LF 3.44 36897.44 3.15 33786.90 3.15 33786.90
(24)

0330 7540000000-N 1731 SPLICE ENCLOSURE 9 EA 1688.00 15192.00 1600.00 14400.00 1600.00 14400.00

0331 7541000000-N 1731 MOD SPLICE ENCLOSURE 4 EA 1032.00 4128.00 975.00 3900.00 975.00 3900.00

0332 7552000000-N 1731 INTERCONNECT CENTER 18 EA 1681.50 30267.00 1650.00 29700.00 1650.00 29700.00

0333  7564000000-N 1732 FIBER-OPTIC TRANS DROP/REP 3 EA 2567.00 7701.00 2555.00 7665.00 2555.00 7665.00

0334 7575142060-N SP  MOD RADIO INSTALL 1 EA 1000.00 1000.00 1000.00 1000.00 1000.00 1000.00

0335 7575160000-E 1734 REM EXT COMM CABLE 142 LF 2.50 355.00 5.00 710.00 5.00 710.00

0336 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 28 EA 13586.15 380412.20 13500.00 378000.00 13500.00 378000.00
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0337  7613000000-N SP  SOILTEST 28 EA 725.00 20300.00 900.00 25200.00 900.00 25200.00

0338  7614100000-E SP  DRILLED PIER FOUND 336 CY 1040.00 349440.00 750.00 252000.00 750.00 252000.00

0339  7631000000-N SP  MAST ARMW/MTL POLE DES 28 EA 100.00 2800.00 350.00 9800.00 350.00 9800.00

0340  7636000000-N 1745 SIGN FOR SIGNALS 25 EA 844.00 21100.00 350.00 8750.00 350.00 8750.00

0341 7642100000-N 1743 TYPE | POST W/ FOUNDATION 5 EA 958.00 4790.00 1300.00 6500.00 1300.00 6500.00

0342  7642200000-N 1743 TYPE Il PED W/ FOUNDATION 20 EA 1298.00 25960.00 1450.00 29000.00 1450.00 29000.00

0343  7684000000-N 1750 SIGNAL CABINET FOUNDATION 13 EA 875.00 11375.00 700.00 9100.00 700.00 9100.00

0344 7696000000-N 1751 CONTLR WITH CBNT (*iiiecees) 13 EA 11130.85 144701.05 12000.00 156000.00 12000.00 156000.00
(2070E BASE MTD)

0345  7696000000-N 1751 CONTLR WITH CBNT (i) 1 EA 12130.85 12130.85 12500.00 12500.00 12500.00 12500.00
(2070E POLE MTD)

0346  7708000000-N 1751 (DZI(E);(I)EI(EZ)TOR CARD (¥rrrire) 84 EA 95.00 7980.00 100.00 8400.00 100.00 8400.00

0347  7901000000-N 1753 CABINET BASE EXTENDER 13 EA 385.00 5005.00 275.00 3575.00 275.00 3575.00

0348  7960000000-N SP  METAL POLE FOUND REMVL 11 EA 2500.00 27500.00 1000.00 11000.00 1000.00 11000.00

0349  7972000000-N SP  METAL POLE REMOVAL 11 EA 1250.00 13750.00 1000.00 11000.00 1000.00 11000.00

0350  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1150.00 1150.00 2000.00 2000.00 2000.00 2000.00
CARD CAGE

0351 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 5518.00 16554.00 3800.00 11400.00 3800.00 11400.00
CCTV CABINET

0352  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 5105.00 20420.00 3850.00 15400.00 3850.00 15400.00
CCTV CAMERA ASSEMBLY

0353  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 1680.00 5040.00 1800.00 5400.00 1800.00 5400.00
DIGITAL HARDWARE VIDEO DECODER

0354  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 1200.00 19200.00 1200.00 19200.00 1200.00 19200.00
ETHERNET EDGE SWITCH

0355 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 60733.00 60733.00 58500.00 58500.00 58500.00 58500.00
MANAGED ETHERNET CORE SWITCH

0356  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1688.00 3376.00 1450.00 2900.00 1450.00 2900.00
POWDER COAT FOR SINGLE MAST ARM POLE

0357  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 619 LF 2.45 1516.55 2.25 1392.75 2.25 1392.75
BACKPULL FIBER-OPTIC CABLE

0406  5606000000-E 1515 2" BLOW OFF 1 EA 3962.00 3962.00 2450.75 2450.75 2450.75 2450.75

0407 5778000000-E 1525 8 DIA UTILITY MANHOLE 1 EA 13135.00 13135.00 15640.07 15640.07 15640.07 15640.07

0408 5784000000-E 1525 UTILITY MANHOLE WALL, 8 DIA 7 LF 956.31 6694.17 1021.75 7152.25 1021.75 7152.25

0409 5836200000-E 1540 30" ENCASEMENT PIPE 185 LF 470.00 86950.00 362.52 67066.20 362.52 67066.20

0410 5814000000-E 1530 ABANDON 30" UTILITY PIPE 490 LF 357.74 175292.60 56.66 27763.40 56.66 27763.40

0411 5835000000-E 1540 z;';)!‘E)NCASEMENT PIPE 288 LF 1088.50 313488.00 929.43 267675.84 929.43 267675.84

0412  5692000000-E 1520 30" SANITARY GRAVITY SEWER 590 LF 290.85 171601.50 418.84 247115.60 418.84 247115.60

0413 5777000000-E 1525 6' DIA UTILITY MANHOLE 1 EA 6926.00 6926.00 7460.14 7460.14 7460.14 7460.14

0414 5783000000-E 1525 UTILITY MANHOLE WALL, 6' DIA 7 LF 414.00 2898.00 743.80 5206.60 743.80 5206.60

0415 5800000000-E 1530 ABANDON 6" UTILITY PIPE 291 LF 13.56 3945.96 5.23 1521.93 5.23 1521.93

0416 5558600000-E 1515 16" VALVE 2 EA 10617.56 21235.12 8594.20 17188.40 8594.20 17188.40
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0417 5329000000-E SP DI H20 PIPE FITTINGS 25,095 LB 9.28 232881.60 9.95 249695.25 9.95 249695.25

0418 5559400000-E 1515 24" VALVE 2 EA 25681.75 51363.50 23983.05 47966.10 23983.05 47966.10

0419 5572200000-E 1515 12" TAPPING VALVE 1 EA 17490.00 17490.00 16262.73 16262.73 16262.73 16262.73

0420 5606800000-E 1515 8"BLOW OFF 1 EA 4554.00 4554.00 3983.16 3983.16 3983.16 3983.16
CULVERT ITEMS

0358 8126000000-N 414 CULV EXCAV @ kit Lump Sum 28000.00 28000.00 28000.00
(117+49.00 -L-)

0359 8126000000-N 414 CULV EXCAV @ kit Lump Sum 19000.00 19000.00 19000.00
(138+59.00 -L-)

0360 8126000000-N 414 CULV EXCAV @ kit Lump Sum 48000.00 48000.00 48000.00
(151+41.00 -L-)

0361 8126000000-N 414 CULV EXCAV @ kit Lump Sum 28000.00 28000.00 28000.00
(42+78.00 -YBRPDB-)

0362 8133000000-E 414 FND CONDIT MAT, BOX CULV 1,085 TON 55.00 59675.00 55.00 59675.00 55.00 59675.00

0363 8196000000-E 420 CLASS A CONCRETE (CULV) 1,364.3 CY 480.00 654864.00 480.00 654864.00 480.00 654864.00

0364 8245000000-E 425 REINF STEEL (CULVERT) 209,766 LB 1.00 209766.00 1.00 209766.00 1.00 209766.00

0365 8804000000-N SP GENERIC CULVERT ITEM (LS) Lump Sum 15000.00 36800.00 15000.00
PLACEMENT OF NATURAL STREAM BED MATERIAL
WALL ITEMS

0366 8801000000-E SP  MSE RETAIN WALL NO ** 15,100 SF 130.00 1963000.00 61.00 921100.00 58.19 878669.00
1)

0367 8801000000-E SP  MSE RETAIN WALL NO ** 13,900 SF 85.00 1181500.00 61.00 847900.00 58.19 808841.00
@)

0368 8801000000-E SP  MSE RETAIN WALL NO ** 5,200 SF 75.00 390000.00 72.00 374400.00 68.08 354016.00
(3)

0369 8801000000-E SP  MSE RETAIN WALL NO ** 9,250 SF 45.00 416250.00 36.00 333000.00 59.85 553612.50
(4)

0370 8801000000-E SP  MSE RETAIN WALL NO ** 1,500 SF 45.00 67500.00 36.50 54750.00 60.01 90015.00
(5)

0371 8801000000-E SP  MSE RETAIN WALL NO ** 4,250 SF 45.00 191250.00 35.00 148750.00 52.14 221595.00
(6)

0372 8801000000-E SP  MSE RETAIN WALL NO ** 700 SF 55.00 38500.00 33.50 23450.00 69.10 48370.00
(7

0373 8847000000-E SP GENERIC RET WALL ITEM (SF) 285,348 SF 0.90 256813.20 1.53 436582.44 0.84 239692.32
ARCHITECTURAL SURFACE TREATMENT

0374 8847000000-E SP GENERIC RET WALL ITEM (SF) 10,701 SF 46.00 492246.00 41.05 439276.05 47.12 504231.12
SOUND BARRIER WALL NO -NW10-

0375 8847000000-E SP GENERIC RET WALL ITEM (SF) 20,769 SF 41.00 851529.00 41.05 852567.45 47.12 978635.28
SOUND BARRIER WALL NO -NW11-

0376 8847000000-E SP GENERIC RET WALL ITEM (SF) 44,952 SF 39.00 1753128.00 41.05 1845279.60 47.12 2118138.24
SOUND BARRIER WALL NO -NW13-

0377 8847000000-E SP GENERIC RET WALL ITEM (SF) 16,142 SF 42.00 677964.00 41.05 662629.10 47.12 760611.04
SOUND BARRIER WALL NO -NW14-

0378 8847000000-E SP GENERIC RET WALL ITEM (SF) 4,345 SF 60.00 260700.00 41.05 178362.25 47.12 204736.40

SOUND BARRIER WALL NO -NW 1A-
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0379 8847000000-E SP GENERIC RET WALL ITEM (SF) 3,653 SF 51.00 186303.00 41.05 149955.65 47.12 172129.36
SOUND BARRIER WALL NO -NW1B-

0380 8847000000-E SP GENERIC RET WALL ITEM (SF) 11,435 SF 43.00 491705.00 41.05 469406.75 47.12 538817.20
SOUND BARRIER WALL NO -NW6-

0381 8847000000-E SP GENERIC RET WALL ITEM (SF) 25,447 SF 40.00 1017880.00 41.05 1044599.35 47.12 1199062.64
SOUND BARRIER WALL NO -NW7-

0382 8847000000-E SP GENERIC RET WALL ITEM (SF) 27,473 SF 43.00 1181339.00 41.05 1127766.65 47.12 1294527.76
SOUND BARRIER WALL NO -NW8-

0383 8847000000-E SP GENERIC RET WALL ITEM (SF) 5,661 SF 41.00 232101.00 41.05 232384.05 47.12 266746.32
SOUND BARRIER WALL NO -NW9-

0421 8839000000-E SP GENERIC RET WALL ITEM (LF) 1,149.79 LF 355.00 408175.45 320.00 367932.80 212.53 244364.87
CONCRETE BARRIER RAIL WITH MOMENT SLAB
STRUCTURE ITEMS

0384 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 50000.00 10600.00 15000.00
(1, 225+92.26 -L-)

0385 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 200000.00 21200.00 20000.00
(1, 38+94.20 -L-)

0386 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 50000.00 10600.00 15000.00
(99+67.11 -Y8-)

0387 8112730000-N 450 PDA TESTING 5 EA 1975.00 9875.00 4800.00 24000.00 3200.00 16000.00

0388 8147000000-E 420 REINF CONCRETE DECK SLAB 50,148 SF 100.00 5014800.00 31.70 1589691.60 34.00 1705032.00

0389 8161000000-E 420 GROOVING BRIDGE FLOORS 49,881 SF 0.46 22945.26 0.39 19453.59 1.00 49881.00

0390 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1,054.6 CY 1200.00 1265520.00 897.00 945976.20 1200.00 1265520.00

0391 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 65000.00 57400.00 65000.00
(225+92.26 -L-)

0392 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 120000.00 132700.00 147000.00
(38+94.20 -L-)

0393  8210000000-N 422 BRG APPR SLAB *xkiiiitk Lump Sum 140000.00 137000.00 160000.00
(62+99.10 -L-)

0394 8210000000-N 422 BRG APPR SLAB *xkiiiitk Lump Sum 60000.00 62300.00 55000.00
(99+67.11 -Y8-)

0395  8217000000-E 425 REINF STEEL (BRIDGE) 156,969 LB 0.88 138132.72 0.65 102029.85 1.00 156969.00

0396 8238000000-E 425 SPIRAL COL REINF STL BRG 5,639 LB 2.19 12349.41 2.17 12236.63 2.00 11278.00

0397 8274000000-E 430 63" MOD PRESTR CONC GIRDR 1,817.1 LF 500.00 908550.00 269.00 488799.90 340.00 617814.00

0398 8277000000-E 430 72" MOD PRESTR CONC GIRDR 2,960.2 LF 700.00 2072140.00 290.00 858458.00 350.00 1036070.00

0399 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 202 EA 2000.00 404000.00 496.00 100192.00 500.00 101000.00
(HP 12 X 53)

0400 8364000000-E 450 HP12X53 PILES 12,920 LF 44.00 568480.00 37.28 481657.60 52.00 671840.00

0401 8393000000-N 450 PILE REDRIVES 76 EA 500.00 38000.00 95.00 7220.00 450.00 34200.00

0402 8503000000-E 460 CONCRETE BARRIER RAIL 1,607.4 LF 95.26 153120.92 130.00 208962.00 92.00 147880.80

0403 8531000000-E 462 4" SLOPE PROTECTION 3,610.1 SY 125.00 451262.50 85.00 306858.50 150.00 541515.00

0404 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 100000.00 23800.00 76000.00

0405 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 600000.00 434300.00 382000.00
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FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURES.
SR-1409 (MILITARY CUTOFF ROAD EXTENSION) FROM SR-1409 TO US-17 IN WILMINGTON.
CONTRACT TOTAL TOTAL 95498821.29 TOTAL 111538323.26 TOTAL 119423311.13
ROADWAY ITEMS SUB-TOTAL 69934456.83 SUB-TOTAL 93908690.25 SUB-TOTAL 99594195.28
CULVERT ITEMS SUB-TOTAL 1062305.00 SUB-TOTAL 1084105.00 SUB-TOTAL 1062305.00
WALL ITEMS SUB-TOTAL 12057883.65 SUB-TOTAL 10510092.14 SUB-TOTAL 11476811.05
STRUCTURE ITEMS SUB-TOTAL 12444175.81 SUB-TOTAL 6035435.87 SUB-TOTAL 7289999.80
BIDDERS IN ORDER CONTRACT TOTAL
BALFOUR BEATTY INFRASTRUCTURE INC 95498821.29
ST WOOTEN CORPORATION 111538323.26

BARNHILL CONTRACTING COMPANY

119423311.13
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1660665.97 1700000.00 1850000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 250000.00 1250000.00 560400.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1796000.00 3671000.00 1948775.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 4800.00 19200.00 10000.00 40000.00 10850.00 43400.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 8 EA 4000.00 32000.00 2200.00 17600.00 1470.00 11760.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 1,350,000 CY 3.13 4225500.00 3.00 4050000.00 4.30 5805000.00
0007 0029000000-N SP  REINF BRG APPR #trtrins Lump Sum 40000.00 33800.00 29000.00
(21+27.27 -Y2-)
0008 0029000000-N SP  REINF BRG APPR *trtrins Lump Sum 85000.00 73750.00 53600.00
(29+24.97 -Y1-)
0009 0029000000-N SP  REINF BRG APPR #trtrins Lump Sum 77000.00 78600.00 53600.00
(473+47.45 -L- LT)
0010 0029000000-N SP  REINF BRG APPR *trtriins Lump Sum 78000.00 78600.00 53600.00
(473+47.45 -L- RT)
0011 0036000000-E 225 UNDERCUT EXCAVATION 10,000 CY 4.95 49500.00 4.50 45000.00 4.74 47400.00
0013 0127000000-N SP  EMBMT SETTLEMENT GAUGE 2 EA 700.00 1400.00 2116.38 4232.76 1900.00 3800.00
0014 0134000000-E 240 DRAINAGE DITCH EXCAVATION 7,500 CY 4.00 30000.00 2.82 21150.00 4.43 33225.00
0015 0141000000-E 240 BERM DITCH CONSTRUCTION 1,060 LF 2.00 2120.00 1.87 1982.20 3.15 3339.00
0016 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 19,620 SY 3.15 61803.00 2.59 50815.80 5.80 113796.00
0017 0177000000-E 250 BREAKING OF EXT ASPH PVMT 1,230 SY 175 2152.50 0.87 1070.10 158 1943.40
0018 0192000000-N 260 PROOF ROLLING 40 HR 250.00 10000.00 195.92 7836.80 269.00 10760.00
0019 0195000000-E 265 SELECT GRANULAR MATERIAL 35,900 CY 0.01 359.00 0.01 359.00 4.50 161550.00
0020 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 47,300 SY 150 70950.00 1.44 68112.00 1.85 87505.00
0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 2,029 TON 24.00 48696.00 28.01 56832.29 30.50 61884.50
0022 0320000000-E 300 FND CONDIT GEOTEXTILE 6,911 SY 2.00 13822.00 1.34 9260.74 3.75 25916.25
0023 0342000000-E 310 :;"6§)|DE DRAIN PIPE 224 LF 97.00 21728.00 86.80 19443.20 81.00 18144.00
0024 0343000000-E 310 15" SIDE DRAIN PIPE 1412 LF 40.00 56480.00 30.00 42360.00 44.50 62834.00
0025 0344000000-E 310 18" SIDE DRAIN PIPE 368 LF 50.00 18400.00 35.00 12880.00 48.50 17848.00
0026 0345000000-E 310 24" SIDE DRAIN PIPE 300 LF 55.00 16500.00 40.00 12000.00 57.00 17100.00
0027 0348000000-E 310 Z‘;)IDE DRAIN PIPE ELBOW 14 EA 370.00 5180.00 306.29 4288.06 780.00 10920.00
0028 0348000000-E 310 Z';)lDE DRAIN PIPE ELBOW 6 EA 435.00 2610.00 347.31 2083.86 931.00 5586.00
0029 0348000000-E 310 :;"4§)IDE DRAIN PIPE ELBOW 2 EA 560.00 1120.00 513.33 1026.66 1230.00 2460.00
0030 0354000000-E 310 (24R\(/3) PIPE CULV *rx 228 LF 68.00 15504.00 81.43 18566.04 66.50 15162.00
0031 0366000000-E 310 15"RC PIPE CULV I 4,044 LF 32.00 129408.00 35.00 141540.00 38.75 156705.00
0032 0372000000-E 310 18"RC PIPE CULV I 1,628 LF 53.00 86284.00 53.98 87879.44 43.00 70004.00
0033 0378000000-E 310 24" RC PIPE CULV I 464 LF 96.00 44544.00 69.57 32280.48 55.00 25520.00
0034 0384000000-E 310 30" RC PIPE CULV I 1,200 LF 78.00 93600.00 91.69 110028.00 72.00 86400.00
0035 0390000000-E 310 36"RC PIPE CULV I 448 LF 87.00 38976.00 114.97 51506.56 91.00 40768.00
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0036 0396000000-E 310 42"RC PIPE CULV Il 220 LF 150.00 33000.00 171.93 37824.60 124.00 27280.00
0037 0448000000-E 310 :;:')‘HEQCP CULV CLASS IV 260 LF 250.00 65000.00 347.37 90316.20 274.00 71240.00
0038 0448000000-E 310 :;’;‘"?CP CULV CLASS IV 244 LF 345.00 84180.00 470.06 114694.64 425.00 103700.00
0039 0448200000-E 310 15"RCP CULV CLASS IV 2,988 LF 44.00 131472.00 50.00 149400.00 41.25 123255.00
0040 0448300000-E 310 18" RCP CULV CLASS IV 512 LF 45.00 23040.00 57.36 29368.32 46.50 23808.00
0041 0448400000-E 310 24" RCP CULV CLASS IV 800 LF 68.00 54400.00 80.04 64032.00 60.00 48000.00
0042 0448600000-E 310 36"RCP CULV CLASS IV 84 LF 102.00 8568.00 132.06 11093.04 106.00 8904.00
0043  0448700000-E 310 42"RCP CULV CLASS IV 288 LF 148.00 42624.00 185.64 53464.32 134.00 38592.00
0045 0576000000-E 310 (78(:% Filel?gE)CULv 252 LF 259.00 65268.00 316.35 79720.20 288.00 72576.00
0046 0594000000-E 310 24" CS PIPE CULV 0.064" 380 LF 52.00 19760.00 70.35 26733.00 54.50 20710.00
0047  0654000000-E 310 FXCSP ARCH CULY *e 45 LF 296.00 13320.00 484.03 21781.35 286.00 12870.00
(95" X 67", 0.109")
0048 0995000000-E 340 PIPE REMOVAL 1,940 LF 16.00 31040.00 20.34 39459.60 18.15 35211.00
0049 1000000000-E 462 6" SLOPE PROTECTION 500 SY 65.00 32500.00 99.86 49930.00 68.50 34250.00
0050 1011000000-N 500 FINE GRADING Lump Sum 250000.00 231868.19 550000.00
0051 1044000000-E 501 LIME TRTD SOIL (SLURRY) 64,560 SY 2.39 154298.40 2.38 153652.80 2.50 161400.00
0052 1066000000-E 501 LIME FOR LIME TREATED SOIL 650 TON 167.51 108881.50 166.97 108530.50 175.00 113750.00
0053 1077000000-E SP  #57 STONE 20 TON 37.00 740.00 78.57 1571.40 65.00 1300.00
0054 1099500000-E 505 SHALLOW UNDERCUT 5,000 CY 5.00 25000.00 9.32 46600.00 6.45 32250.00
0055 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 9,500 TON 21.00 199500.00 29.53 280535.00 24.00 228000.00
0056 1110000000-E 510 STABILIZER AGGREGATE 500 TON 26.00 13000.00 27.93 13965.00 31.00 15500.00
0057 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 84,754 SY 1.90 161032.60 1.00 84754.00 3.58 303419.32
0058 1176000000-E 542 SOIL CEMENT BASE 96,840 SY 2.23 215953.20 2.23 215953.20 2.34 226605.60
0059 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,670 TON 170.56 455395.20 170.01 453926.70 178.00 475260.00
0060 1209000000-E 543 ASPHALT CURING SEAL 24,210 GAL 3.05 73840.50 3.04 73598.40 3.19 77229.90
0061 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 28.50 28500.00 31.11 31110.00 29.75 29750.00
0062 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,620 TON 49.95 130869.00 49.95 130869.00 48.00 125760.00
0063  1498000000-E 610 ASP CONC INTR CRS 119.0B 1,230 TON 62.95 77428.50 62.90 77367.00 52.25 64267.50
0064 1503000000-E 610 ASP CONC INTR CRS 119.0C 30,170 TON 42.50 1282225.00 42.50 1282225.00 43.00 1297310.00
0065 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,970 TON 54.40 107168.00 54.40 107168.00 53.25 104902.50
0066 1523000000-E 610 ASP CONC SURF CRS S9.5C 25,440 TON 44,55 1133352.00 44,55 1133352.00 47.00 1195680.00
0067 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,100 TON 50.50 55550.00 50.50 55550.00 53.25 58575.00
0068 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 90 TON 376.42 33877.80 183.46 16511.40 210.00 18900.00
0069 1840000000-E 665 MILLED RUMBLE STRIPS 36,200 LF 0.38 13756.00 0.30 10860.00 0.14 5068.00
0070 2000000000-N 806 RIGHT OF WAY MARKERS 114 EA 250.00 28500.00 250.00 28500.00 150.00 17100.00
0071 2022000000-E 815 SUBDRAIN EXCAVATION 5024 CY 20.00 100480.00 0.01 50.24 24.50 123088.00
0072 2033000000-E 815 SUBDRAIN FINE AGGREGATE 2,512 CY 50.00 125600.00 0.01 25.12 63.50 159512.00
0073 2044000000-E 815 6" PERF SUBDRN PIPE 14,950 LF 6.50 97175.00 0.01 149.50 12.75 190612.50



DEC 13, 2017 08:46 AM FORSYTH
34839.3.GV6

TIP NO U-2579C

FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

2:00 PM 3/ 44 002
NOV 21 2017 C203979
1.989 MI

ES WAGNER COMPANY LLC - BRANCH CIVIL INC
SOUTH CAROLINA

WRIGHT BROTHERS

CONSTRUCTION COMPANY INC

PIEDMONT, SC ROANOKE, VA CHARLESTON, TN
0074 2070000000-N 815 SUBDRN PIPE OUTLET 30 EA 275.00 8250.00 0.01 0.30 372.00 11160.00
0075 2077000000-E 815 6" OUTLET PIPE 180 LF 20.00 3600.00 0.01 1.80 26.50 4770.00
0076 2099000000-E 816 SHOULDER DRAIN 7,360 LF 6.50 47840.00 7.06 51961.60 7.45 54832.00
0077 2110000000-E 816 4" SHOULDER DRAIN PIPE 7,360 LF 0.50 3680.00 1.51 11113.60 1.59 11702.40
0078 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 270 LF 19.50 5265.00 8.07 2178.90 8.50 2295.00
0079 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 9 EA 290.00 2610.00 302.50 2722.50 319.00 2871.00
0080 2143000000-E 818 BLOTTING SAND 15 TON 100.00 1500.00 29.81 447.15 105.00 1575.00
0081 2209000000-E 838 ENDWALLS 9 CY 1125.00 10125.00 1241.47 11173.23 725.00 6525.00
0082 2220000000-E 838 REINFORCED ENDWALLS 53 CY 1125.00 59625.00 700.00 37100.00 1040.00 55120.00
0083 2253000000-E 840 PIPE COLLARS 1 CcY 3000.00 3000.00 1700.00 1700.00 2000.00 2000.00
0084 2275000000-E SP FLOWABLE FILL 4 CY 390.00 1560.00 582.77 2331.08 555.00 2220.00
0085 2286000000-N 840 MASNRY DRAINAGE STRUCT 92 EA 1500.00 138000.00 2000.00 184000.00 3350.00 308200.00
0086 2297000000-E 840 MASNRY DRAINAGE STRUCT 32 cvY 1500.00 48000.00 3400.00 108800.00 1300.00 41600.00
0087 2308000000-E 840 MASNRY DRAINAGE STRUCT 532 LF 145.00 7714.00 348.10 18518.92 250.00 13300.00
0088 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 460.00 460.00 584.02 584.02 575.00 575.00
0089  2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 650.00 1950.00 731.11 2193.33 675.00 2025.00
0090 2364200000-N 840 FRAME W/2GRTS 840.20 STD 31 EA 500.00 15500.00 500.00 15500.00 685.00 21235.00
0091 2365000000-N 840 FRAME W/2GRTS 840.22 STD 50 EA 570.00 28500.00 500.00 25000.00 685.00 34250.00
0092 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 580.00 1160.00 500.00 1000.00 685.00 1370.00
0093 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 2 EA 710.00 1420.00 750.00 1500.00 650.00 1300.00
0094 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 365.00 1460.00 500.00 2000.00 465.00 1860.00
0095 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 3 EA 525.00 1575.00 650.00 1950.00 690.00 2070.00
0096 2462000000-E SP :;'I“)SLUICE GATE 2 EA 2200.00 4400.00 2616.79 5233.58 3080.00 6160.00
0097 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,110 LF 18.00 19980.00 18.50 20535.00 19.65 21811.50
0098 2556000000-E 846 SHOULDER BERM GUTTER 4,290 LF 23.00 98670.00 18.50 79365.00 19.65 84298.50
0099 2577000000-E 846 CONC EXPRESSWAY GUTTER 640 LF 26.00 16640.00 27.00 17280.00 28.75 18400.00
0100 2612000000-E 848 6" CONCRETE DRIVEWAY 1,250 SY 49.00 61250.00 58.50 73125.00 62.00 77500.00
0101 2619000000-E 850 4" CONCRETE PAVED DITCH 42 Sy 105.00 4410.00 135.00 5670.00 143.00 6006.00
0102 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 2,180 SY 58.00 126440.00 58.50 127530.00 62.00 135160.00
0103 2830000000-N 858 ADJ MANHOLES 1 EA 300.00 300.00 1395.65 1395.65 1170.00 1170.00
0104 2845000000-N 858 ADJ METER OR VALVE BOXES 6 EA 145.00 870.00 374.73 2248.38 719.00 4314.00
0105 3030000000-E 862 STL BM GUARDRAIL 28,000 LF 14.50 406000.00 14.50 406000.00 15.40 431200.00
0106 3105000000-N 862 SBGR TERM SECT 2 EA 800.00 1600.00 800.00 1600.00 850.00 1700.00
0107 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 20.00 200.00 20.00 200.00 21.25 212.50
0108 3210000000-N 862 GR ANCHOR TYPE CAT-1 17 EA 600.00 10200.00 600.00 10200.00 637.00 10829.00
0109 3215000000-N 862 GR ANCHOR TYPE Il 5 EA 1700.00 8500.00 1700.00 8500.00 1810.00 9050.00
0110 3287000000-N SP GREND TYPE TL-3 23 EA 2600.00 59800.00 2600.00 59800.00 2760.00 63480.00
0111  3288000000-N SP  GREND TYPE TL-2 4 EA 2400.00 9600.00 2400.00 9600.00 2550.00 10200.00
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0112 3317000000-N 862 GR ANCHOR TYPE B-77 12 EA 1600.00 19200.00 1600.00 19200.00 1700.00 20400.00
0113  3380000000-E 862 TEMP STL BM GUARDRAIL 1,200 LF 6.00 7200.00 6.00 7200.00 6.35 7620.00
0114 3389150000-N SP (TTELM;) GDRL END UNITS #ti 6 EA 1400.00 8400.00 1400.00 8400.00 1490.00 8940.00
0115 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 24,560 LF 2.90 71224.00 2.90 71224.00 2.84 69750.40
0116 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,520 EA 16.50 25080.00 16.50 25080.00 17.15 26068.00
0117 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 440 EA 23.50 10340.00 23.50 10340.00 21.50 9460.00
0118 3628000000-E 876 RIP RAP, CLASS | 3,500 TON 45.00 157500.00 52.17 182595.00 41.75 146125.00
0119  3635000000-E 876 RIP RAP, CLASSII 800 TON 50.00 40000.00 70.17 56136.00 49.75 39800.00
0120 3642000000-E 876 RIP RAP, CLASS A 20 TON 58.00 1160.00 49.90 998.00 56.00 1120.00
0121 3649000000-E 876 RIP RAP, CLASS B 5,400 TON 45.00 243000.00 60.93 329022.00 36.50 197100.00
0122 3651000000-E SP BOULDERS 15 TON 80.00 1200.00 107.50 1612.50 107.00 1605.00
0123 3656000000-E 876 GEOTEXTILE FOR DRAINGE 24,700 SY 2.00 49400.00 1.00 24700.00 2.35 58045.00
0124 4054000000-E 902 PLN CONC FOUNDTN 1 CcY 10.00 10.00 10.00 10.00 1620.00 1620.00
0125 4057000000-E SP OVERHEAD FOOTING 51 CY 1000.00 51000.00 1000.00 51000.00 1010.00 51510.00
0126 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 472 LB 10.00 4720.00 10.00 4720.00 4.35 2053.20
0127 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 2,701 LF 8.00 21608.00 8.00 21608.00 11.70 31601.70
0128 4082100000-N SP  SUPPORT, OVRHD SIGN STR *+* Lump Sum 27500.00 27500.00 29570.00
(410+00 -L-)
0129 4082100000-N SP  SUPPORT, OVRHD SIGN STR *+* Lump Sum 27500.00 27500.00 25810.00
(458+00 -L-)
0130 4082100000-N SP  SUPPORT, OVRHD SIGN STR *+* Lump Sum 27500.00 27500.00 29200.00
(459+00 -L-)
0131 4082100000-N SP  SUPPORT, OVRHD SIGN STR *+* Lump Sum 27500.00 27500.00 26520.00
(481+00 -L-)
0132  4096000000-N 904 SIGN ERECTION, TYPE D 7 EA 150.00 1050.00 150.00 1050.00 159.00 1113.00
0133  4102000000-N 904 SIGN ERECTION, TYPE E 83 EA 70.00 5810.00 70.00 5810.00 82.00 6806.00
0134 4108000000-N 904 SIGN ERECTION, TYPE F 15 EA 150.00 2250.00 150.00 2250.00 85.00 1275.00
0135 4109000000-N 904 (SA<)3N ERECTION, TYPE ** (OVRHD) 6 EA 1000.00 6000.00 1000.00 6000.00 850.00 5100.00
0136 4109000000-N 904 (SBI()BN ERECTION, TYPE ** (OVRHD) 1 EA 350.00 350.00 350.00 350.00 531.00 531.00
0137  4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 2 EA 650.00 1300.00 650.00 1300.00 531.00 1062.00
0138  4110000000-N 904 (SBK)BN ERECTION, TYPE ** (GRD MTD) 2 EA 650.00 1300.00 650.00 1300.00 398.00 796.00
0139 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 100.00 600.00 100.00 600.00 24.50 147.00
0140 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 16 EA 500.00 8000.00 500.00 8000.00 165.00 2640.00
0141 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 1 EA 150.00 150.00 150.00 150.00 159.00 159.00
0142 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 3 EA 150.00 450.00 150.00 450.00 133.00 399.00
0143 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 4 EA 750.00 3000.00 750.00 3000.00 398.00 1592.00
0144 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 22 EA 1.00 22.00 1.00 22.00 1.05 23.10
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0145 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 1.00 2.00 1.00 2.00 1.05 2.10
0146 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 4 EA 1.00 4.00 1.00 4.00 775.00 3100.00
0147 4400000000-E 1110 WORK ZONE SIGNS (STAT) 833 SF 10.00 8330.00 9.00 7497.00 9.75 8121.75
0148 4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 20.00 3840.00 10.00 1920.00 27.50 5280.00
0149 4410000000-E 1110 WORK ZONE SIGNS (BARR) 342 SF 10.00 3420.00 9.00 3078.00 9.75 3334.50
0150 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 21 DAY 180.00 3780.00 60.00 1260.00 65.00 1365.00
0151 4430000000-N 1130 DRUMS 200 EA 110.00 22000.00 42.00 8400.00 48.00 9600.00
0152 4435000000-N 1135 CONES 50 EA 10.00 500.00 17.00 850.00 19.45 972.50
0153 4445000000-E 1145 BARRICADES (TYPE III) 384 LF 26.00 9984.00 25.00 9600.00 27.00 10368.00
0154 4455000000-N 1150 FLAGGER 140 DAY 265.00 37100.00 300.00 42000.00 313.00 43820.00
0155 4516000000-N 1180 SKINNY DRUM 50 EA 105.00 5250.00 28.00 1400.00 32.00 1600.00
0156 4520000000-N 1266 TUBULAR MARKERS (FIXED) 18 EA 70.00 1260.00 70.00 1260.00 76.00 1368.00
0157 4650000000-N 1251 TEMP RAISED PVMT MRKS 193 EA 7.00 1351.00 7.00 1351.00 7.45 1437.85
0158 4700000000-E 1205 12"WIDE THERMO 90 MILS 310 LF 3.05 945.50 3.00 930.00 3.20 992.00
0159 4705000000-E 1205 THERMO LINES 16" 120MILS 46 LF 6.09 280.14 6.00 276.00 6.40 294.40
0160 4710000000-E 1205 24"WIDE THERMO 120 MILS 256 LF 9.14 2339.84 9.00 2304.00 9.60 2457.60
0161 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 2 EA 304.57 609.14 300.00 600.00 320.00 640.00
0162 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 57 EA 203.05 11573.85 200.00 11400.00 213.00 12141.00
0163 4810000000-E 1205 PAINT PVMT MARKINGS 4" 67,704 LF 0.24 16248.96 0.24 16248.96 0.26 17603.04
0164 4815000000-E 1205 PAINT PVMT MARKINGS 6" 14,090 LF 0.25 3522.50 0.25 3522.50 0.27 3804.30
0165 4825000000-E 1205 PAINT PVMT MARKINGS 12" 3,830 LF 0.61 2336.30 0.60 2298.00 0.64 2451.20
0166 4835000000-E 1205 PAINT PVT MKG LINES 24" 10 LF 4.06 40.60 4.00 40.00 4.27 42.70
0167 4845000000-N 1205 PAINT PVT MKG SYMBOL 32 EA 65.99 2111.68 65.00 2080.00 69.50 2224.00
0168 4847000000-E 1205 POLYUREA LINES (4" ***+¥) 31,888 LF 1.02 32525.76 1.00 31888.00 1.07 34120.16
(HIGHLY REFLECTIVE ELEMENTS)
0169 4847100000-E 1205 POLYUREA LINES (6" *****) 75,872 LF 1.02 77389.44 1.00 75872.00 1.07 81183.04
(HIGHLY REFLECTIVE ELEMENTS)
0170 4847120000-E 1205 POLYUREA LINES (12" #x+*¥) 4,324 LF 2.03 8777.72 2.00 8648.00 2.13 9210.12
(HIGHLY REFLECTIVE ELEMENTS)
0171 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,432 LF 0.56 2481.92 0.55 2437.60 0.59 2614.88
0172 4855000000-E 1205 LINE REMOVAL 6" WIDE 23,230 LF 0.61 14170.30 0.60 13938.00 0.64 14867.20
0173 4860000000-E 1205 LINE REMOVAL 8" WIDE 385 LF 1.52 585.20 1.50 577.50 1.60 616.00
0174 4865000000-E 1205 LINE REMOVAL 12" WIDE 3,150 LF 0.61 1921.50 0.60 1890.00 0.64 2016.00
0175 4870000000-E 1205 LINE REMOVAL 24" WIDE 10 LF 5.08 50.80 5.00 50.00 5.35 53.50
0176 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 5 EA 76.14 380.70 75.00 375.00 80.00 400.00
0177 4900000000-N 1251 PERM RAISED PVMT MARKERS 257 EA 6.09 1565.13 6.00 1542.00 6.40 1644.80
0178 4905000000-N 1253 SNOWPLB PVMT MRKER 1,247 EA 27.41 34180.27 27.00 33669.00 28.75 35851.25
0179 4915000000-E 1264 7' U-CHANNEL POSTS 3 EA 67.01 201.03 65.00 195.00 77.50 232.50
0180 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 65 EA 51.55 3350.75 50.00 3250.00 59.50 3867.50
0181 4940000000-N 1267 FLEX DELINATR (YELLOW) 62 EA 51.55 3196.10 50.00 3100.00 59.50 3689.00

0182 4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 51.55 515.50 50.00 500.00 59.50 595.00
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0183 4950000000-N 1267 FLEX DELINATR (YEL & RED) 55 EA 51.55 2835.25 50.00 2750.00 59.50 3272.50
0184 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 67.01 201.03 65.00 195.00 77.50 232.50
0185 5326200000-E 1510 12" WATER LINE 1,452 LF 125.00 181500.00 118.20 171626.40 114.00 165528.00
0186 5326600000-E 1510 16" WATER LINE 2,245 LF 160.00 359200.00 147.60 331362.00 140.00 314300.00
0187 5329000000-E SP DIH20 PIPE FITTINGS 8,030 LB 10.00 80300.00 8.41 67532.30 8.95 71868.50
0188 5572200000-E 1515 12" TAPPING VALVE 2 EA 12000.00 24000.00 11073.44 22146.88 11760.00 23520.00
0189 5572600000-E 1515 16" TAPPING VALVE 2 EA 19000.00 38000.00 16915.00 33830.00 17960.00 35920.00
0190 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 3500.00 7000.00 4360.00 8720.00 4630.00 9260.00
0191 5606600000-E 1515 6" BLOW OFF 1 EA 6200.00 6200.00 7562.91 7562.91 8030.00 8030.00
0192 5648000000-N 1515 RELOCATE WATER METER 8 EA 1700.00 13600.00 3407.15 27257.20 3620.00 28960.00
0193 5672000000-N 1515 RELOCATE FIRE HYDRANT 5 EA 4000.00 20000.00 5751.12 28755.60 6110.00 30550.00
0194 5801000000-E 1530 ABANDON 8" UTILITY PIPE 222 LF 19.00 4218.00 13.50 2997.00 14.35 3185.70
0195 5804000000-E 1530 ABANDON 12" UTILITY PIPE 440 LF 20.00 8800.00 16.25 7150.00 17.25 7590.00
0196 5810000000-E 1530 ABANDON 16" UTILITY PIPE 355 LF 25.00 8875.00 20.50 7277.50 21.75 7721.25
0197 5815000000-N 1530 REMOVE WATER METER 4 EA 225.00 900.00 643.75 2575.00 684.00 2736.00
0198 5815500000-N 1530 REMOVE FIRE HYDRANT 2 EA 600.00 1200.00 2275.40 4550.80 2420.00 4840.00
0199 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 EA 765.00 1530.00 3275.00 6550.00 3480.00 6960.00
0200 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 2300.00 2300.00 3895.00 3895.00 4140.00 4140.00
0201 5836000000-E 1540 24" ENCASEMENT PIPE 210 LF 130.00 27300.00 144.61 30368.10 154.00 32340.00
0202 5836200000-E 1540 30" ENCASEMENT PIPE 305 LF 150.00 45750.00 188.29 57428.45 200.00 61000.00
0203 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 1235.00 2470.00 2185.50 4371.00 2320.00 4640.00
ABANDON SEWER CONNECTION
0204 6000000000-E 1605 TEMPORARY SILT FENCE 53,500 LF 1.50 80250.00 0.01 535.00 1.92 102720.00
0205 6006000000-E 1610 EROS CONTRL STONE CL A 1,750 TON 31.00 54250.00 26.98 47215.00 30.00 52500.00
0206 6009000000-E 1610 EROS CONTRL STONE CL B 12,000 TON 40.00 480000.00 0.01 120.00 34.25 411000.00
0207 6012000000-E 1610 SEDIMENT CONTROL STONE 19,720 TON 0.01 197.20 0.01 197.20 31.00 611320.00
0208 6015000000-E 1615 TEMPORARY MULCHING 226.5 ACR 1276.00 289014.00 1250.00 283125.00 1340.00 303510.00
0209 6018000000-E 1620 SEED FOR TEMP SEEDING 10,500 LB 0.57 5985.00 0.75 7875.00 0.80 8400.00
0210 6021000000-E 1620 FERT FOR TEMP SEEDING 54.5 TON 215.00 11717.50 250.00 13625.00 268.00 14606.00
0211 6024000000-E 1622 TEMPORARY SLOPE DRAINS 11,000 LF 12.25 134750.00 0.01 110.00 10.50 115500.00
0212 6029000000-E SP SAFETY FENCE 14,000 LF 1.50 21000.00 1.50 21000.00 2.15 30100.00
0213 6030000000-E 1630 SILT EXCAVATION 321,500 CY 0.01 3215.00 0.01 3215.00 0.01 3215.00
0214 6036000000-E 1631 MATTING FOR EROS CONTROL 282,775 SY 1.60 452440.00 0.01 2827.75 1.45 410023.75
0215 6037000000-E SP COIR FIBER MAT 550 SY 4.00 2200.00 5.00 2750.00 8.60 4730.00
0216 6038000000-E SP PERM SOIL REINF MAT 2,500 SY 3.79 9475.00 4.50 11250.00 6.45 16125.00
0217 6042000000-E 1632 1/4" HARDWARE CLOTH 5,600 LF 5.24 29344.00 4.00 22400.00 3.22 18032.00
0218 6045000000-E SP Z;’)EMPORARY PIPE 230 LF 45.00 10350.00 36.75 8452.50 42.00 9660.00
0219 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 200 LF 65.00 13000.00 86.37 17274.00 52.00 10400.00
0220 6070000000-N 1639 SPECIAL STILLING BASINS 24 EA 330.00 7920.00 666.49 15995.76 446.00 10704.00
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0221 6071012000-E SP COIR FIBER WATTLE 7,300 LF 7.50 54750.00 6.75 49275.00 7.50 54750.00

0222 6071020000-E SP POLYACRYLAMIDE (PAM) 6,300 LB 9.50 59850.00 4.00 25200.00 3.22 20286.00

0223 6071030000-E 1640 COIR FIBER BAFFLE 17,500 LF 4.00 70000.00 4.00 70000.00 4.02 70350.00

0224 6071050000-E SP **" SKIMMER 21 EA 1100.00 23100.00 882.49 18532.29 1970.00 41370.00
(1-1/2")

0225 6071050000-E SP **" SKIMMER 12 EA 1300.00 15600.00 947.13 11365.56 3760.00 45120.00
(2"

0226 6071050000-E SP **" SKIMMER 7 EA 1300.00 9100.00 1300.00 9100.00 5120.00 35840.00
(2-1/2")

0227 6071050000-E SP **"SKIMMER 2 EA 1600.00 3200.00 1201.52 2403.04 5530.00 11060.00
(3"

0228 6071050000-E SP **"SKIMMER 1 EA 1800.00 1800.00 1648.88 1648.88 5630.00 5630.00
(4"

0229 6084000000-E 1660 SEEDING AND MULCHING 147 ACR 1663.00 244461.00 1800.00 264600.00 1930.00 283710.00

0230 6087000000-E 1660 MOWING 138 ACR 118.00 16284.00 200.00 27600.00 188.00 25944.00

0231 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,300 LB 3.86 8878.00 2.00 4600.00 2.15 4945.00

0232 6093000000-E 1661 FERT FOR REPAIR SEEDING 6 TON 620.00 3720.00 800.00 4800.00 858.00 5148.00

0233 6096000000-E 1662 SEED FOR SUPP SEEDING 3,475 LB 3.00 10425.00 4.00 13900.00 4.29 14907.75

0234 6108000000-E 1665 FERTILIZER TOPDRESSING 103.75 TON 705.00 73143.75 600.00 62250.00 644.00 66815.00

0235 6111000000-E SP  IMPERVIOUS DIKE 547 LF 109.57 59934.79 59.07 32311.29 40.50 22153.50

0236 6114500000-N 1667 SPECIALIZED HAND MOWING 120 MHR 49.00 5880.00 95.00 11400.00 96.50 11580.00

0237 6117000000-N SP RESPONSE FOR EROS CONTROL 113 EA 98.55 11136.15 150.00 16950.00 53.50 6045.50

0238 6120000000-E SP CULVERT DIVERSION CHANNEL 1,244 CY 20.00 24880.00 35.80 44535.20 19.65 24444.60

0239 6123000000-E 1670 REFORESTATION 7 ACR 3100.00 21700.00 900.00 6300.00 1020.00 7140.00

0240 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 10 EA 374.99 3749.90 18.28 182.80 1120.00 11200.00
CONCRETE WASHOUT STRUCTURE

0241 7060000000-E 1705 SIGNAL CABLE 1,700 LF 2.99 5083.00 3.99 6783.00 2.07 3519.00

0242  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 12 EA 675.26 8103.12 895.83 10749.96 754.00 9048.00

0243  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 768.04 768.04 1651.04 1651.04 1330.00 1330.00

0244 7252000000-E 1710 MESSENGER CABLE (1/4") 300 LF 1.80 540.00 2.92 876.00 4.78 1434.00

0245 7264000000-E 1710 MESSENGER CABLE (3/8") 1,025 LF 4.12 4223.00 3.93 4028.25 4.94 5063.50

0246 7279000000-E 1715 TRACER WIRE 9,500 LF 0.57 5415.00 0.64 6080.00 0.53 5035.00

0247 7300000000-E 1715 UNPAVED TRENCH (**#itir) 1,700 LF 7.47 12699.00 5.19 8823.00 6.55 11135.00
(1,27

0248 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 9,100 LF 7.89 71799.00 6.31 57421.00 8.75 79625.00
(2,2%)

0249 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 100 LF 8.76 876.00 7.60 760.00 10.60 1060.00
(3.2%

0250 7301000000-E 1715 DIRECT DRILL (*hsitine) 300 LF 20.62 6186.00 18.16 5448.00 15.95 4785.00
(2,2%)

0251 7301000000-E 1715 DIRECT DRILL (*hsiitinr) 400 LF 26.29 10516.00 20.39 8156.00 19.65 7860.00
(4,2%)

0252 7312000000-N 1716 JUNCTION BOX (¥t 2 EA 742.27 1484.54 1107.31 2214.62 1290.00 2580.00

(SPECIAL OVER-SIZED HEAVY DUTY)
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0253 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 25 EA 293.81 7345.25 494.95 12373.75 297.00 7425.00
0254 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 22 EA 500.00 11000.00 750.11 16502.42 919.00 20218.00
0255 7360000000-N 1720 WOOD POLE 2 EA 1134.02 2268.04 1228.27 2456.54 1190.00 2380.00
0256 7372000000-N 1721 GUY ASSEMBLY 2 EA 402.06 804.12 604.05 1208.10 611.00 1222.00
0257 7432000000-E 1722 2" RISER WITH TUBING 2 EA 391.76 783.52 461.54 923.08 419.00 838.00
0258 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 860 LF 6.75 5805.00 6.12 5263.20 7.50 6450.00
0259 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#¥ixix) 3,350 LF 1.55 5192.50 1.61 5393.50 1.17 3919.50
0260 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 9,900 LF 1.73 17127.00 4.02 39798.00 2.81 27819.00
0261 7528000000-E 1730 DROP CABLE 700 LF 1.65 1155.00 3.42 2394.00 2.18 1526.00
0262 7540000000-N 1731 SPLICE ENCLOSURE 3 EA 1701.03 5103.09 1935.23 5805.69 1130.00 3390.00
0263 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 1443.30 1443.30 1062.01 1062.01 865.00 865.00
0264 7552000000-N 1731 INTERCONNECT CENTER 5 EA 1649.48 8247.40 2746.62 13733.10 1540.00 7700.00
0265 7566000000-N 1733 DELINEATOR MARKER 24 EA 128.87 3092.88 126.96 3047.04 74.50 1788.00
0266 7575142000-N 1736 900MHZ RADIO 2 EA 3092.79 6185.58 4389.05 8778.10 4010.00 8020.00
0267 7576000000-N SP METAL STRAIN SIGNAL POLE 8 EA 9226.80 73814.40 7569.80 60558.40 7430.00 59440.00
0268 7613000000-N SP SOIL TEST 10 EA 1237.11 12371.10 1160.73 11607.30 1270.00 12700.00
0269 7614100000-E SP DRILLED PIER FOUND 58 CY 819.59 47536.22 964.81 55958.98 725.00 42050.00
0270 7636000000-N 1745 SIGN FOR SIGNALS 8 EA 252.58 2020.64 330.02 2640.16 530.00 4240.00
0271 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 917.53 1835.06 1212.48 2424.96 970.00 1940.00
0272 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 14097.94 28195.88 13746.73 27493.46 14630.00 29260.00
0273 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 9 EA 103.09 927.81 117.59 1058.31 117.00 1053.00
0274 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 396.91 793.82 405.87 811.74 441.00 882.00
0275 7980000000-N SP GENERIC SIGNAL ITEM (EA) 16 EA 154.64 2474.24 185.87 2973.92 160.00 2560.00
5/8" X 10' GROUNDING ELECTRODE
0276 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 5051.55 10103.10 4139.03 8278.06 3880.00 7760.00
CCTV CAMERA ASSEMBLY
0277 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 9278.35 18556.70 4404.00 8808.00 7060.00 14120.00
CCTV METAL POLE
0278 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 2783.51 5567.02 1054.64 2109.28 1250.00 2500.00
CENTRAL MEDIA CONVERTER
0279 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1546.39 3092.78 2181.53 4363.06 2480.00 4960.00
DIGITAL HARDWARE VIDEO DECODER
0280 7980000000-N SP (DBII\EEERIC SIGNAL ITEM (EA) 2 EA 66546.39 133092.78 84760.27 169520.54 85540.00 171080.00
0281 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 7731.96 15463.92 3917.49 7834.98 6690.00 13380.00
DMS ACCESS LADDER
0282 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 26597.94 53195.88 35264.12 70528.24 35310.00 70620.00
DMS PEDESTAL STRUCTURE
0283 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 927.84 927.84 1429.19 1429.19 970.00 970.00
EQUIPMENT CABINET FOUNDATION
0284 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 1237.11 4948.44 479.08 1916.32 345.00 1380.00

EQUIPMENT CABINET DISCONNECT
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0285 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1443.30 5773.20 1265.96 5063.84 1430.00 5720.00
ETHERNET EDGE SWITCH

0286 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4329.90 4329.90 3306.75 3306.75 7960.00 7960.00
FIBER-OPTIC SPLICE CABINET

0287 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 4226.81 8453.62 4862.47 9724.94 3980.00 7960.00
FIELD EQUIPMENT CABINET

0288 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1546.39 3092.78 1734.77 3469.54 515.00 1030.00
METER BASE/DISCONNECT COMBINA- TION PANEL

0289 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 154.64 309.28 553.13 1106.26 165.00 330.00
WOOD PEDESTAL

0290 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 10309.28 3623.15 3720.00
INTEGRATION AND CONFIGURATION

0291 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 60 LF 2.78 166.80 15.35 921.00 4.45 267.00
#4 SOLID BARE GROUNDING CON- DUCTOR

0292 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 300 LF 9.28 2784.00 2.61 783.00 4.40 1320.00
3-WIRE COPPER FEEDER COND- UCTORS

0293  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 600 LF 11.86 7116.00 8.00 4800.00 6.30 3780.00
4-WIRE COPPER FEEDER COND- UCTORS

0294 7992000000-E SP  GENERIC SIGNAL ITEM (CY) 16 CY 902.06 14432.96 995.04 15920.64 727.00 11632.00
OVERHEAD DMS STRUCTURE FOOT- INGS

0295 1121000000-E 520 AGGREGATE BASE COURSE 80,300 TON 22.00 1766600.00 21.00 1686300.00 24.00 1927200.00

0296 1231000000-E 560 SHOULDER BORROW 18,000 CY 6.50 117000.00 9.80 176400.00 10.30 185400.00

0297 1491000000-E 610 ASP CONC BASE CRS B25.0C 33,300 TON 40.30 1341990.00 43.23 1439559.00 43.00 1431900.00

0298 1575000000-E 620 ASP FOR PLANT MIX 4,785 TON 319.73 1529908.05 319.73 1529908.05 384.00 1837440.00

0299 1121000000-E 520 AGGREGATE BASE COURSE 4,020 TON

0300 1231000000-E 560 SHOULDER BORROW 14,500 CY

0301 1491000000-E 610 ASP CONC BASE CRS B25.0C 78,860 TON

0302 1575000000-E 620 ASP FOR PLANT MIX 6,790 TON

0340 1275000000-E 600 PRIME COAT 3,150 GAL 3.00 9450.00 2.00 6300.00 3.15 9922.50
CULVERT ITEMS

0303 8126000000-N 414 CULV EXCAV @ kot Lump Sum 90000.00 26995.89 56110.00
(397+73.00 -L-)

0304 8126000000-N 414 CULV EXCAV @ it Lump Sum 80000.00 15709.41 63630.00
(437+96.50 -L-)

0305 8133000000-E 414 FND CONDIT MAT, BOX CULV 974 TON 50.51 49196.74 50.30 48992.20 53.00 51622.00

0306 8196000000-E 420 CLASS A CONCRETE (CULV) 1,609.4 CY 414.14 666516.92 412.47 663829.22 435.00 700089.00

0307  8245000000-E 425 REINF STEEL (CULVERT) 130,376 LB 1.26 164273.76 1.26 164273.76 1.33 173400.08
STRUCTURE ITEMS

0308 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 10788.04 9650.00 4140.00
(1, 21+27.27 -Y2-)

0309 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 14124.55 12650.00 4140.00
(1, 29+24.97 -Y1-)

0310 8105540000-E 411 3-6"DRILLD PIER IN SOIL 564 LF 325.00 183300.00 885.17 499235.88 382.00 215448.00
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0311 8105640000-E 411 3-6"DRILLD PIER NO SOIL 270 LF 1800.00 486000.00 885.17 238995.90 1560.00 421200.00
0312 8111400000-E 411 PERM STL CASING FOR 3-6" PIER 128 LF 185.00 23680.00 271.69 34776.32 252.00 32256.00
0313 8112730000-N 450 PDA TESTING 4 EA 4230.00 16920.00 3500.00 14000.00 3150.00 12600.00
0314 8113000000-N 411 SID INSPECTIONS 2 EA 1300.00 2600.00 1075.00 2150.00 1530.00 3060.00
0315 8114000000-N 411 SPT TESTING 16 EA 3500.00 56000.00 615.00 9840.00 2500.00 40000.00
0316 8115000000-N 411 CSLTESTING 2 EA 10700.00 21400.00 2550.00 5100.00 3110.00 6220.00
0317 8147000000-E 420 REINF CONCRETE DECK SLAB 59,989 SF 32.00 1919648.00 27.06 1623302.34 29.00 1739681.00
0318 8161000000-E 420 GROOVING BRIDGE FLOORS 58,288 SF 0.50 29144.00 0.64 37304.32 0.42 24480.96
0319 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 807.3 CY 900.00 726570.00 737.53 595407.97 922.00 744330.60
0320 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 31557.79 27125.00 30130.00
(21+27.27 -Y2-)
0321 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 75460.66 64850.00 46180.00
(29+24.97 -Y1-)
0322 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 76000.00 72950.00 56850.00
(473+70.00 -L- LT)
0323 8210000000-N 422 BRG APPR SLAB *xsiiiitk Lump Sum 76000.00 72950.00 56850.00
(473+70.00 -L- RT)
0324 8217000000-E 425 REINF STEEL (BRIDGE) 192,761 LB 1.00 192761.00 0.99 190833.39 0.92 177340.12
0325 8238000000-E 425 SPIRAL COL REINF STL BRG 25,224 LB 2.00 50448.00 2.11 53222.64 2.07 52213.68
0326 8265000000-E 430 54" PRESTR CONCRETE GIRDR 4517.26 LF 225.00 1016383.50 223.66 1010330.37 239.00 1079625.14
0327 8277000000-E 430 72"MOD PRESTR CONC GIRDR 2,180.17 LF 331.30 722290.32 284.75 620803.41 304.00 662771.68
0328 8328200000-E SP Z;EX %g)v EQUIP SETUP ** STEEL PILES 84 EA 715.00 60060.00 560.00 47040.00 264.00 22176.00
0329 8328200000-E SP Z‘LlEX D7§)V EQUIP SETUP ** STEEL PILES 38 EA 530.00 20140.00 450.00 17100.00 418.00 15884.00
0330 8364000000-E 450 HP12X53 PILES 4,465 LF 35.00 156275.00 25.87 115509.55 42.25 188646.25
0331 8384000000-E 450 HP14X73 PILES 830 LF 46.00 38180.00 39.62 32884.60 52.00 43160.00
0332 8391000000-N 450 STEEL PILE POINTS 38 EA 250.00 9500.00 210.00 7980.00 275.00 10450.00
0333  8475000000-E 460 TWO BAR METAL RAIL 42376 LF 141.66 60029.84 121.76 51597.02 106.00 44918.56
0334 8503000000-E 460 CONCRETE BARRIER RAIL 1,451.1 LF 95.00 137854.50 91.56 132862.72 60.50 87791.55
0335 8517000000-E 460 1-*X*re"CONC PARAPET 43913 LF 103.49 45445 .56 88.95 39060.61 109.00 47865.17
(1'-2" X 3-2 3/4")
0336 8531000000-E 462 4" SLOPE PROTECTION 1,489 SY 100.00 148900.00 87.13 129736.57 57.50 85617.50
0337 8608000000-E 876 RIP RAP Il (2-0") 2,000 TON 50.00 100000.00 38.98 77960.00 41.50 83000.00
0338 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,220 SY 2.80 6216.00 2.97 6593.40 2.52 5594.40
0339 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 95000.00 26425.00 73470.00
CONTRACT TOTAL TOTAL 33213319.43 TOTAL 33985914.18 TOTAL 37272263.40
ROADWAY ITEMS SUB-TOTAL 25554655.25 SUB-TOTAL 27185886.69 SUB-TOTAL 30109321.71
CULVERT ITEMS SUB-TOTAL 1049987.42 SUB-TOTAL 919800.48 SUB-TOTAL 1044851.08
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STRUCTURE ITEMS SUB-TOTAL 6608676.76 SUB-TOTAL 5880227.01 SUB-TOTAL 6118090.61
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VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

FLATIRON CONSTRUCTORS INC -
BLYTHE DEVELOPMENT CO JOINT
VENT

JIMMY R LYNCH & SONS INC

BECKLEY, WV BROOMFIELD, CO PILOT MOUNTAIN, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1850000.00 1909550.00 1950000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 500000.00 370000.00 396703.33
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 2120800.00 3835000.00 3236000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 11328.13 45312.52 4500.00 18000.00 4116.15 16464.60
0005 0015000000-N 205 SEALING ABANDONED WELLS 8 EA 1738.40 13907.20 2300.00 18400.00 1736.91 13895.28
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 1,350,000 CY 3.23 4360500.00 3.75 5062500.00 3.36 4536000.00
0007 0029000000-N SP  REINF BRG APPR #trtrins Lump Sum 26075.98 11000.00 39325.91
(21+27.27 -Y2-)
0008 0029000000-N SP  REINF BRG APPR *trtrins Lump Sum 54324.96 24000.00 85855.08
(29+24.97 -Y1-)
0009 0029000000-N SP  REINF BRG APPR #trtrins Lump Sum 54324.96 29000.00 91473.07
(473+47.45 -L- LT)
0010 0029000000-N SP  REINF BRG APPR *trtriins Lump Sum 54324.96 29000.00 91473.07
(473+47.45 -L- RT)
0011 0036000000-E 225 UNDERCUT EXCAVATION 10,000 CY 3.30 33000.00 7.00 70000.00 5.56 55600.00
0013 0127000000-N SP  EMBMT SETTLEMENT GAUGE 2 EA 4436.28 8872.56 500.00 1000.00 2302.82 4605.64
0014 0134000000-E 240 DRAINAGE DITCH EXCAVATION 7,500 CY 5.37 40275.00 7.50 56250.00 4.45 33375.00
0015 0141000000-E 240 BERM DITCH CONSTRUCTION 1,060 LF 2.24 2374.40 8.00 8480.00 5.56 5893.60
0016 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 19,620 SY 4.20 82404.00 5.50 107910.00 2.78 54543.60
0017 0177000000-E 250 BREAKING OF EXT ASPH PVMT 1,230 SY 112 1377.60 4.50 5535.00 2.78 3419.40
0018 0192000000-N 260 PROOF ROLLING 40 HR 149.90 5996.00 120.00 4800.00 208.92 8356.80
0019 0195000000-E 265 SELECT GRANULAR MATERIAL 35,900 CY 3.27 117393.00 30.00 1077000.00 7.85 281815.00
0020 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 47,300 SY 1.84 87032.00 1.48 70004.00 1.48 70004.00
0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 2,029 TON 22.38 45409.02 35.00 71015.00 36.16 73368.64
0022 0320000000-E 300 FND CONDIT GEOTEXTILE 6,911 SY 3.57 24672.27 3.00 20733.00 2.43 16793.73
0023 0342000000-E 310 :;"6§)|DE DRAIN PIPE 224 LF 79.01 17698.24 120.00 26880.00 65.13 14589.12
0024 0343000000-E 310 15" SIDE DRAIN PIPE 1412 LF 42.64 60207.68 39.00 55068.00 32.90 46454.80
0025 0344000000-E 310 18" SIDE DRAIN PIPE 368 LF 47.14 1734752 55.00 20240.00 35.16 12938.88
0026 0345000000-E 310 24" SIDE DRAIN PIPE 300 LF 55.63 16689.00 80.00 24000.00 47.44 14232.00
0027 0348000000-E 310 Z‘;)IDE DRAIN PIPE ELBOW 14 EA 329.23 4609.22 450.00 6300.00 262.90 3680.60
0028 0348000000-E 310 Z';)lDE DRAIN PIPE ELBOW 6 EA 402.46 2414.76 575.00 3450.00 312.18 1873.08
0029 0348000000-E 310 :;"4§)IDE DRAIN PIPE ELBOW 2 EA 563.22 1126.44 850.00 1700.00 463.77 927.54
0030 0354000000-E 310 (24R\(/3) PIPE CULV *rx 228 LF 74.68 17027.04 85.00 19380.00 62.51 14252.28
0031 0366000000-E 310 15"RC PIPE CULV I 4,044 LF 44.78 181090.32 34.00 137496.00 28.20 114040.80
0032 0372000000-E 310 18"RC PIPE CULV Il 1,628 LF 53.29 86756.12 58.00 94424.00 32.27 52535.56
0033 0378000000-E 310 24" RC PIPE CULV I 464 LF 70.45 32688.80 68.00 31552.00 41.19 19112.16
0034 0384000000-E 310 30" RC PIPE CULV I 1,200 LF 77.60 93120.00 95.00 114000.00 56.05 67260.00
0035 0390000000-E 310 36"RC PIPE CULV I 448 LF 102.17 45772.16 107.00 47936.00 79.01 35396.48
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0036 0396000000-E 310 42" RC PIPE CULV Il 220 LF 147.79 32513.80 120.00 26400.00 111.65 24563.00
0037 0448000000-E 310 :’;‘)‘"?CP CULV CLASS IV 260 LF 327.29 85095.40 205.00 53300.00 231.88 60288.80
0038 0448000000-E 310 :;’;‘"?CP CULV CLASS IV 244 LF 437.37 106718.28 260.00 63440.00 343.10 83716.40
0039 0448200000-E 310 15"RCP CULV CLASS IV 2,988 LF 48.34 144439.92 36.00 107568.00 30.59 91402.92
0040 0448300000-E 310 18" RCP CULV CLASS IV 512 LF 56.40 28876.80 61.00 31232.00 38.68 19804.16
0041 0448400000-E 310 24" RCP CULV CLASS IV 800 LF 68.86 55088.00 81.00 64800.00 54.16 43328.00
0042 0448600000-E 310 36"RCP CULV CLASS IV 84 LF 113.78 9557.52 249.00 20916.00 100.56 8447.04
0043  0448700000-E 310 42"RCP CULV CLASS IV 288 LF 162.39 46768.32 130.00 37440.00 125.14 36040.32
0045 0576000000-E 310 (78(:% Filel?gE)CULv 252 LF 256.89 64736.28 207.00 52164.00 234.33 59051.16
0046 0594000000-E 310 24" CS PIPE CULV 0.064" 380 LF 54.10 20558.00 85.00 32300.00 49.63 18859.40
0047  0654000000-E 310 FXHCSP ARCH CULY *e 45 LF 380.27 17112.15 325.00 14625.00 245.43 11044.35
(95" X 67", 0.109")
0048 0995000000-E 340 PIPE REMOVAL 1,940 LF 8.00 15520.00 18.00 34920.00 8.48 16451.20
0049 1000000000-E 462 6" SLOPE PROTECTION 500 SY 124.04 62020.00 80.00 40000.00 100.12 50060.00
0050 1011000000-N 500 FINE GRADING Lump Sum 1300000.00 600000.00 388976.65
0051 1044000000-E 501 LIME TRTD SOIL (SLURRY) 64,560 SY 2.58 166564.80 2.38 153652.80 2.61 168501.60
0052 1066000000-E 501 LIME FOR LIME TREATED SOIL 650 TON 181.08 117702.00 167.00 108550.00 183.56 119314.00
0053 1077000000-E SP  #57 STONE 20 TON 70.41 1408.20 65.00 1300.00 92.89 1857.80
0054 1099500000-E 505 SHALLOW UNDERCUT 5,000 CY 7.35 36750.00 14.00 70000.00 7.79 38950.00
0055 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 9,500 TON 21.45 203775.00 19.00 180500.00 26.87 255265.00
0056 1110000000-E 510 STABILIZER AGGREGATE 500 TON 28.45 14225.00 28.00 14000.00 35.21 17605.00
0057 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 84,754 SY 3.41 289011.14 2.10 177983.40 2.89 244939.06
0058 1176000000-E 542 SOIL CEMENT BASE 96,840 SY 2.41 233384.40 2.23 215953.20 2.45 237258.00
0059 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,670 TON 184.38 492294.60 170.00 453900.00 186.90 499023.00
0060 1209000000-E 543 ASPHALT CURING SEAL 24,210 GAL 3.29 79650.90 3.05 73840.50 3.34 80861.40
0061 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 31.29 31290.00 35.00 35000.00 33.54 33540.00
0062 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,620 TON 54.27 142187.40 46.00 120520.00 55.57 145593.40
0063  1498000000-E 610 ASP CONC INTR CRS 119.0B 1,230 TON 68.34 84058.20 50.00 61500.00 69.97 86063.10
0064 1503000000-E 610 ASP CONC INTR CRS 119.0C 30,170 TON 46.18 1393250.60 41.00 1236970.00 47.28 1426437.60
0065 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,970 TON 59.11 116446.70 51.00 100470.00 60.52 119224.40
0066 1523000000-E 610 ASP CONC SURF CRS S9.5C 25,440 TON 48.40 1231296.00 45.00 1144800.00 49.56 1260806.40
0067 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,100 TON 54.87 60357.00 51.00 56100.00 56.18 61798.00
0068 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 90 TON 436.58 39292.20 130.00 11700.00 156.75 14107.50
0069 1840000000-E 665 MILLED RUMBLE STRIPS 36,200 LF 0.42 15204.00 0.21 7602.00 0.48 17376.00
0070 2000000000-N 806 RIGHT OF WAY MARKERS 114 EA 155.21 17693.94 155.00 17670.00 155.75 17755.50
0071 2022000000-E 815 SUBDRAIN EXCAVATION 5024 CY 19.21 96511.04 24.00 120576.00 16.69 83850.56
0072 2033000000-E 815 SUBDRAIN FINE AGGREGATE 2,512 CY 49.58 124544.96 61.00 153232.00 49.23 123665.76
0073 2044000000-E 815 6" PERF SUBDRN PIPE 14,950 LF 9.03 134998.50 13.00 194350.00 5.84 87308.00
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0074 2070000000-N 815 SUBDRN PIPE OUTLET 30 EA 308.10 9243.00 355.00 10650.00 345.90 10377.00
0075 2077000000-E 815 6" OUTLET PIPE 180 LF 21.85 3933.00 26.00 4680.00 18.83 3389.40
0076 2099000000-E 816 SHOULDER DRAIN 7,360 LF 8.69 63958.40 7.10 52256.00 5.79 42614.40
0077 2110000000-E 816 4" SHOULDER DRAIN PIPE 7,360 LF 1.38 10156.80 1.55 11408.00 2.14 15750.40
0078 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 270 LF 16.50 4455.00 8.20 2214.00 15.02 4055.40
0079 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 9 EA 313.57 2822.13 305.00 2745.00 334.00 3006.00
0080 2143000000-E 818 BLOTTING SAND 15 TON 233.99 3509.85 45.00 675.00 102.35 1535.25
0081 2209000000-E 838 ENDWALLS 9 CY 1136.97 10232.73 1500.00 13500.00 889.98 8009.82
0082 2220000000-E 838 REINFORCED ENDWALLS 53 CY 2903.52 153886.56 1700.00 90100.00 1334.97 70753.41
0083 2253000000-E 840 PIPE COLLARS 1 CcY 1292.47 1292.47 3000.00 3000.00 1692.07 1692.07
0084 2275000000-E SP FLOWABLE FILL 4 CY 536.46 2145.84 350.00 1400.00 345.42 1381.68
0085 2286000000-N 840 MASNRY DRAINAGE STRUCT 92 EA 2896.19 266449.48 1250.00 115000.00 1897.44 174564.48
0086 2297000000-E 840 MASNRY DRAINAGE STRUCT 32 cvY 1408.02 45056.64 2000.00 64000.00 1252.52 40080.64
0087 2308000000-E 840 MASNRY DRAINAGE STRUCT 532 LF 360.99 19204.67 145.00 7714.00 303.55 16148.86
0088 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 325.06 325.06 600.00 600.00 728.84 728.84
0089  2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 507.16 1521.48 600.00 1800.00 642.36 1927.08
0090 2364200000-N 840 FRAME W/2GRTS 840.20 STD 31 EA 431.77 13384.87 600.00 18600.00 597.13 18511.03
0091 2365000000-N 840 FRAME W/2GRTS 840.22 STD 50 EA 430.61 21530.50 600.00 30000.00 866.92 43346.00
0092 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 429.45 858.90 600.00 1200.00 592.37 1184.74
0093 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 2 EA 599.06 1198.12 600.00 1200.00 713.78 1427.56
0094 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 322.75 1291.00 500.00 2000.00 515.00 2060.00
0095 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 3 EA 706.23 2118.69 657.00 1971.00 723.11 2169.33
0096 2462000000-E SP :;'I“)SLUICE GATE 2 EA 2113.33 4226.66 3200.00 6400.00 4445.44 8890.88
0097 2549000000-E 846 2-6" CONC CURB & GUTTER 1,110 LF 24.30 26973.00 20.50 22755.00 21.14 23465.40
0098 2556000000-E 846 SHOULDER BERM GUTTER 4,290 LF 20.10 86229.00 19.45 83440.50 20.02 85885.80
0099 2577000000-E 846 CONC EXPRESSWAY GUTTER 640 LF 33.54 21465.60 22.50 14400.00 23.36 14950.40
0100 2612000000-E 848 6" CONCRETE DRIVEWAY 1,250 SY 66.63 83287.50 54.50 68125.00 54.51 68137.50
0101 2619000000-E 850 4" CONCRETE PAVED DITCH 42 Sy 155.83 6544.86 103.00 4326.00 111.25 4672.50
0102 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 2,180 SY 65.48 142746.40 56.00 122080.00 64.52 140653.60
0103 2830000000-N 858 ADJ MANHOLES 1 EA 4850.99 4850.99 1200.00 1200.00 1164.41 1164.41
0104 2845000000-N 858 ADJ METER OR VALVE BOXES 6 EA 831.51 4989.06 850.00 5100.00 333.74 2002.44
0105 3030000000-E 862 STL BM GUARDRAIL 28,000 LF 15.99 447720.00 14.65 410200.00 16.13 451640.00
0106 3105000000-N 862 SBGR TERM SECT 2 EA 882.44 1764.88 810.00 1620.00 889.98 1779.96
0107 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 22.06 220.60 20.50 205.00 22.25 222.50
0108 3210000000-N 862 GR ANCHOR TYPE CAT-1 17 EA 661.83 11251.11 610.00 10370.00 667.48 11347.16
0109 3215000000-N 862 GR ANCHOR TYPE Il 5 EA 1875.18 9375.90 1720.00 8600.00 1891.20 9456.00
0110 3287000000-N SP GREND TYPE TL-3 23 EA 2867.92 65962.16 2630.00 60490.00 13305.17 306018.91

0111 3288000000-N SP GREND TYPE TL-2 4 EA 2647.31 10589.24 2500.00 10000.00 2669.93 10679.72
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0112 3317000000-N 862 GR ANCHOR TYPE B-77 12 EA 1764.87 21178.44 1700.00 20400.00 1779.96 21359.52
0113  3380000000-E 862 TEMP STL BM GUARDRAIL 1,200 LF 6.62 7944.00 6.20 7440.00 6.67 8004.00
0114 3389150000-N SP (TTELM;) GDRL END UNITS #ti 6 EA 1544.26 9265.56 1450.00 8700.00 1557.46 9344.76
0115 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 24,560 LF 2.94 72206.40 2.75 67540.00 2.95 72452.00
0116 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,520 EA 17.74 26964.80 16.50 25080.00 17.80 27056.00
0117 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 440 EA 22.17 9754.80 20.50 9020.00 22.25 9790.00
0118 3628000000-E 876 RIP RAP, CLASS | 3,500 TON 44.93 157255.00 35.00 122500.00 48.00 168000.00
0119  3635000000-E 876 RIP RAP, CLASSII 800 TON 54.06 43248.00 46.00 36800.00 57.01 45608.00
0120 3642000000-E 876 RIP RAP, CLASS A 20 TON 63.42 1268.40 49.00 980.00 52.01 1040.20
0121 3649000000-E 876 RIP RAP, CLASS B 5,400 TON 38.39 207306.00 37.00 199800.00 42.44 229176.00
0122 3651000000-E SP BOULDERS 15 TON 461.98 6929.70 75.00 1125.00 142.40 2136.00
0123 3656000000-E 876 GEOTEXTILE FOR DRAINGE 24,700 SY 2.50 61750.00 2.50 61750.00 3.26 80522.00
0124 4054000000-E 902 PLN CONC FOUNDTN 1 CcY 11.20 11.20 10.50 10.50 1702.08 1702.08
0125 4057000000-E SP OVERHEAD FOOTING 51 CY 1120.10 57125.10 1050.00 53550.00 1056.85 53899.35
0126 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 472 LB 11.20 5286.40 10.50 4956.00 4.56 2152.32
0127 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 2,701 LF 8.96 24200.96 8.50 22958.50 12.24 33060.24
0128 4082100000-N SP  SUPPORT, OVRHD SIGN STR *+* Lump Sum 30802.82 29000.00 30982.37

(410+00 -L-)
0129 4082100000-N SP  SUPPORT, OVRHD SIGN STR *+* Lump Sum 30802.82 29000.00 27033.09

(458+00 -L-)
0130 4082100000-N SP  SUPPORT, OVRHD SIGN STR *+* Lump Sum 30802.82 29000.00 30593.00

(459+00 -L-)
0131 4082100000-N SP  SUPPORT, OVRHD SIGN STR *+* Lump Sum 30802.82 29000.00 27784.01

(481+00 -L-)
0132  4096000000-N 904 SIGN ERECTION, TYPE D 7 EA 168.01 1176.07 155.00 1085.00 166.87 1168.09
0133  4102000000-N 904 SIGN ERECTION, TYPE E 83 EA 78.41 6508.03 75.00 6225.00 85.94 7133.02
0134 4108000000-N 904 SIGN ERECTION, TYPE F 15 EA 168.02 2520.30 155.00 2325.00 89.28 1339.20
0135 4109000000-N 904 (SA<)3N ERECTION, TYPE ** (OVRHD) 6 EA 1120.10 6720.60 1050.00 6300.00 889.98 5339.88
0136 4109000000-N 904 (SBI()BN ERECTION, TYPE ** (OVRHD) 1 EA 392.03 392.03 365.00 365.00 556.24 556.24
0137  4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 2 EA 728.07 1456.14 675.00 1350.00 556.24 1112.48
0138  4110000000-N 904 (SBK)BN ERECTION, TYPE ** (GRD MTD) 2 EA 728.07 1456.14 675.00 1350.00 417.18 834.36
0139 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 112.01 672.06 105.00 630.00 25.59 153.54
0140 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 16 EA 560.05 8960.80 520.00 8320.00 172.43 2758.88
0141 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 1 EA 168.02 168.02 155.00 155.00 166.87 166.87
0142 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 3 EA 168.02 504.06 155.00 465.00 139.06 417.18
0143 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 4 EA 840.08 3360.32 780.00 3120.00 417.18 1668.72

0144 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 22 EA 1.12 24.64 1.00 22.00 111 24.42
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0145 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 1.12 2.24 1.00 2.00 111 2.22
0146 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 4 EA 1.12 4.48 1.00 4.00 812.11 3248.44
0147 4400000000-E 1110 WORK ZONE SIGNS (STAT) 833 SF 8.31 6922.23 7.00 5831.00 6.66 5547.78
0148  4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 49.92 9584.64 9.00 1728.00 23.48 4508.16
0149 4410000000-E 1110 WORK ZONE SIGNS (BARR) 342 SF 26.32 9001.44 7.50 2565.00 7.95 2718.90
0150 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 21 DAY 79.36 1666.56 57.00 1197.00 61.19 1284.99
0151 4430000000-N 1130 DRUMS 200 EA 66.43 13286.00 40.00 8000.00 49.10 9820.00
0152 4435000000-N 1135 CONES 50 EA 35.24 1762.00 16.50 825.00 18.56 928.00
0153 4445000000-E 1145 BARRICADES (TYPE IIl) 384 LF 36.57 14042.88 22.00 8448.00 27.59 10594.56
0154 4455000000-N 1150 FLAGGER 140 DAY 368.89 51644.60 300.00 42000.00 258.87 36241.80
0155 4516000000-N 1180 SKINNY DRUM 50 EA 40.25 2012.50 29.00 1450.00 33.33 1666.50
0156 4520000000-N 1266 TUBULAR MARKERS (FIXED) 18 EA 61.76 1111.68 39.00 702.00 42.27 760.86
0157 4650000000-N 1251 TEMP RAISED PVMT MRKS 193 EA 7.72 1489.96 7.20 1389.60 7.79 1503.47
0158 4700000000-E 1205 12"WIDE THERMO 90 MILS 310 LF 3.31 1026.10 3.05 945.50 3.34 1035.40
0159 4705000000-E 1205 THERMO LINES 16" 120MILS 46 LF 6.62 304.52 6.10 280.60 6.67 306.82
0160 4710000000-E 1205 24"WIDE THERMO 120 MILS 256 LF 9.93 2542.08 9.15 2342.40 10.01 2562.56
0161 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 2 EA 330.92 661.84 305.00 610.00 333.74 667.48
0162 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 57 EA 220.61 12574.77 205.00 11685.00 222.49 12681.93
0163 4810000000-E 1205 PAINT PVMT MARKINGS 4" 67,704 LF 0.26 17603.04 0.25 16926.00 0.27 18280.08
0164 4815000000-E 1205 PAINT PVMT MARKINGS 6" 14,090 LF 0.28 3945.20 0.26 3663.40 0.28 3945.20
0165 4825000000-E 1205 PAINT PVMT MARKINGS 12" 3,830 LF 0.66 2527.80 0.61 2336.30 0.67 2566.10
0166 4835000000-E 1205 PAINT PVT MKG LINES 24" 10 LF 4.41 44.10 4.10 41.00 4.45 44.50
0167 4845000000-N 1205 PAINT PVT MKG SYMBOL 32 EA 71.70 2294.40 66.00 2112.00 72.31 2313.92
0168 4847000000-E 1205 POLYUREA LINES (4" ***+¥) 31,888 LF 1.10 35076.80 1.02 32525.76 1.11 35395.68

(HIGHLY REFLECTIVE ELEMENTS)
0169 4847100000-E 1205 POLYUREA LINES (6" **++*) 75,872 LF 1.10 83459.20 1.02 77389.44 111 84217.92

(HIGHLY REFLECTIVE ELEMENTS)
0170 4847120000-E 1205 POLYUREA LINES (12" ****) 4324 LF 221 9556.04 2.05 8864.20 222 9599.28

(HIGHLY REFLECTIVE ELEMENTS)
0171 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,432 LF 0.61 2703.52 0.56 2481.92 0.61 2703.52
0172 4855000000-E 1205 LINE REMOVAL 6" WIDE 23,230 LF 0.66 15331.80 0.61 14170.30 0.67 15564.10
0173 4860000000-E 1205 LINE REMOVAL 8" WIDE 385 LF 1.65 635.25 1.55 596.75 1.67 642.95
0174 4865000000-E 1205 LINE REMOVAL 12" WIDE 3,150 LF 0.66 2079.00 0.61 1921.50 0.67 2110.50
0175 4870000000-E 1205 LINE REMOVAL 24" WIDE 10 LF 5.52 55.20 5.10 51.00 5.56 55.60
0176 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 5 EA 82.73 413.65 77.00 385.00 83.44 417.20
0177 4900000000-N 1251 PERM RAISED PVMT MARKERS 257 EA 6.62 1701.34 6.10 1567.70 6.67 1714.19
0178 4905000000-N 1253 SNOWPLB PVMT MRKER 1,247 EA 29.78 37135.66 28.00 34916.00 30.04 37459.88
0179 4915000000-E 1264 7' U-CHANNEL POSTS 3 EA 72.81 218.43 68.00 204.00 61.19 183.57
0180 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 65 EA 56.01 3640.65 52.00 3380.00 53.40 3471.00
0181  4940000000-N 1267 FLEX DELINATR (YELLOW) 62 EA 56.01 3472.62 52.00 3224.00 53.40 3310.80

0182 4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 56.01 560.10 52.00 520.00 53.40 534.00
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0183 4950000000-N 1267 FLEX DELINATR (YEL & RED) 55 EA 56.01 3080.55 62.00 3410.00 53.40 2937.00
0184 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 72.81 218.43 70.00 210.00 53.40 160.20
0185 5326200000-E 1510 12" WATER LINE 1,452 LF 119.26 173165.52 80.00 116160.00 62.11 90183.72
0186 5326600000-E 1510 16" WATER LINE 2,245 LF 146.15 328106.75 110.00 246950.00 83.44 187322.80
0187 5329000000-E SP DIH20 PIPE FITTINGS 8,030 LB 9.32 74839.60 11.00 88330.00 3.97 31879.10
0188 5572200000-E 1515 12" TAPPING VALVE 2 EA 12276.82 24553.64 9100.00 18200.00 8008.58 16017.16
0189 5572600000-E 1515 16" TAPPING VALVE 2 EA 18753.20 37506.40 18100.00 36200.00 14443.10 28886.20
0190 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 4833.81 9667.62 3400.00 6800.00 4003.28 8006.56
0191 5606600000-E 1515 6" BLOW OFF 1 EA 8384.80 8384.80 6500.00 6500.00 6526.45 6526.45
0192 5648000000-N 1515 RELOCATE WATER METER 8 EA 3777.41 30219.28 1440.00 11520.00 1073.23 8585.84
0193 5672000000-N 1515 RELOCATE FIRE HYDRANT 5 EA 6376.11 31880.55 3300.00 16500.00 3063.16 15315.80
0194 5801000000-E 1530 ABANDON 8" UTILITY PIPE 222 LF 14.97 3323.34 13.00 2886.00 33.37 7408.14
0195 5804000000-E 1530 ABANDON 12" UTILITY PIPE 440 LF 18.02 7928.80 17.50 7700.00 7.79 3427.60
0196 5810000000-E 1530 ABANDON 16" UTILITY PIPE 355 LF 22.73 8069.15 23.00 8165.00 7.79 2765.45
0197 5815000000-N 1530 REMOVE WATER METER 4 EA 713.71 2854.84 390.00 1560.00 667.48 2669.92
0198 5815500000-N 1530 REMOVE FIRE HYDRANT 2 EA 2522.67 5045.34 1470.00 2940.00 1001.23 2002.46
0199 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 EA 3630.90 7261.80 1540.00 3080.00 834.35 1668.70
0200 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 4318.28 4318.28 1265.00 1265.00 1668.71 1668.71
0201 5836000000-E 1540 24" ENCASEMENT PIPE 210 LF 160.33 33669.30 98.00 20580.00 121.50 25515.00
0202 5836200000-E 1540 30" ENCASEMENT PIPE 305 LF 208.75 63668.75 140.00 42700.00 167.26 51014.30
0203 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 2422.45 4844.90 654.00 1308.00 1001.23 2002.46
ABANDON SEWER CONNECTION
0204 6000000000-E 1605 TEMPORARY SILT FENCE 53,500 LF 1.86 99510.00 152 81320.00 1.99 106465.00
0205 6006000000-E 1610 EROS CONTRL STONE CL A 1,750 TON 34.65 60637.50 31.00 54250.00 35.32 61810.00
0206 6009000000-E 1610 EROS CONTRL STONE CL B 12,000 TON 18.00 216000.00 34.00 408000.00 39.10 469200.00
0207 6012000000-E 1610 SEDIMENT CONTROL STONE 19,720 TON 13.50 266220.00 28.00 552160.00 36.16 713075.20
0208 6015000000-E 1615 TEMPORARY MULCHING 226.5 ACR 1400.38 317186.07 820.00 185730.00 1223.72 277172.58
0209 6018000000-E 1620 SEED FOR TEMP SEEDING 10,500 LB 0.63 6615.00 0.50 5250.00 0.83 8715.00
0210 6021000000-E 1620 FERT FOR TEMP SEEDING 54.5 TON 235.96 12859.82 386.00 21037.00 278.12 15157.54
0211 6024000000-E 1622 TEMPORARY SLOPE DRAINS 11,000 LF 15.29 168190.00 11.00 121000.00 12.20 134200.00
0212 6029000000-E SP SAFETY FENCE 14,000 LF 1.66 23240.00 1.50 21000.00 1.67 23380.00
0213 6030000000-E 1630 SILT EXCAVATION 321,500 CY 2.40 771600.00 0.01 3215.00 1.00 321500.00
0214 6036000000-E 1631 MATTING FOR EROS CONTROL 282,775 SY 1.58 446784.50 111 313880.25 1.44 407196.00
0215 6037000000-E SP COIR FIBER MAT 550 SY 4.16 2288.00 4.60 2530.00 8.51 4680.50
0216 6038000000-E SP PERM SOIL REINF MAT 2,500 SY 4.16 10400.00 4.60 11500.00 4.23 10575.00
0217 6042000000-E 1632 1/4" HARDWARE CLOTH 5,600 LF 4.63 25928.00 4.05 22680.00 3.34 18704.00
0218 6045000000-E SP Z;’)EMPORARY PIPE 230 LF 40.44 9301.20 25.00 5750.00 27.81 6396.30
0219 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 200 LF 174.88 34976.00 50.00 10000.00 46.45 9290.00
0220 6070000000-N 1639 SPECIAL STILLING BASINS 24 EA 1226.93 29446.32 600.00 14400.00 222.49 5339.76
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0221 6071012000-E SP COIR FIBER WATTLE 7,300 LF 7.48 54604.00 6.82 49786.00 7.54 55042.00
0222 6071020000-E SP POLYACRYLAMIDE (PAM) 6,300 LB 4.45 28035.00 9.20 57960.00 3.34 21042.00
0223 6071030000-E 1640 COIR FIBER BAFFLE 17,500 LF 4.43 77525.00 4.05 70875.00 4.17 72975.00
0224 6071050000-E Sp  *" SKIMMER 21 EA 1092.55 22943.55 900.00 18900.00 1084.75 22779.75
(1-1/2")
0225 6071050000-E Sp  *" SKIMMER 12 EA 1151.09 13813.08 1000.00 12000.00 1191.88 14302.56
(2"
0226 6071050000-E Sp  *" SKIMMER 7 EA 1248.45 8739.15 1300.00 9100.00 1313.30 9193.10
(2-1/2")
0227 6071050000-E Sp  *" SKIMMER 2 EA 1353.11 2706.22 1300.00 2600.00 1440.66 2881.32
(3
0228 6071050000-E Sp  *" SKIMMER 1 EA 1899.32 1899.32 1600.00 1600.00 1877.52 1877.52
(4"
0229 6084000000-E 1660 SEEDING AND MULCHING 147 ACR 1825.10 268289.70 1595.00 234465.00 1668.71 245300.37
0230 6087000000-E 1660 MOWING 138 ACR 129.50 17871.00 92.00 12696.00 194.68 26865.84
0231 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,300 LB 4.24 9752.00 2.45 5635.00 2.21 5083.00
0232 6093000000-E 1661 FERT FOR REPAIR SEEDING 6 TON 680.44 4082.64 655.00 3930.00 889.98 5339.88
0233 6096000000-E 1662 SEED FOR SUPP SEEDING 3,475 LB 3.29 11432.75 3.15 10946.25
0234 6108000000-E 1665 FERTILIZER TOPDRESSING 103.75 TON 773.72 80273.45 605.00 62768.75 667.48 69251.05
0235 6111000000-E SP IMPERVIOUS DIKE 547 LF 27.16 14856.52 50.00 27350.00 27.81 15212.07
0236 6114500000-N 1667 SPECIALIZED HAND MOWING 120 MHR 53.78 6453.60 87.00 10440.00 100.12 12014.40
0237 6117000000-N SP RESPONSE FOR EROS CONTROL 113 EA 166.30 18791.90 155.00 17515.00 55.62 6285.06
0238 6120000000-E SP CULVERT DIVERSION CHANNEL 1,244 CY 14.77 18373.88 10.00 12440.00 31.15 38750.60
0239 6123000000-E 1670 REFORESTATION 7 ACR 3402.17 23815.19 1450.00 10150.00 1056.85 7397.95
0240 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 10 EA 3097.40 30974.00 1250.00 12500.00 889.98 8899.80
CONCRETE WASHOUT STRUCTURE
0241 7060000000-E 1705 SIGNAL CABLE 1,700 LF 2.14 3638.00 2.50 4250.00 3.23 5491.00
0242  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 12 EA 779.21 9350.52 662.00 7944.00 728.67 8744.04
0243 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 1371.85 1371.85 753.00 753.00 828.79 828.79
0244 7252000000-E 1710 MESSENGER CABLE (1/4") 300 LF 4.94 1482.00 1.77 531.00 1.95 585.00
0245 7264000000-E 1710 MESSENGER CABLE (3/8") 1,025 LF 5.10 5227.50 4.10 4202.50 4.45 4561.25
0246 7279000000-E 1715 TRACER WIRE 9,500 LF 0.55 5225.00 0.56 5320.00 0.61 5795.00
0247 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 1,700 LF 6.75 11475.00 7.35 12495.00 8.07 13719.00
(1,2
0248 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 9,100 LF 9.05 82355.00 7.73 70343.00 8.51 77441.00
(2.2
0249 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 100 LF 10.97 1097.00 8.60 860.00 9.46 946.00
(3.2
0250 7301000000-E 1715 DIRECT DRILL (¥*riiorks) 300 LF 16.46 4938.00 21.00 6300.00 22.25 6675.00
(2.2
0251 7301000000-E 1715 DIRECT DRILL (¥*riiorks) 400 LF 20.30 8120.00 26.00 10400.00 28.37 11348.00
(4.2
0252 7312000000-N 1716 JUNCTION BOX (*¥ikikiicioiki) 2 EA 1333.43 2666.86 728.00 1456.00 800.98 1601.96

(SPECIAL OVER-SIZED HEAVY DUTY)



DEC 13, 2017 08:46 AM FORSYTH 2:00PM 19/ 44 002
34839.3.GV6 NOV 21 2017 C203979

TIP NO U-2579C 1.989 MI
FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

VECELLIO & GROGAN INC DBA  FLATIRON CONSTRUCTORS INC - JIMMY R LYNCH & SONS INC
SHARPE BROTHERS BLYTHE DEVELOPMENT CO JOINT
BECKLEY, WV BROOMFIELD\{E(':\IS PILOT MOUNTAIN, NC
0253 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 25 EA 307.29 7682.25 288.00 7200.00 317.05 7926.25
0254 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 22 EA 949.32 20885.04 490.00 10780.00 539.55 11870.10
0255 7360000000-N 1720 WOOD POLE 2 EA 1234.66 2469.32 1112.00 2224.00 1223.72 2447.44
0256 7372000000-N 1721 GUY ASSEMBLY 2 EA 631.05 1262.10 394.00 788.00 433.86 867.72
0257 7432000000-E 1722 2" RISER WITH TUBING 2 EA 433.51 867.02 384.00 768.00 422.74 845.48
0258 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 860 LF 7.74 6656.40 6.65 5719.00 7.29 6269.40
0259 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#¥ixix) 3,350 LF 121 4053.50 152 5092.00 1.67 5594.50
0260 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 9,900 LF 2.91 28809.00 1.70 16830.00 1.87 18513.00
0261 7528000000-E 1730 DROP CABLE 700 LF 2.25 1575.00 1.62 1134.00 1.78 1246.00
0262 7540000000-N 1731 SPLICE ENCLOSURE 3 EA 1163.32 3489.96 1667.00 5001.00 1835.58 5506.74
0263 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 894.44 894.44 1415.00 1415.00 1557.46 1557.46
0264 7552000000-N 1731 INTERCONNECT CENTER 5 EA 1591.34 7956.70 1617.00 8085.00 1779.96 8899.80
0265 7566000000-N 1733 DELINEATOR MARKER 24 EA 76.82 1843.68 127.00 3048.00 139.06 3337.44
0266 7575142000-N 1736 900MHZ RADIO 2 EA 4142.96 8285.92 3031.00 6062.00 3337.42 6674.84
0267 7576000000-N SP METAL STRAIN SIGNAL POLE 8 EA 7682.32 61458.56 9041.00 72328.00 9956.63 79653.04
0268 7613000000-N SP SOIL TEST 10 EA 1316.97 13169.70 1215.00 12150.00 1334.97 13349.70
0269 7614100000-E SP DRILLED PIER FOUND 58 CY 751.77 43602.66 692.00 40136.00 884.42 51296.36
0270 7636000000-N 1745 SIGN FOR SIGNALS 8 EA 548.74 4389.92 248.00 1984.00 272.56 2180.48
0271 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1004.19 2008.38 890.00 1780.00 990.10 1980.20
0272 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 15117.71 30235.42 13815.00 27630.00 15213.06 30426.12
0273 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 9 EA 120.72 1086.48 105.00 945.00 111.25 1001.25
0274 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 455.45 910.90 390.00 780.00 428.30 856.60
0275 7980000000-N SP GENERIC SIGNAL ITEM (EA) 16 EA 164.62 2633.92 152.00 2432.00 166.87 2669.92
5/8" X 10' GROUNDING ELECTRODE
0276 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 4005.79 8011.58 3687.00 7374.00 5451.12 10902.24
CCTV CAMERA ASSEMBLY
0277 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 7298.20 14596.40 9091.00 18182.00 10012.25 20024.50
CCTV METAL POLE
0278 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1289.54 2579.08 2728.00 5456.00 3003.68 6007.36
CENTRAL MEDIA CONVERTER
0279 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 2562.60 5125.20 1516.00 3032.00 1668.71 3337.42
DIGITAL HARDWARE VIDEO DECODER
0280 7980000000-N SP (DBII\EEERIC SIGNAL ITEM (EA) 2 EA 88401.53 176803.06 65657.00 131314.00 71810.12 143620.24
0281 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 6914.09 13828.18 7576.00 15152.00 8343.55 16687.10
DMS ACCESS LADDER
0282 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 36491.01 72982.02 27071.00 54142.00 28701.80 57403.60
DMS PEDESTAL STRUCTURE
0283 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1004.18 1004.18 910.00 910.00 1001.23 1001.23
EQUIPMENT CABINET FOUNDATION
0284 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 356.68 1426.72 1215.00 4860.00 1334.97 5339.88

EQUIPMENT CABINET DISCONNECT
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0285 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1481.59 5926.36 1415.00 5660.00 1557.46 6229.84
ETHERNET EDGE SWITCH

0286 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 8231.06 8231.06 4245.00 4245.00 4672.39 4672.39
FIBER-OPTIC SPLICE CABINET

0287 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 411553 8231.06 4142.00 8284.00 4561.14 9122.28
FIELD EQUIPMENT CABINET

0288 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 532.28 1064.56 1516.00 3032.00 1668.71 3337.42
METER BASE/DISCONNECT COMBINA- TION PANEL

0289 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 170.11 340.22 152.00 304.00 166.87 333.74
WOOD PEDESTAL

0290 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 3841.15 10105.00 11124.73
INTEGRATION AND CONFIGURATION

0291 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 60 LF 4.61 276.60 2.75 165.00 3.00 180.00
#4 SOLID BARE GROUNDING CON- DUCTOR

0292 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 300 LF 455 1365.00 9.10 2730.00 10.01 3003.00
3-WIRE COPPER FEEDER COND- UCTORS

0293  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 600 LF 6.53 3918.00 12.00 7200.00 12.79 7674.00
4-WIRE COPPER FEEDER COND- UCTORS

0294 7992000000-E SP  GENERIC SIGNAL ITEM (CY) 16 CY 751.77 12028.32 884.00 14144.00 973.41 15574.56
OVERHEAD DMS STRUCTURE FOOT- INGS

0295 1121000000-E 520 AGGREGATE BASE COURSE 80,300 TON 27.78 2230734.00 24.00 1927200.00 31.32 2514996.00

0296 1231000000-E 560 SHOULDER BORROW 18,000 CY 6.30 113400.00 5.50 99000.00 6.67 120060.00

0297 1491000000-E 610 ASP CONC BASE CRS B25.0C 33,300 TON 43.79 1458207.00 41.00 1365300.00 44.83 1492839.00

0298 1575000000-E 620 ASP FOR PLANT MIX 4,785 TON 347.39 1662261.15 365.00 1746525.00 355.69 1701976.65

0299 1121000000-E 520 AGGREGATE BASE COURSE 4,020 TON

0300 1231000000-E 560 SHOULDER BORROW 14,500 CY

0301 1491000000-E 610 ASP CONC BASE CRS B25.0C 78,860 TON

0302 1575000000-E 620 ASP FOR PLANT MIX 6,790 TON

0340 1275000000-E 600 PRIME COAT 3,150 GAL 5.43 17104.50 3.00 9450.00 3.89 12253.50
CULVERT ITEMS

0303 8126000000-N 414 CULV EXCAV @ ikt Lump Sum 139016.73 40000.00 48948.80
(397+73.00 -L-)

0304 8126000000-N 414 CULV EXCAV @ kit Lump Sum 86830.52 44000.00 36711.60
(437+96.50 -L-)

0305 8133000000-E 414 FND CONDIT MAT, BOX CULV 974 TON 54.32 52907.68 53.00 51622.00 55.62 54173.88

0306 8196000000-E 420 CLASS A CONCRETE (CULV) 1,609.4 CY 440.03 708184.28 435.00 700089.00 450.44 724938.14

0307  8245000000-E 425 REINF STEEL (CULVERT) 130,376 LB 1.09 142109.84 1.35 176007.60 111 144717.36
STRUCTURE ITEMS

0308 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 1521.10 7500.00 10790.99
(1, 21+27.27 -Y2-)

0309 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 1629.75 10000.00 14128.40
(1, 29+24.97 -Y1-)

0310 8105540000-E 411 3-6"DRILLD PIER IN SOIL 564 LF 624.74 352353.36 906.00 510984.00 1386.06 781737.84
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0311 8105640000-E 411 3-6"DRILLD PIER NO SOIL 270 LF 1421.14 383707.80 915.00 247050.00 1386.06 374236.20
0312 8111400000-E 411 PERM STL CASING FOR 3-6" PIER 128 LF 543.25 69536.00 180.00 23040.00 316.20 40473.60
0313 8112730000-N 450 PDA TESTING 4 EA 2993.31 11973.24 3300.00 13200.00 3977.09 15908.36
0314 8113000000-N 411 SID INSPECTIONS 2 EA 1303.80 2607.60 650.00 1300.00 1891.20 3782.40
0315 8114000000-N 411 SPT TESTING 16 EA 3911.40 62582.40 1200.00 19200.00 1362.78 21804.48
0316 8115000000-N 411 CSLTESTING 2 EA 3911.40 7822.80 17000.00 34000.00 4255.21 8510.42
0317 8147000000-E 420 REINF CONCRETE DECK SLAB 59,989 SF 29.93 1795470.77 28.00 1679692.00 31.49 1889053.61
0318 8161000000-E 420 GROOVING BRIDGE FLOORS 58,288 SF 0.54 31475.52 0.40 23315.20 0.75 43716.00
0319 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 807.3 CY 760.55 613992.02 910.00 734643.00 858.35 692945.96
0320 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 21729.98 35000.00 31566.41
(21+27.27 -Y2-)
0321 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 65189.95 105000.00 75481.28
(29+24.97 -Y1-)
0322 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 72795.44 95000.00 84909.48
(473+70.00 -L- LT)
0323 8210000000-N 422 BRG APPR SLAB *xsiiiitk Lump Sum 72795.44 95000.00 84909.48
(473+70.00 -L- RT)
0324 8217000000-E 425 REINF STEEL (BRIDGE) 192,761 LB 0.71 136860.31 0.85 163846.85 1.16 223602.76
0325 8238000000-E 425 SPIRAL COL REINF STL BRG 25,224 LB 1.63 41115.12 1.70 42880.80 2.46 62051.04
0326 8265000000-E 430 54" PRESTR CONCRETE GIRDR 4517.26 LF 217.30 981600.60 224.00 1011866.24 260.31 1175887.95
0327 8277000000-E 430 72" MOD PRESTR CONC GIRDR 2,180.17 LF 271.62 592177.78 289.00 630069.13 331.39 722486.54
0328 8328200000-E SP Z;EX %g)v EQUIP SETUP ** STEEL PILES 84 EA 287.92 24185.28 1500.00 126000.00 650.80 54667.20
0329 8328200000-E SP Z‘LlEX D7§)V EQUIP SETUP ** STEEL PILES 38 EA 369.41 14037.58 1400.00 53200.00 528.42 20079.96
0330 8364000000-E 450 HP12X53 PILES 4,465 LF 40.20 179493.00 55.00 245575.00 30.10 134396.50
0331 8384000000-E 450 HP14X73 PILES 830 LF 47.81 39682.30 75.00 62250.00 46.11 38271.30
0332 8391000000-N 450 STEEL PILE POINTS 38 EA 106.48 4046.24 225.00 8550.00 250.31 9511.78
0333  8475000000-E 460 TWO BAR METAL RAIL 42376 LF 117.34 49724.00 120.00 50851.20 141.70 60046.79
0334 8503000000-E 460 CONCRETE BARRIER RAIL 1,451.1 LF 85.83 124547.91 67.00 97223.70 106.56 154629.22
0335 8517000000-E 460 1-*X*re"CONC PARAPET 43913 LF 90.18 39600.74 197.00 86508.61 103.52 45458.74
(1'-2" X 3-2 3/4")
0336 8531000000-E 462 4" SLOPE PROTECTION 1,489 SY 86.92 129423.88 95.00 141455.00 101.40 150984.60
0337 8608000000-E 876 RIP RAP Il (2-0") 2,000 TON 54.32 108640.00 80.00 160000.00 45.37 90740.00
0338 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,220 SY 2.72 6038.40 3.50 7770.00 3.45 7659.00
0339 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 130379.90 110000.00 30732.06
CONTRACT TOTAL TOTAL 37596782.16 TOTAL 38191449.85 TOTAL 38810422.19
ROADWAY ITEMS SUB-TOTAL 30298996.90 SUB-TOTAL 30547760.52 SUB-TOTAL 30645772.06
CULVERT ITEMS SUB-TOTAL 1129049.05 SUB-TOTAL 1011718.60 SUB-TOTAL 1009489.78



DEC 13, 2017 08:46 AM FORSYTH 2:00PM 22/ 44 002
34839.3.GV6 NOV 21 2017 C203979

TIP NO U-2579C 1.989 MI

FED AID NO NHP-0918(062)
WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.
WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

STRUCTURE ITEMS SUB-TOTAL 6168736.21 SUB-TOTAL 6631970.73 SUB-TOTAL 7155160.35



DEC 13, 2017 08:46 AM
34839.3.GV6

TIP NO U-2579C
FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

FORSYTH

2:00PM 23/ 44 002

NOV 21 2017 C203979

1.989 MI

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0001 0000100000-N 800
0002 0000400000-N 801
0003 0001000000-E 200
0004 0008000000-E 200
0005 0015000000-N 205
0006 0022000000-E 225
0007 0029000000-N SP

0008 0029000000-N SP

0009 0029000000-N SP

0010 0029000000-N SP

0011 0036000000-E 225
0013 0127000000-N SP

0014 0134000000-E 240
0015 0141000000-E 240
0016 0156000000-E 250
0017 0177000000-E 250
0018 0192000000-N 260
0019 0195000000-E 265
0020 0196000000-E 270
0021 0318000000-E 300
0022 0320000000-E 300
0023 0342000000-E 310
0024 0343000000-E 310
0025 0344000000-E 310
0026 0345000000-E 310
0027 0348000000-E 310
0028 0348000000-E 310
0029 0348000000-E 310
0030 0354000000-E 310
0031 0366000000-E 310
0032 0372000000-E 310
0033 0378000000-E 310
0034 0384000000-E 310

0035 0390000000-E 310

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION

REINF BRG APPR #ortrins
(21+27.27 -Y2-)

REINF BRG APPR #ortnin:
(29+24.97 -Y1-)

REINF BRG APPR #ortrins
(473+47.45 -L- LT)

REINF BRG APPR *ortriins
(473+47.45 -L- RT)

UNDERCUT EXCAVATION
EMBMT SETTLEMENT GAUGE
DRAINAGE DITCH EXCAVATION

BERM DITCH CONSTRUCTION

REMOVAL OF EXT ASPHALT PVMT

BREAKING OF EXT ASPH PVMT
PROOF ROLLING
SELECT GRANULAR MATERIAL

GEOTEXTILE SOIL STABILIZATION

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE
" SIDE DRAIN PIPE

(36"

15" SIDE DRAIN PIPE

18" SIDE DRAIN PIPE

24" SIDE DRAIN PIPE

" SIDE DRAIN PIPE ELBOW
(15")

" SIDE DRAIN PIPE ELBOW
(187

" SIDE DRAIN PIPE ELBOW
(247

wxt RC PIPE CULY ke

(24", V)

15" RC PIPE CULV Ili

18" RC PIPE CULV Ili

24" RC PIPE CULV Il

30" RC PIPE CULV Il

36" RC PIPE CULV Il

Lump Sum
Lump Sum
Lump Sum
4 ACR
8 EA
1,350,000 CY
Lump Sum

Lump Sum
Lump Sum
Lump Sum

10,000 CY
2 EA
7,500 CY
1,060 LF
19,620 SY
1,230 SY
40 HR
35,900 CY
47,300 SY
2,029 TON
6,911 SY
224 LF

1,412 LF
368 LF
300 LF

14 EA

6 EA
2 EA
228 LF

4,044 LF
1,628 LF
464 LF
1,200 LF
448 LF

1960000.00

190000.00

418000.00

8000.00 32000.00
1600.00 12800.00
3.10 4185000.00
40000.00

70000.00

75000.00

75000.00

7.50 75000.00
700.00 1400.00
10.00 75000.00
7.00 7420.00
1.00 19620.00
2.00 2460.00
250.00 10000.00
45.00 1615500.00
2.00 94600.00
30.00 60870.00
2.00 13822.00
110.00 24640.00
45.00 63540.00
50.00 18400.00
70.00 21000.00
430.00 6020.00
550.00 3300.00
860.00 1720.00
85.00 19380.00
50.00 202200.00
55.00 89540.00
70.00 32480.00
90.00 108000.00
130.00 58240.00

2000000.00

210125.00

1434650.00

3500.00 14000.00
2000.00 16000.00
5.75 7762500.00
53000.00

21200.00

63600.00

58300.00

6.50 65000.00
3000.00 6000.00
4.75 35625.00
3.50 3710.00
4.00 78480.00
3.50 4305.00
180.00 7200.00
20.00 718000.00
1.85 87505.00
34.75 70507.75
2.40 16586.40
127.00 28448.00
40.00 56480.00
44.00 16192.00
65.00 19500.00
200.00 2800.00
250.00 1500.00
500.00 1000.00
70.00 15960.00
39.00 157716.00
46.00 74888.00
108.00 50112.00
128.00 153600.00
128.00 57344.00

2115500.00

1053200.00

3235000.00

6850.00 27400.00
3150.00 25200.00
4.73 6385500.00
18000.00

45000.00

50000.00

50000.00

6.95 69500.00
2200.00 4400.00
6.20 46500.00
2.65 2809.00
4.20 82404.00
2.50 3075.00
210.00 8400.00
21.40 768260.00
1.90 89870.00
36.00 73044.00
2.65 18314.15
76.75 17192.00
29.60 41795.20
34.00 12512.00
45.00 13500.00
305.00 4270.00
330.00 1980.00
470.00 940.00
74.00 16872.00
36.00 145584.00
40.50 65934.00
49.50 22968.00
67.00 80400.00
93.50 41888.00



DEC 13, 2017 08:46 AM FORSYTH
34839.3.GV6

TIP NO U-2579C

FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

2:00PM 24/ 44 002

NOV 21 2017 C203979

1.989 MI

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0036 0396000000-E 310 42"RC PIPE CULV Il 220 LF 170.00 37400.00
0037 0448000000-E 310 :;’;?CP CULV CLASS IV 260 LF 350.00 91000.00
0038 0448000000-E 310 :;*ZEQCP CULV CLASS IV 244 LF 500.00 122000.00
0039 0448200000-E 310 15"RCP CULV CLASS IV 2,988 LF 50.00 149400.00
0040 0448300000-E 310 18"RCP CULV CLASS IV 512 LF 60.00 30720.00
0041 0448400000-E 310 24" RCP CULV CLASS IV 800 LF 70.00 56000.00
0042 0448600000-E 310 36" RCP CULV CLASS IV 84 LF 130.00 10920.00
0043 0448700000-E 310 42"RCP CULV CLASS IV 288 LF 180.00 51840.00
0045 0576000000-E 310 *" CS PIPE CULY **+*x" 252 LF 330.00 83160.00
(78", 0.138")
0046 0594000000-E 310 24" CS PIPE CULV 0.064" 380 LF 70.00 26600.00
0047 0654000000-E 310 **X***'CSP ARCH CULYV ***** 45 LF 400.00 18000.00
(95" X 67", 0.109")
0048 0995000000-E 340 PIPE REMOVAL 1,940 LF 21.00 40740.00
0049 1000000000-E 462 6" SLOPE PROTECTION 500 SY 65.00 32500.00
0050 1011000000-N 500 FINE GRADING Lump Sum 600000.00
0051 1044000000-E 501 LIME TRTD SOIL (SLURRY) 64,560 SY 2.35 151716.00
0052 1066000000-E 501 LIME FOR LIME TREATED SOIL 650 TON 165.00 107250.00
0053 1077000000-E SP #57 STONE 20 TON 250.00 5000.00
0054 1099500000-E 505 SHALLOW UNDERCUT 5,000 CY 12.00 60000.00
0055 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 9,500 TON 30.00 285000.00
0056 1110000000-E 510 STABILIZER AGGREGATE 500 TON 30.00 15000.00
0057 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 84,754 SY 5.00 423770.00
0058 1176000000-E 542 SOIL CEMENT BASE 96,840 SY 2.20 213048.00
0059 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,670 TON 168.00 448560.00
0060 1209000000-E 543 ASPHALT CURING SEAL 24,210 GAL 3.00 72630.00
0061 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 25.00 25000.00
0062 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,620 TON 49.95 130869.00
0063 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,230 TON 62.90 77367.00
0064 1503000000-E 610 ASP CONC INTR CRS 119.0C 30,170 TON 42.50 1282225.00
0065 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,970 TON 54.40 107168.00
0066 1523000000-E 610 ASP CONC SURF CRS S9.5C 25,440 TON 44.55 1133352.00
0067 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,100 TON 50.50 55550.00
0068 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 90 TON 163.14 14682.60
0069 1840000000-E 665 MILLED RUMBLE STRIPS 36,200 LF 0.20 7240.00
0070 2000000000-N 806 RIGHT OF WAY MARKERS 114 EA 150.00 17100.00
0071 2022000000-E 815 SUBDRAIN EXCAVATION 5,024 CY 23.00 115552.00
0072 2033000000-E 815 SUBDRAIN FINE AGGREGATE 2,512 CY 60.00 150720.00

0073 2044000000-E 815 6" PERF SUBDRN PIPE 14,950 LF 12.00 179400.00

140.00 30800.00
250.00 65000.00
400.00 97600.00
44.00 131472.00
50.00 25600.00
67.00 53600.00
110.00 9240.00
145.00 41760.00
315.00 79380.00
65.00 24700.00
330.00 14850.00
15.00 29100.00
100.00 50000.00
370000.00

2.70 174312.00
181.00 117650.00
60.00 1200.00
9.00 45000.00
25.00 237500.00
25.00 12500.00
2.30 194934.20
2.60 251784.00
193.00 515310.00
2.60 62946.00
26.00 26000.00
48.75 127725.00
53.00 65190.00
43.45 1310886.50
54.00 106380.00
47.70 1213488.00
54.00 59400.00
180.00 16200.00
0.38 13756.00
275.00 31350.00
25.76 129418.24
67.20 168806.40
13.44 200928.00

115.00 25300.00
285.00 74100.00
400.00 97600.00
38.71 115665.48
43.46 22251.52
59.36 47488.00
126.77 10648.68
136.00 39168.00
300.00 75600.00
50.00 19000.00
570.00 25650.00
11.75 22795.00
150.00 75000.00
470510.54

2.48 160108.80
174.00 113100.00
50.00 1000.00
9.50 47500.00
26.25 249375.00
34.40 17200.00
3.10 262737.40
2.32 224668.80
177.00 472590.00
3.20 77472.00
34.00 34000.00
52.50 137550.00
57.00 70110.00
46.78 1411352.60
58.20 114654.00
51.34 1306089.60
58.20 64020.00
230.00 20700.00
0.20 7240.00
160.00 18240.00
24.25 121832.00
63.25 158884.00
12.65 189117.50
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C203979

1.989 MI

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093

0094
0095
0096

0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111

2070000000-N
2077000000-E
2099000000-E
2110000000-E
2121000000-E
2132000000-N
2143000000-E
2209000000-E
2220000000-E
2253000000-E
2275000000-E
2286000000-N
2297000000-E
2308000000-E
2354000000-N
2364000000-N
2364200000-N
2365000000-N
2367000000-N
2374000000-N

2396000000-N
2451000000-N
2462000000-E

2549000000-E
2556000000-E
2577000000-E
2612000000-E
2619000000-E
2655000000-E
2830000000-N
2845000000-N
3030000000-E
3105000000-N
3150000000-N
3210000000-N
3215000000-N
3287000000-N
3288000000-N

815
815
816
816
816
816
818
838
838
840
SP

840
840
840
840
840
840
840
840
840

840
852
SP

846
846
846
848
850
852
858
858
862
862
862
862
862
SP

SP

SUBDRN PIPE OUTLET

6" OUTLET PIPE

SHOULDER DRAIN

4" SHOULDER DRAIN PIPE

4" OUTLET PIPE FOR SHDR DRN
CONC PAD SHLDR DRN OUTLET
BLOTTING SAND

ENDWALLS

REINFORCED ENDWALLS

PIPE COLLARS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/GRATE 840.22 STD
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.20 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.29 STD

FRAME-GRT-HD 840.03 **
(G)
FRAME W/COVER STD 840.54

CONC TRANS SECT FOR DROP INLET

**" SLUICE GATE

(8"

2'-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER
CONC EXPRESSWAY GUTTER
6" CONCRETE DRIVEWAY

4" CONCRETE PAVED DITCH
5" MONO CONC ISLDS (KEY IN)
ADJ MANHOLES

ADJ METER OR VALVE BOXES
STL BM GUARDRAIL

SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE Il

GREND TYPE TL-3

GR END TYPE TL-2

30
180
7,360
7,360
270

EA
LF
LF
LF
LF
EA

15 TON

53

92
32
53.2

31
50

w

1,110
4,290
640
1,250
42
2,180

28,000

10
17

23

CcY
CcY
CcY
CcY
EA
CcY
LF
EA
EA
EA
EA
EA
EA

EA
EA
EA

LF
LF
LF
SY
SY
SY
EA
EA
LF
EA
EA
EA
EA
EA
EA

350.00
25.00
7.00
1.50
8.00
300.00
15.00
1100.00
1200.00
1600.00
550.00
3000.00
1000.00
600.00
600.00
800.00
800.00
800.00
800.00
900.00

700.00
660.00
6400.00

18.00
17.00
20.00
49.00
100.00
55.00
2500.00
2400.00
14.50
800.00
20.00
600.00
1700.00
2600.00
2400.00

10500.00
4500.00
51520.00
11040.00
2160.00
2700.00
225.00
9900.00
63600.00
1600.00
2200.00
276000.00
32000.00
31920.00
600.00
2400.00
24800.00
40000.00
1600.00
1800.00

2800.00
1980.00
12800.00

19980.00
72930.00
12800.00
61250.00
4200.00
119900.00
2500.00
14400.00
406000.00
1600.00
200.00
10200.00
8500.00
59800.00
9600.00

392.00
28.00
7.85
1.68
9.00
336.00
50.00
880.00
1500.00
1800.00
350.00
1650.00
1850.00
240.00
900.00
575.00
600.00
850.00
600.00
700.00

900.00
700.00
3800.00

18.50
18.00
25.00
58.00
100.00
60.00
950.00
850.00
15.95
880.00
22.00
660.00
1870.00
2860.00
2640.00

11760.00
5040.00
57776.00
12364.80
2430.00
3024.00
750.00
7920.00
79500.00
1800.00
1400.00
151800.00
59200.00
12768.00
900.00
1725.00
18600.00
42500.00
1200.00
1400.00

3600.00
2100.00
7600.00

20535.00
77220.00
16000.00
72500.00
4200.00
130800.00
950.00
5100.00
446600.00
1760.00
220.00
11220.00
9350.00
65780.00
10560.00

368.85 11065.50
26.35 4743.00
7.40 54464.00
1.60 11776.00
8.45 2281.50
315.00 2835.00
125.00 1875.00
1630.00 14670.00
1695.00 89835.00
2970.00 2970.00
605.00 2420.00
1685.00 155020.00
1345.00 43040.00
270.00 14364.00
495.00 495.00
585.00 1755.00
595.00 18445.00
595.00 29750.00
595.00 1190.00
650.00 1300.00
480.00 1920.00
685.00 2055.00
3385.00 6770.00
23.00 25530.00
23.10 99099.00
33.10 21184.00
75.00 93750.00
155.00 6510.00
62.00 135160.00
1550.00 1550.00
1000.00 6000.00
15.25 427000.00
843.00 1686.00
21.10 211.00
632.00 10744.00
1792.00 8960.00
2740.00 63020.00
2530.00 10120.00
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26/ 44 002
C203979

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0112
0113
0114

0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128

0129

0130

0131

0132
0133
0134
0135

0136

0137

0138

0139
0140
0141

0142

0143
0144

3317000000-N
3380000000-E
3389150000-N

3503000000-E
3509000000-E
3515000000-E
3628000000-E
3635000000-E
3642000000-E
3649000000-E
3651000000-E
3656000000-E
4054000000-E
4057000000-E
4060000000-E
4072000000-E
4082100000-N

4082100000-N

4082100000-N

4082100000-N

4096000000-N
4102000000-N
4108000000-N
4109000000-N

4109000000-N

4110000000-N

4110000000-N

4114000000-N
4115000000-N
4116100000-N

4116100000-N

4116200000-N
4155000000-N

862
862
SP

866
866
866
876
876
876
876
SP

876
902
SP

903
903
SP

SP

SP

SP

904
904
904
904

904

904

904

904
904
904

904

904
907

GR ANCHOR TYPE B-77
TEMP STL BM GUARDRAIL

TEMP GDRL END UNITS *++
(TL-3)

WOVEN WIRE FENCE 47" FAB

4" TIMBER POSTS 7'-6"LONG

5" TIMBER POSTS 8-0"LONG

RIP RAP, CLASS |

RIP RAP, CLASS |l

RIP RAP, CLASS A

RIP RAP, CLASS B

BOULDERS

GEOTEXTILE FOR DRAINGE

PLN CONC FOUNDTN
OVERHEAD FOOTING

SUPPORT, BREAKAWAY STL BM
SUPPORT, 3-LB STL U-CHAN
SUPPORT, OVRHD SIGN STR *+
(410+00 -L-)

SUPPORT, OVRHD SIGN STR *++
(458+00 -L-)

SUPPORT, OVRHD SIGN STR *+
(459+00 -L-)

SUPPORT, OVRHD SIGN STR *+
(481+00 -L-)

SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE *** (OVRHD)
(A)

SIGN ERECTION, TYPE *** (OVRHD)
(B)

SIGN ERECTION, TYPE *** (GRD MTD)
(A)

SIGN ERECTION, TYPE *** (GRD MTD)
(B)

SIGN ERECTION, MILEMARKERS
SIGN ERECTION, OVERLAY (OVRHD)
SIGN ERECT, RELOC ** GRD MTD

(®)

SIGN ERECT, RELOC ** GRD MTD

)

SIGN ERECTION, REPOSIT OVRHD
DISPOSE SIGN SYST U-CHAN

12
1,200
6

24,560
1,520
440

EA
LF
EA

LF
EA
EA

3,500 TON
800 TON
20 TON
5,400 TON
15 TON

24,700

1

51

472

2,701
Lump Sum

Lump Sum
Lump Sum
Lump Sum

7
83
15

6

22

SY
CcY
(24
LB
LF

EA
EA
EA
EA

EA

EA

EA

EA
EA
EA

EA

EA
EA

1600.00
6.00
1400.00

2.90
16.50
23.50
60.00
80.00
80.00
80.00
750.00
3.00
10.00
1000.00
10.00

8.00

150.00
70.00
150.00
1000.00

350.00

650.00

650.00

100.00
500.00
150.00

150.00

750.00
1.00

19200.00
7200.00
8400.00

71224.00
25080.00
10340.00
210000.00
64000.00
1600.00
432000.00
11250.00
74100.00
10.00
51000.00
4720.00
21608.00
27500.00

27500.00

27500.00

27500.00

1050.00
5810.00
2250.00
6000.00

350.00

1300.00

1300.00

600.00
8000.00
150.00

450.00

3000.00
22.00

1760.00
6.60
1540.00

3.19
18.15
25.85
44.00
52.00
41.00
42.00
100.00
2.60
1700.00
1045.00
4.50

7.15

160.00
99.00
88.00

880.00

550.00

550.00

415.00

26.00
170.00
165.00

138.00

413.00
17.00

21120.00
7920.00
9240.00

78346.40
27588.00
11374.00
154000.00
41600.00
820.00
226800.00
1500.00
64220.00
1700.00
53295.00
2124.00
19312.15
30600.00

26730.00

30250.00

27480.00

1120.00
8217.00
1320.00
5280.00

550.00

1100.00

830.00

156.00
2720.00
165.00

414.00

1652.00
374.00

1685.00
6.30
1475.00

2.40
16.85
21.10
45.00
55.00
48.00
41.50

140.00
2.55
1615.00
1000.00

4.35
11.60

158.00
81.40
85.00

845.00

527.00

527.00

395.00

24.25
165.00
158.00

130.00

395.00
1.05

20220.00
7560.00
8850.00

58944.00
25612.00
9284.00
157500.00
44000.00
960.00
224100.00
2100.00
62985.00
1615.00
51000.00
2053.20
31331.60
29350.00

25610.00

28980.00

26320.00

1106.00
6756.20
1275.00
5070.00

527.00

1054.00

790.00

145.50
2640.00
158.00

390.00

1580.00
23.10



DEC 13, 2017 08:46 AM FORSYTH
34839.3.GV6

TIP NO U-2579C

FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

2:00 PM
NOV 21 2017

1.989 MI

271 44 002
C203979

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0145  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 1.00 2.00
0146  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 4 EA 1.00 4.00
0147 4400000000-E 1110 WORK ZONE SIGNS (STAT) 833 SF 9.00 7497.00
0148 4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 10.00 1920.00
0149 4410000000-E 1110 WORK ZONE SIGNS (BARR) 342 SF 9.00 3078.00
0150 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 21 DAY 60.00 1260.00
0151  4430000000-N 1130 DRUMS 200 EA 42.00 8400.00
0152  4435000000-N 1135 CONES 50 EA 2231 1115.50
0153  4445000000-E 1145 BARRICADES (TYPE Ill) 384 LF 25.00 9600.00
0154 4455000000-N 1150 FLAGGER 140 DAY 450.00 63000.00
0155 4516000000-N 1180 SKINNY DRUM 50 EA 28.00 1400.00
0156 4520000000-N 1266 TUBULAR MARKERS (FIXED) 18 EA 70.00 1260.00
0157 4650000000-N 1251 TEMP RAISED PVMT MRKS 193 EA 15.00 2895.00
0158 4700000000-E 1205 12"WIDE THERMO 90 MILS 310 LF 2.25 697.50
0159 4705000000-E 1205 THERMO LINES 16" 120MILS 46 LF 12.00 552.00
0160 4710000000-E 1205 24"WIDE THERMO 120 MILS 256 LF 15.00 3840.00
0161 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 2 EA 150.00 300.00
0162 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 57 EA 165.00 9405.00
0163 4810000000-E 1205 PAINT PVMT MARKINGS 4" 67,704 LF 0.24 16248.96
0164 4815000000-E 1205 PAINT PVMT MARKINGS 6" 14,090 LF 0.30 4227.00
0165 4825000000-E 1205 PAINT PVMT MARKINGS 12" 3830 LF 0.90 3447.00
0166 4835000000-E 1205 PAINT PVT MKG LINES 24" 10 LF 20.00 200.00
0167 4845000000-N 1205 PAINT PVT MKG SYMBOL 32 EA 65.00 2080.00
0168 4847000000-E 1205 POLYUREA LINES (4" ***+¥) 31,888 LF 0.98 31250.24
(HIGHLY REFLECTIVE ELEMENTS)
0169 4847100000-E 1205 POLYUREA LINES (6" ****¥) 75,872 LF 1.12 84976.64
(HIGHLY REFLECTIVE ELEMENTS)
0170 4847120000-E 1205 POLYUREA LINES (12" ****) 4324 LF 2.50 10810.00
(HIGHLY REFLECTIVE ELEMENTS)
0171 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,432 LF 0.96 4254.72
0172 4855000000-E 1205 LINE REMOVAL 6" WIDE 23230 LF 1.10 25553.00
0173  4860000000-E 1205 LINE REMOVAL 8" WIDE 385 LF 2.00 770.00
0174 4865000000-E 1205 LINE REMOVAL 12" WIDE 3150 LF 3.00 9450.00
0175 4870000000-E 1205 LINE REMOVAL 24" WIDE 10 LF 10.00 100.00
0176 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 5 EA 100.00 500.00
0177 4900000000-N 1251 PERM RAISED PVMT MARKERS 257 EA 12.00 3084.00
0178 4905000000-N 1253 SNOWPLB PVMT MRKER 1,247 EA 34.50 43021.50
0179 4915000000-E 1264 7' U-CHANNEL POSTS 3 EA 65.00 195.00
0180 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 65 EA 50.00 3250.00
0181 4940000000-N 1267 FLEX DELINATR (YELLOW) 62 EA 50.00 3100.00

0182 4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 50.00 500.00

20.00 40.00
800.00 3200.00
6.60 5497.80
18.00 3456.00
8.00 2736.00
65.00 1365.00
50.00 10000.00
30.00 1500.00
28.00 10752.00
176.00 24640.00
40.00 2000.00
42.00 756.00
7.70 1486.10
3.30 1023.00
6.60 303.60
9.90 2534.40
330.00 660.00
220.00 12540.00
0.26 17603.04
0.27 3804.30
0.66 2527.80
4.40 44.00
71.00 2272.00
1.10 35076.80
1.10 83459.20
2.20 9512.80
0.60 2659.20
0.66 15331.80
1.65 635.25
0.66 2079.00
5.50 55.00
83.00 415.00
6.60 1696.20
29.70 37035.90
65.00 195.00
53.00 3445.00
53.00 3286.00
53.00 530.00

1.05
770.00
6.30
20.00
7.50
113.00
68.00
35.00
45.00
290.00
65.00
80.00
14.75
10.55
18.00
18.00
370.00
579.61
0.94
1.00
1.35
12.65
79.00
1.68

1.83

4.48

1.05
1.10
2.10
2.35
21.00
132.00
14.75
37.00
58.00
50.00
50.00
50.00

2.10
3080.00
5247.90
3840.00
2565.00
2373.00

13600.00
1750.00
17280.00
40600.00
3250.00
1440.00
2846.75
3270.50
828.00
4608.00
740.00
33037.77
63641.76
14090.00
5170.50
126.50
2528.00
53571.84

138845.76

19371.52

4653.60
25553.00
808.50
7402.50
210.00
660.00
3790.75
46139.00
174.00
3250.00
3100.00
500.00



DEC 13, 2017 08:46 AM FORSYTH
34839.3.GV6

TIP NO U-2579C

FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

2:00 PM
NOV 21 2017

1.989 MI

28/ 44 002
C203979

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0183 4950000000-N 1267 FLEX DELINATR (YEL & RED) 55 EA 50.00 2750.00
0184 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 65.00 195.00
0185 5326200000-E 1510 12" WATER LINE 1,452 LF 98.86 143544.72
0186 5326600000-E 1510 16" WATER LINE 2,245 LF 155.43 348940.35
0187 5329000000-E SP DIH20 PIPE FITTINGS 8,030 LB 6.10 48983.00
0188 5572200000-E 1515 12" TAPPING VALVE 2 EA 10676.04 21352.08
0189 5572600000-E 1515 16" TAPPING VALVE 2 EA 22881.33 45762.66
0190 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 5633.74 11267.48
0191 5606600000-E 1515 6" BLOW OFF 1 EA 10681.79 10681.79
0192 5648000000-N 1515 RELOCATE WATER METER 8 EA 981.43 7851.44
0193 5672000000-N 1515 RELOCATE FIRE HYDRANT 5 EA 7212.06 36060.30
0194 5801000000-E 1530 ABANDON 8" UTILITY PIPE 222 LF 13.06 2899.32
0195 5804000000-E 1530 ABANDON 12" UTILITY PIPE 440 LF 14.37 6322.80
0196 5810000000-E 1530 ABANDON 16" UTILITY PIPE 355 LF 22.05 7827.75
0197 5815000000-N 1530 REMOVE WATER METER 4 EA 446.90 1787.60
0198 5815500000-N 1530 REMOVE FIRE HYDRANT 2 EA 1340.70 2681.40
0199 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 EA 1433.82 2867.64
0200 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 3247.81 3247.81
0201 5836000000-E 1540 24" ENCASEMENT PIPE 210 LF 111.30 23373.00
0202 5836200000-E 1540 30" ENCASEMENT PIPE 305 LF 158.71 48406.55
0203 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 1031.44 2062.88
ABANDON SEWER CONNECTION
0204 6000000000-E 1605 TEMPORARY SILT FENCE 53,500 LF 1.50 80250.00
0205 6006000000-E 1610 EROS CONTRL STONE CL A 1,750 TON 60.00 105000.00
0206 6009000000-E 1610 EROS CONTRL STONE CL B 12,000 TON 60.00 720000.00
0207 6012000000-E 1610 SEDIMENT CONTROL STONE 19,720 TON 50.00 986000.00
0208 6015000000-E 1615 TEMPORARY MULCHING 226.5 ACR 1276.00 289014.00
0209 6018000000-E 1620 SEED FOR TEMP SEEDING 10,500 LB 0.57 5985.00
0210 6021000000-E 1620 FERT FOR TEMP SEEDING 54.5 TON 215.00 11717.50
0211 6024000000-E 1622 TEMPORARY SLOPE DRAINS 11,000 LF 18.00 198000.00
0212 6029000000-E SP SAFETY FENCE 14,000 LF 1.50 21000.00
0213 6030000000-E 1630 SILT EXCAVATION 321,500 CY 0.01 3215.00
0214 6036000000-E 1631 MATTING FOR EROS CONTROL 282,775 SY 1.44 407196.00
0215 6037000000-E SP COIR FIBER MAT 550 SY 3.79 2084.50
0216 6038000000-E SP PERM SOIL REINF MAT 2,500 SY 3.79 9475.00
0217 6042000000-E 1632 1/4" HARDWARE CLOTH 5,600 LF 4.00 22400.00
0218 6045000000-E SP Z;’)EMPORARY PIPE 230 LF 40.00 9200.00
0219 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 200 LF 70.00 14000.00

0220 6070000000-N 1639 SPECIAL STILLING BASINS 24 EA 250.00 6000.00

53.00 2915.00
53.00 159.00
88.00 127776.00
110.00 246950.00
6.50 52195.00
8675.00 17350.00
14750.00 29500.00
5600.00 11200.00
7700.00 7700.00
2150.00 17200.00
4500.00 22500.00
12.00 2664.00
12.00 5280.00
12.00 4260.00
1000.00 4000.00
4200.00 8400.00
1000.00 2000.00
2500.00 2500.00
210.00 44100.00
295.00 89975.00
1200.00 2400.00
1.70 90950.00
40.00 70000.00
40.00 480000.00
38.00 749360.00
1400.00 317100.00
1.00 10500.00
240.00 13080.00
10.00 110000.00
1.65 23100.00
3.95 1269925.00
1.58 446784.50
4.20 2310.00
4.20 10500.00
3.50 19600.00
28.00 6440.00
60.00 12000.00
500.00 12000.00

50.00
50.00
113.45
139.00
8.85
11670.00
17825.00
4595.00
7970.04
3590.00
6060.00
14.25
17.00
21.60
678.41
2400.00
3450.00
4100.00
152.00
198.00
2300.00

1.90
40.00
44.00
42.50

1345.00
0.60
226.00
13.15

1.60

1.00

1.52

4.00

4.00

4.25
30.00

40.00
500.00

2750.00
150.00
164729.40
312055.00
71065.50
23340.00
35650.00
9190.00
7970.04
28720.00
30300.00
3163.50
7480.00
7668.00
2713.64
4800.00
6900.00
4100.00
31920.00
60390.00
4600.00

101650.00
70000.00
528000.00
838100.00
304642.50
6300.00
12317.00
144650.00
22400.00
321500.00
429818.00
2200.00
10000.00
23800.00
6900.00

8000.00
12000.00



DEC 13, 2017 08:46 AM FORSYTH 2:00PM 29/ 44 002
34839.3.GV6 NOV 21 2017 C203979

TIP NO U-2579C 1.989 MI
FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

THALLE CONSTRUCTION CO., INC. YATES CONSTRUCTION CO., INC. W C ENGLISH INCORPORATED
HILLSBOROUGH, NC STOKESDALE, NC LYNCHBURG, VA

0221 6071012000-E SP COIR FIBER WATTLE 7,300 LF 6.75 49275.00 8.75 63875.00 15.50 113150.00

0222 6071020000-E SP POLYACRYLAMIDE (PAM) 6,300 LB 3.00 18900.00 9.00 56700.00 3.15 19845.00

0223 6071030000-E 1640 COIR FIBER BAFFLE 17,500 LF 4.00 70000.00 4.40 77000.00 8.60 150500.00

0224 6071050000-E Sp  *" SKIMMER 21 EA 1600.00 33600.00 1100.00 23100.00 815.00 17115.00
(1-1/2")

0225 6071050000-E Sp  *" SKIMMER 12 EA 1700.00 20400.00 1150.00 13800.00 875.00 10500.00
(2"

0226 6071050000-E Sp  *" SKIMMER 7 EA 1800.00 12600.00 1200.00 8400.00 1000.00 7000.00
(2-1/2")

0227 6071050000-E Sp  *" SKIMMER 2 EA 2000.00 4000.00 1500.00 3000.00 1100.00 2200.00
(3

0228 6071050000-E Sp  *" SKIMMER 1 EA 2500.00 2500.00 1700.00 1700.00 1500.00 1500.00
(@)

0229 6084000000-E 1660 SEEDING AND MULCHING 147 ACR 1663.00 244461.00 1830.00 269010.00 1752.00 257544.00

0230 6087000000-E 1660 MOWING 138 ACR 118.00 16284.00 130.00 17940.00 125.00 17250.00

0231 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,300 LB 3.86 8878.00 4.25 9775.00 4.10 9430.00

0232 6093000000-E 1661 FERT FOR REPAIR SEEDING 6 TON 620.00 3720.00 685.00 4110.00 655.00 3930.00

0233 6096000000-E 1662 SEED FOR SUPP SEEDING 3,475 LB 3.00 10425.00 3.30 11467.50 3.15 10946.25

0234 6108000000-E 1665 FERTILIZER TOPDRESSING 103.75 TON 705.00 73143.75 780.00 80925.00 743.00 77086.25

0235 6111000000-E SP IMPERVIOUS DIKE 547 LF 100.00 54700.00 28.00 15316.00 50.00 27350.00

0236 6114500000-N 1667 SPECIALIZED HAND MOWING 120 MHR 49.00 5880.00 55.00 6600.00 52.00 6240.00

0237 6117000000-N SP RESPONSE FOR EROS CONTROL 113 EA 198.00 22374.00 175.00 19775.00 210.00 23730.00

0238 6120000000-E SP CULVERT DIVERSION CHANNEL 1,244 CY 20.00 24880.00 30.25 37631.00 25.00 31100.00

0239 6123000000-E 1670 REFORESTATION 7 ACR 3100.00 21700.00 3410.00 23870.00 3300.00 23100.00

0240 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 10 EA 2400.00 24000.00 450.00 4500.00 3200.00 32000.00
CONCRETE WASHOUT STRUCTURE

0241 7060000000-E 1705 SIGNAL CABLE 1,700 LF 2.90 4930.00 2.15 3655.00 3.06 5202.00

0242  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 12 EA 655.00 7860.00 781.00 9372.00 690.00 8280.00

0243 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 745.00 745.00 1375.00 1375.00 785.00 785.00

0244 7252000000-E 1710 MESSENGER CABLE (1/4") 300 LF 1.75 525.00 5.00 1500.00 1.85 555.00

0245 7264000000-E 1710 MESSENGER CABLE (3/8") 1,025 LF 4.00 4100.00 5.12 5248.00 4.25 4356.25

0246 7279000000-E 1715 TRACER WIRE 9,500 LF 0.55 5225.00 0.55 5225.00 0.60 5700.00

0247 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 1,700 LF 7.25 12325.00 6.77 11509.00 7.65 13005.00
(1,2

0248 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 9,100 LF 7.65 69615.00 9.08 82628.00 8.00 72800.00
(2.2

0249 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 100 LF 8.50 850.00 11.00 1100.00 9.00 900.00
(3.2

0250 7301000000-E 1715 DIRECT DRILL (¥*riiorks) 300 LF 20.00 6000.00 16.50 4950.00 21.00 6300.00
(2.2

0251 7301000000-E 1715 DIRECT DRILL (¥¥riiorki) 400 LF 25.50 10200.00 20.50 8200.00 27.00 10800.00
(4.2

0252 7312000000-N 1716 JUNCTION BOX (*ikikiicioiki) 2 EA 720.00 1440.00 1400.00 2800.00 760.00 1520.00

(SPECIAL OVER-SIZED HEAVY DUTY)



DEC 13, 2017 08:46 AM
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TIP NO

3.GV6

U-2579C

FED AID NO NHP-0918(062)
WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.
WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

FORSYTH

2:00 PM
NOV 21 2017

1.989 MI

30/ 44 002
C203979

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0253
0254
0255
0256
0257
0258
0259

0260

0261
0262
0263
0264
0265
0266
0267
0268
0269
0270
0271
0272
0273
0274
0275

0276

0277

0278

0279

0280

0281

0282

0283

0284

7324000000-N
7348000000-N
7360000000-N
7372000000-N
7432000000-E
7444000000-E
7456000000-E

7516000000-E

7528000000-E
7540000000-N
7541000000-N
7552000000-N
7566000000-N
7575142000-N
7576000000-N
7613000000-N
7614100000-E
7636000000-N
7684000000-N
7756000000-N
7780000000-N
7901000000-N
7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

1716 JUNCTION BOX (STANDARD SIZE)

1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY)

1720 WOOD POLE

1721 GUY ASSEMBLY

1722 2" RISER WITH TUBING
1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE(**rto+)
(14-2)

1730 COMMUNICATIONS CABLE (** FIBER)

(72)
1730 DROP CABLE
1731 SPLICE ENCLOSURE
1731 MOD SPLICE ENCLOSURE
1731 INTERCONNECT CENTER
1733 DELINEATOR MARKER
1736 900MHZ RADIO
SP METAL STRAIN SIGNAL POLE
SP  SOIL TEST
SP  DRILLED PIER FOUND
1745 SIGN FOR SIGNALS
1750 SIGNAL CABINET FOUNDATION

1751 CONTLR WITH CBNT, 2070L BASE MTD

1751 DETECTOR CARD (TYPE 2070L)

1753 CABINET BASE EXTENDER

SP GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

SP GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

SP GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

SP GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

SP GENERIC SIGNAL ITEM (EA)

DIGITAL HARDWARE VIDEO DECODER

SP GENERIC SIGNAL ITEM (EA)
DMS

SP GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

SP GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

SP  GENERIC SIGNAL ITEM (EA)

EQUIPMENT CABINET FOUNDATION

SP GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

25
22

N

860
3,350

9,900

700

g P W

EA
EA
EA
EA
EA
LF
LF

LF

LF
EA
EA
EA
EA
EA
EA
EA
CcY
EA
EA
EA
EA
EA
EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

285.00 7125.00
485.00 10670.00
1100.00 2200.00
390.00 780.00
380.00 760.00
6.55 5633.00
1.50 5025.00
1.68 16632.00
1.60 1120.00
1650.00 4950.00
1400.00 1400.00
1600.00 8000.00
125.00 3000.00
3000.00 6000.00
8950.00 71600.00
1200.00 12000.00
795.00 46110.00
245.00 1960.00
890.00 1780.00
13675.00 27350.00
100.00 900.00
385.00 770.00
150.00 2400.00
4900.00 9800.00
9000.00 18000.00
2700.00 5400.00
1500.00 3000.00
65000.00 130000.00
7500.00 15000.00
26800.00 53600.00
900.00 900.00
1200.00 4800.00

308.00 7700.00
950.00 20900.00
1240.00 2480.00
635.00 1270.00
435.00 870.00
7.75 6665.00
1.20 4020.00
2.92 28908.00
2.26 1582.00
1166.00 3498.00
900.00 900.00
1595.00 7975.00
77.00 1848.00
4200.00 8400.00
7700.00 61600.00
1320.00 13200.00
753.00 43674.00
550.00 4400.00
1000.00 2000.00
15200.00 30400.00
121.00 1089.00
457.00 914.00
165.00 2640.00
4015.00 8030.00
7315.00 14630.00
1300.00 2600.00
2570.00 5140.00
88600.00 177200.00
6900.00 13800.00
36575.00 73150.00
1000.00 1000.00
360.00 1440.00

300.00
510.00
1160.00
410.00
400.00
6.90
1.60

1.80

1.70
1800.00
1475.00
1690.00

132.00
3200.00
9430.00
1265.00

835.00

260.00

940.00

14410.00

105.00

405.00

158.00

5165.00

9500.00

2845.00

1580.00

68000.00

7900.00

27200.00

950.00

1265.00

7500.00
11220.00
2320.00
820.00
800.00
5934.00
5360.00

17820.00

1190.00
5400.00
1475.00
8450.00
3168.00
6400.00
75440.00
12650.00
48430.00
2080.00
1880.00
28820.00
945.00
810.00
2528.00

10330.00

19000.00

5690.00

3160.00

136000.00

15800.00

54400.00

950.00

5060.00
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34839.3.GV6

TIP NO

U-2579C

FED AID NO NHP-0918(062)
WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.
WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

FORSYTH

2:00PM 31/ 44 002
NOV 21 2017 C203979
1.989 MI

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0285

0286

0287

0288

0289

0290

0291

0292

0293

0294

0295
0296
0297
0298
0299
0300
0301
0302
0340

0303

0304

0305
0306
0307

0308

0309

0310

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7985000000-N

7990000000-E

7990000000-E

7990000000-E

7992000000-E

1121000000-E
1231000000-E
1491000000-E
1575000000-E
1121000000-E
1231000000-E
1491000000-E
1575000000-E
1275000000-E

8126000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E

8091000000-N

8091000000-N

8105540000-E

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

520
560
610
620
520
560
610
620
600

414

414

414
420
425

410

410

411

GENERIC SIGNAL ITEM (EA)

ETHERNET EDGE SWITCH

GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC SPLICE CABINET

GENERIC SIGNAL ITEM (EA)

FIELD EQUIPMENT CABINET

GENERIC SIGNAL ITEM (EA)

METER BASE/DISCONNECT COMBINA- TION PANEL
GENERIC SIGNAL ITEM (EA)

WOOD PEDESTAL

GENERIC SIGNAL ITEM (LS)

INTEGRATION AND CONFIGURATION
GENERIC SIGNAL ITEM (LF)

#4 SOLID BARE GROUNDING CON- DUCTOR
GENERIC SIGNAL ITEM (LF)

3-WIRE COPPER FEEDER COND- UCTORS
GENERIC SIGNAL ITEM (LF)

4-WIRE COPPER FEEDER COND- UCTORS
GENERIC SIGNAL ITEM (CY)

OVERHEAD DMS STRUCTURE FOOT- INGS
AGGREGATE BASE COURSE

SHOULDER BORROW

ASP CONC BASE CRS B25.0C

ASP FOR PLANT MIX

AGGREGATE BASE COURSE

SHOULDER BORROW

ASP CONC BASE CRS B25.0C

ASP FOR PLANT MIX

PRIME COAT

CULVERT ITEMS

CULV EXCAV @ *kkkkkkkkkkk
(397+73.00 -L-)

CULV EXCAV @ *kkkkkkkkkkk
(437+96.50 -L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)

REINF STEEL (CULVERT)

STRUCTURE ITEMS

FND EXCAV B** STA #hreex
(1, 21427.27 -Y2-)

FND EXCAV B** STA #hreex
(1, 29+24.97 -Y1-)

3'-6" DRILLD PIER IN SOIL

2 EA

2 EA
Lump Sum
60 LF
300 LF
600 LF
16 CY

80,300 TON
18,000 CY
33,300 TON
4,785 TON
4,020 TON
14,500 CY
78,860 TON
6,790 TON
3,150 GAL

Lump Sum
Lump Sum

974 TON
1,609.4 CY
130,376 LB

Lump Sum
Lump Sum

564 LF

1400.00

4200.00

4100.00

1500.00

150.00

2.70

9.00

11.50

875.00

36.00
11.00
40.30
319.73

3.00

50.00
410.00
1.25

425.00

5600.00

4200.00

8200.00

3000.00

300.00

10000.00

162.00

2700.00

6900.00

14000.00

2890800.00

198000.00
1341990.00
1529908.05

9450.00

36000.00

40000.00

48700.00
659854.00
162970.00

10000.00

13000.00

239700.00

1485.00 5940.00
8250.00 8250.00
4125.00 8250.00
535.00 1070.00
170.00 340.00
3850.00

4.60 276.00
4.57 1371.00
6.55 3930.00
755.00 12080.00
27.00 2168100.00
7.75 139500.00
43.46 1447218.00
365.00 1746525.00
3.20 10080.00
48000.00

36000.00

55.00 53570.00
440.00 708136.00
1.10 143413.60
19000.00

19000.00

451.00 254364.00

1475.00 5900.00
4425.00 4425.00
4320.00 8640.00
1580.00 3160.00
160.00 320.00
10600.00

2.85 171.00
9.50 2850.00
12.00 7200.00
925.00 14800.00
26.50 2127950.00
11.60 208800.00
46.78 1557774.00
416.45 1992713.25
6.00 18900.00
39000.00

43000.00

53.00 51622.00
440.00 708136.00
1.30 169488.80
6000.00

6000.00

815.00 459660.00



DEC 13, 2017 08:46 AM

34839.

TIP NO

3.GV6

U-2579C

FED AID NO NHP-0918(062)
WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.
WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

FORSYTH

2:00 PM
NOV 21 2017

1.989 MI

32/ 44 002
C203979

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

W C ENGLISH INCORPORATED

LYNCHBURG, VA

0311
0312
0313
0314
0315
0316
0317
0318
0319
0320

0321

0322

0323

0324
0325
0326
0327
0328

0329

0330
0331
0332
0333
0334
0335

0336
0337
0338
0339

8105640000-E
8111400000-E
8112730000-N
8113000000-N
8114000000-N
8115000000-N
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8217000000-E
8238000000-E
8265000000-E
8277000000-E
8328200000-E

8328200000-E

8364000000-E
8384000000-E
8391000000-N
8475000000-E
8503000000-E
8517000000-E

8531000000-E
8608000000-E
8622000000-E
8657000000-N

411
411
450
411
411
411
420
420
420
422

422

422

422

425
425
430
430
SP

SP

450
450
450
460
460
460

462
876
876
430

3-6" DRILLD PIER NO SOIL
PERM STL CASING FOR 3-6" PIER
PDA TESTING

SID INSPECTIONS

SPT TESTING

CSL TESTING

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB Fkkkkkkkkkk
(21+27.27 -Y2-)

BRG APPR SLAB *rtririx
(29+24.97 -Y1-)

BRG APPR SLAB *rtrierix
(473+70.00 -L- LT)

BRG APPR SLAB *rtrieris
(473+70.00 -L- RT)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
54" PRESTR CONCRETE GIRDR
72" MOD PRESTR CONC GIRDR

PILE DRV EQUIP SETUP ** STEEL PILES
(12 X 53)

PILE DRV EQUIP SETUP ** STEEL PILES
(14 X 73)

HP12X53 PILES

HP14X73 PILES

STEEL PILE POINTS

TWO BAR METAL RAIL
CONCRETE BARRIER RAIL
11" CONC PARAPET
(1'-2" X 3'-2 3/4")

4" SLOPE PROTECTION

RIP RAP I (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

270

128

4

2

16

2

59,989
58,288
807.3
Lump Sum

Lump Sum
Lump Sum
Lump Sum

192,761
25,224
4,517.26
2,180.17
84

38

4,465
830

38
423.76
1,451.1
439.13

1,489

LF
LF
EA
EA
EA
EA
SF
SF
cYy

LB
LB
LF
LF
EA

EA

LF
LF
EA
LF
LF
LF

SY

2,000 TON

2,220
Lump Sum

SY

1500.00
182.00
2800.00
1400.00
3000.00
1500.00
46.00
0.50
1100.00

0.95
2.20
320.00
405.00
430.00

350.00

40.00
60.00
325.00
130.00
120.00
130.00

95.00
57.00
3.00

TOTAL

SUB-TOTAL
SUB-TOTAL

405000.00
23296.00
11200.00

2800.00
48000.00
3000.00
2759494.00
29144.00

888030.00
30000.00

70000.00

85000.00

85000.00

183122.95
55492.80
1445523.20
882968.85
36120.00

13300.00

178600.00
49800.00
12350.00
55088.80

174132.00
57086.90

141455.00
114000.00

6660.00
100000.00

39192896.53

30037008.03
947524.00

1076.00 290520.00
450.00 57600.00
2840.00 11360.00
1100.00 2200.00
3200.00 51200.00
3200.00 6400.00
31.80 1907650.20
0.55 32058.40
767.00 619199.10
74200.00

30740.00

87000.00

87000.00

1.06 204326.66
1.86 46916.64
234.00 1057038.84
318.00 693294.06
640.00 53760.00
640.00 24320.00
36.00 160740.00
47.00 39010.00
127.00 4826.00
128.00 54241.28
117.00 169778.70
112.00 49182.56
69.00 102741.00
69.00 138000.00
3.75 8325.00
47700.00

TOTAL 40727869.07
SUB-TOTAL 33335057.03
SUB-TOTAL 989119.60

815.00
160.00
3000.00
525.00
1050.00
2600.00
29.30
0.60
1020.00

0.85
1.70
221.00
281.00
100.00

100.00

45.00
53.00
135.00
123.00
82.00
100.00

140.00
45.00
3.00

TOTAL

SUB-TOTAL
SUB-TOTAL

220050.00
20480.00
12000.00

1050.00
16800.00
5200.00
1757677.70
34972.80

823446.00
25000.00

75000.00

85000.00

85000.00

163846.85
42880.80
998314.46
612627.77
8400.00

3800.00

200925.00
43990.00
5130.00
52122.48
118990.20
43913.00

208460.00
90000.00
6660.00
70000.00

42211258.56

34896614.70
1011246.80
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TIP NO U-2579C 1.989 MI

FED AID NO NHP-0918(062)
WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.
WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

STRUCTURE ITEMS SUB-TOTAL 8208364.50 SUB-TOTAL 6403692.44 SUB-TOTAL 6303397.06
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TIP NO U-2579C 1.989 MI
FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2250000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 400000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 2800000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 5000.00 20000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 8 EA 1500.00 12000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 1,350,000 CY 3.63 4900500.00
0007 0029000000-N SP  REINF BRG APPR *trtrins Lump Sum 35000.00
(21+27.27 -Y2-)
0008 0029000000-N SP  REINF BRG APPR *trtrins Lump Sum 65000.00
(29+24.97 -Y1-)
0009 0029000000-N SP  REINF BRG APPR *trtriins Lump Sum 70000.00
(473+47.45 -L- LT)
0010 0029000000-N SP  REINF BRG APPR *trtrins Lump Sum 70000.00
(473+47.45 -L- RT)
0011 0036000000-E 225 UNDERCUT EXCAVATION 10,000 CY 12.00 120000.00
0013 0127000000-N SP  EMBMT SETTLEMENT GAUGE 2 EA 2500.00 5000.00
0014 0134000000-E 240 DRAINAGE DITCH EXCAVATION 7,500 CY 10.00 75000.00
0015 0141000000-E 240 BERM DITCH CONSTRUCTION 1,060 LF 10.00 10600.00
0016 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 19,620 SY 3.00 58860.00
0017 0177000000-E 250 BREAKING OF EXT ASPH PVMT 1,230 SY 3.00 3690.00
0018 0192000000-N 260 PROOF ROLLING 40 HR 200.00 8000.00
0019 0195000000-E 265 SELECT GRANULAR MATERIAL 35,900 CY 45.00 1615500.00
0020 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 47,300 SY 3.00 141900.00
0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 2,029 TON 30.00 60870.00
0022 0320000000-E 300 FND CONDIT GEOTEXTILE 6,911 SY 4.00 27644.00
0023 0342000000-E 310 :;"6§)|DE DRAIN PIPE 224 LF 75.00 16800.00
0024 0343000000-E 310 15" SIDE DRAIN PIPE 1412 LF 45.00 63540.00
0025 0344000000-E 310 18" SIDE DRAIN PIPE 368 LF 45.00 16560.00
0026 0345000000-E 310 24" SIDE DRAIN PIPE 300 LF 50.00 15000.00
0027 0348000000-E 310 Z‘;)IDE DRAIN PIPE ELBOW 14 EA 350.00 4900.00
0028 0348000000-E 310 Z';)lDE DRAIN PIPE ELBOW 6 EA 375.00 2250.00
0029 0348000000-E 310 :;"4§)IDE DRAIN PIPE ELBOW 2 EA 400.00 800.00
0030 0354000000-E 310 (24R\(/3) PIPE CULV *rx 228 LF 65.00 14820.00
0031 0366000000-E 310 15"RC PIPE CULV I 4,044 LF 40.00 161760.00
0032 0372000000-E 310 18"RC PIPE CULV I 1,628 LF 45.00 73260.00
0033 0378000000-E 310 24" RC PIPE CULV I 464 LF 85.00 39440.00
0034 0384000000-E 310 30" RC PIPE CULV I 1,200 LF 85.00 102000.00

0035 0390000000-E 310 36"RCPIPE CULV I 448 LF 90.00 40320.00
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TIP NO U-2579C 1.989 MI
FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

0036 0396000000-E 310 42"RC PIPE CULV Il 220 LF 115.00 25300.00
0037 0448000000-E 310 :;’;?CP CULV CLASS IV 260 LF 250.00 65000.00
0038 0448000000-E 310 :;*ZEQCP CULV CLASS IV 244 LF 335.00 81740.00
0039 0448200000-E 310 15"RCP CULV CLASS IV 2,988 LF 45.00 134460.00
0040 0448300000-E 310 18"RCP CULV CLASS IV 512 LF 50.00 25600.00
0041 0448400000-E 310 24" RCP CULV CLASS IV 800 LF 60.00 48000.00
0042 0448600000-E 310 36" RCP CULV CLASS IV 84 LF 95.00 7980.00
0043 0448700000-E 310 42"RCP CULV CLASS IV 288 LF 125.00 36000.00
0045 0576000000-E 310 *" CS PIPE CULY **+**" 252 LF 180.00 45360.00
(78", 0.138")
0046 0594000000-E 310 24" CS PIPE CULV 0.064" 380 LF 50.00 19000.00
0047 0654000000-E 310 **X***'CSP ARCH CULYV ***** 45 LF 1000.00 45000.00
(95" X 67", 0.109")
0048 0995000000-E 340 PIPE REMOVAL 1,940 LF 25.00 48500.00
0049 1000000000-E 462 6" SLOPE PROTECTION 500 SY 125.00 62500.00
0050 1011000000-N 500 FINE GRADING Lump Sum 2200000.00
0051 1044000000-E 501 LIME TRTD SOIL (SLURRY) 64,560 SY 3.00 193680.00
0052 1066000000-E 501 LIME FOR LIME TREATED SOIL 650 TON 300.00 195000.00
0053 1077000000-E SP #57 STONE 20 TON 30.00 600.00
0054 1099500000-E 505 SHALLOW UNDERCUT 5,000 CY 12.00 60000.00
0055 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 9,500 TON 25.00 237500.00
0056 1110000000-E 510 STABILIZER AGGREGATE 500 TON 25.00 12500.00
0057 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 84,754 SY 3.00 254262.00
0058 1176000000-E 542 SOIL CEMENT BASE 96,840 SY 2.50 242100.00
0059 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,670 TON 160.00 427200.00
0060 1209000000-E 543 ASPHALT CURING SEAL 24,210 GAL 5.25 127102.50
0061 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 30.00 30000.00
0062 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,620 TON 46.00 120520.00
0063 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,230 TON 50.00 61500.00
0064 1503000000-E 610 ASP CONC INTR CRS 119.0C 30,170 TON 41.00 1236970.00
0065 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,970 TON 51.00 100470.00
0066 1523000000-E 610 ASP CONC SURF CRS S9.5C 25,440 TON 45.00 1144800.00
0067 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,100 TON 51.00 56100.00
0068 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 90 TON 175.00 15750.00
0069 1840000000-E 665 MILLED RUMBLE STRIPS 36,200 LF 0.12 4344.00
0070 2000000000-N 806 RIGHT OF WAY MARKERS 114 EA 140.00 15960.00
0071 2022000000-E 815 SUBDRAIN EXCAVATION 5,024 CY 28.75 144440.00
0072 2033000000-E 815 SUBDRAIN FINE AGGREGATE 2,512 CY 60.00 150720.00

0073 2044000000-E 815 6" PERF SUBDRN PIPE 14,950 LF 12.00 179400.00
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FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

0074 2070000000-N 815 SUBDRN PIPE OUTLET 30 EA 457.00 13710.00
0075 2077000000-E 815 6" OUTLET PIPE 180 LF 25.00 4500.00
0076 2099000000-E 816 SHOULDER DRAIN 7,360 LF 7.80 57408.00
0077 2110000000-E 816 4" SHOULDER DRAIN PIPE 7,360 LF 1.50 11040.00
0078 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 270 LF 8.00 2160.00
0079 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 9 EA 250.00 2250.00
0080 2143000000-E 818 BLOTTING SAND 15 TON 25.00 375.00
0081 2209000000-E 838 ENDWALLS 9 CY 1200.00 10800.00
0082 2220000000-E 838 REINFORCED ENDWALLS 53 CY 1800.00 95400.00
0083 2253000000-E 840 PIPE COLLARS 1 CY 1600.00 1600.00
0084 2275000000-E SP FLOWABLE FILL 4 CY 500.08 2000.32
0085 2286000000-N 840 MASNRY DRAINAGE STRUCT 92 EA 3200.00 294400.00
0086 2297000000-E 840 MASNRY DRAINAGE STRUCT 32 CY 1450.00 46400.00
0087 2308000000-E 840 MASNRY DRAINAGE STRUCT 53.2 LF 300.00 15960.00
0088 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 850.00 850.00
0089 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 850.00 2550.00
0090 2364200000-N 840 FRAME W/2GRTS 840.20 STD 31 EA 850.00 26350.00
0091 2365000000-N 840 FRAME W/2GRTS 840.22 STD 50 EA 850.00 42500.00
0092 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 850.00 1700.00
0093 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 2 EA 950.00 1900.00
0094 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 750.00 3000.00
0095 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 3 EA 650.00 1950.00
0096 2462000000-E SP :; )SLUICE GATE 2 EA 10000.00 20000.00
0097 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,110 LF 18.50 20535.00
0098 2556000000-E 846 SHOULDER BERM GUTTER 4,290 LF 18.50 79365.00
0099 2577000000-E 846 CONC EXPRESSWAY GUTTER 640 LF 27.00 17280.00
0100 2612000000-E 848 6" CONCRETE DRIVEWAY 1,250 SY 58.50 73125.00
0101 2619000000-E 850 4" CONCRETE PAVED DITCH 42 SY 145.00 6090.00
0102 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 2,180 SY 58.50 127530.00
0103 2830000000-N 858 ADJ MANHOLES 1 EA 1500.00 1500.00
0104 2845000000-N 858 ADJ METER OR VALVE BOXES 6 EA 750.00 4500.00
0105 3030000000-E 862 STL BM GUARDRAIL 28,000 LF 14.50 406000.00
0106 3105000000-N 862 SBGR TERM SECT 2 EA 800.00 1600.00
0107 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 20.00 200.00
0108 3210000000-N 862 GR ANCHOR TYPE CAT-1 17 EA 600.00 10200.00
0109 3215000000-N 862 GR ANCHOR TYPEII 5 EA 1700.00 8500.00
0110 3287000000-N SP GRENDTYPETL-3 23 EA 2600.00 59800.00

0111 3288000000-N SP GREND TYPE TL-2 4 EA 2400.00 9600.00
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0112 3317000000-N 862 GR ANCHOR TYPE B-77 12 EA 1600.00 19200.00
0113 3380000000-E 862 TEMP STL BM GUARDRAIL 1,200 LF 6.00 7200.00
0114 3389150000-N SP '(I'TELM?I?) GDRL END UNITS **#** 6 EA 1400.00 8400.00
0115 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 24,560 LF 2.90 71224.00
0116 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,520 EA 16.50 25080.00
0117 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 440 EA 23.50 10340.00
0118 3628000000-E 876 RIP RAP, CLASS| 3,500 TON 42.00 147000.00
0119 3635000000-E 876 RIP RAP, CLASSIII 800 TON 47.00 37600.00
0120 3642000000-E 876 RIP RAP, CLASS A 20 TON 40.00 800.00
0121 3649000000-E 876 RIP RAP, CLASS B 5,400 TON 40.00 216000.00
0122 3651000000-E SP BOULDERS 15 TON 76.52 1147.80
0123 3656000000-E 876 GEOTEXTILE FOR DRAINGE 24,700 SY 4.23 104481.00
0124 4054000000-E 902 PLN CONC FOUNDTN 1 CY 10.00 10.00
0125 4057000000-E SP OVERHEAD FOOTING 51 CY 1000.00 51000.00
0126 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 472 LB 10.00 4720.00
0127 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 2,701 LF 8.00 21608.00
0128 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 27500.00
(410+00 -L-)
0129 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 27500.00
(458+00 -L-)
0130 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 27500.00
(459+00 -L-)
0131 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 27500.00
(481+00 -L-)
0132 4096000000-N 904 SIGN ERECTION, TYPE D 7 EA 150.00 1050.00
0133 4102000000-N 904 SIGN ERECTION, TYPE E 83 EA 70.00 5810.00
0134 4108000000-N 904 SIGN ERECTION, TYPE F 15 EA 150.00 2250.00
0135 4109000000-N 904 (S/_I\()BN ERECTION, TYPE *** (OVRHD) 6 EA 1000.00 6000.00
0136 4109000000-N 904 (SBI()BN ERECTION, TYPE *** (OVRHD) 1 EA 350.00 350.00
0137 4110000000-N 904 (S/_I\()BN ERECTION, TYPE *** (GRD MTD) 2 EA 650.00 1300.00
0138 4110000000-N 904 (SBI()BN ERECTION, TYPE *** (GRD MTD) 2 EA 650.00 1300.00
0139 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 100.00 600.00
0140 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 16 EA 500.00 8000.00
0141 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 1 EA 150.00 150.00
0142 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 3 EA 150.00 450.00
0143 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 4 EA 750.00 3000.00

0144 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 22 EA 1.00 22.00
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0145  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 1.00 2.00
0146 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 4 EA 1.00 4.00
0147 4400000000-E 1110 WORK ZONE SIGNS (STAT) 833 SF 10.00 8330.00
0148  4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 10.00 1920.00
0149 4410000000-E 1110 WORK ZONE SIGNS (BARR) 342 SF 10.00 3420.00
0150 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 21 DAY 65.00 1365.00
0151  4430000000-N 1130 DRUMS 200 EA 40.00 8000.00
0152  4435000000-N 1135 CONES 50 EA 20.00 1000.00
0153  4445000000-E 1145 BARRICADES (TYPE Ill) 384 LF 25.00 9600.00
0154 4455000000-N 1150 FLAGGER 140 DAY 220.00 30800.00
0155 4516000000-N 1180 SKINNY DRUM 50 EA 35.00 1750.00
0156 4520000000-N 1266 TUBULAR MARKERS (FIXED) 18 EA 50.00 900.00
0157  4650000000-N 1251 TEMP RAISED PVMT MRKS 193 EA 7.00 1351.00
0158 4700000000-E 1205 12"WIDE THERMO 90 MILS 310 LF 3.00 930.00
0159 4705000000-E 1205 THERMO LINES 16" 120MILS 46 LF 6.00 276.00
0160 4710000000-E 1205 24"WIDE THERMO 120 MILS 256 LF 9.00 2304.00
0161 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 2 EA 300.00 600.00
0162 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 57 EA 200.00 11400.00
0163 4810000000-E 1205 PAINT PVMT MARKINGS 4" 67,704 LF 0.24 16248.96
0164 4815000000-E 1205 PAINT PVMT MARKINGS 6" 14,090 LF 0.25 3522.50
0165 4825000000-E 1205 PAINT PVMT MARKINGS 12" 3830 LF 0.60 2298.00
0166 4835000000-E 1205 PAINT PVT MKG LINES 24" 10 LF 4.00 40.00
0167 4845000000-N 1205 PAINT PVT MKG SYMBOL 32 EA 65.00 2080.00
0168 4847000000-E 1205 POLYUREA LINES (4" **++¥) 31,888 LF 1.00 31888.00
(HIGHLY REFLECTIVE ELEMENTS)
0169 4847100000-E 1205 POLYUREA LINES (6" ****) 75,872 LF 1.00 75872.00
(HIGHLY REFLECTIVE ELEMENTS)
0170 4847120000-E 1205 POLYUREA LINES (12" ****) 4324 LF 2.00 8648.00
(HIGHLY REFLECTIVE ELEMENTS)
0171 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,432 LF 0.55 2437.60
0172 4855000000-E 1205 LINE REMOVAL 6" WIDE 23230 LF 0.60 13938.00
0173  4860000000-E 1205 LINE REMOVAL 8" WIDE 385 LF 1.50 577.50
0174 4865000000-E 1205 LINE REMOVAL 12" WIDE 3150 LF 0.60 1890.00
0175 4870000000-E 1205 LINE REMOVAL 24" WIDE 10 LF 5.00 50.00
0176 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 5 EA 75.00 375.00
0177 4900000000-N 1251 PERM RAISED PVMT MARKERS 257 EA 6.00 1542.00
0178  4905000000-N 1253 SNOWPLB PVMT MRKER 1,247 EA 27.00 33669.00
0179 4915000000-E 1264 7' U-CHANNEL POSTS 3 EA 65.00 195.00
0180 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 65 EA 50.00 3250.00
0181 4940000000-N 1267 FLEX DELINATR (YELLOW) 62 EA 50.00 3100.00

0182 4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 50.00 500.00
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0183 4950000000-N 1267 FLEX DELINATR (YEL & RED) 55 EA 50.00 2750.00
0184 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 65.00 195.00
0185 5326200000-E 1510 12" WATER LINE 1,452 LF 110.00 159720.00
0186 5326600000-E 1510 16" WATER LINE 2,245 LF 155.00 347975.00
0187 5329000000-E SP DIH20 PIPE FITTINGS 8,030 LB 10.00 80300.00
0188 5572200000-E 1515 12" TAPPING VALVE 2 EA 12000.00 24000.00
0189 5572600000-E 1515 16" TAPPING VALVE 2 EA 21000.00 42000.00
0190 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 6000.00 12000.00
0191 5606600000-E 1515 6" BLOW OFF 1 EA 10500.00 10500.00
0192 5648000000-N 1515 RELOCATE WATER METER 8 EA 2800.00 22400.00
0193 5672000000-N 1515 RELOCATE FIRE HYDRANT 5 EA 8500.00 42500.00
0194 5801000000-E 1530 ABANDON 8" UTILITY PIPE 222 LF 30.00 6660.00
0195 5804000000-E 1530 ABANDON 12" UTILITY PIPE 440 LF 35.00 15400.00
0196 5810000000-E 1530 ABANDON 16" UTILITY PIPE 355 LF 40.00 14200.00
0197 5815000000-N 1530 REMOVE WATER METER 4 EA 1200.00 4800.00
0198 5815500000-N 1530 REMOVE FIRE HYDRANT 2 EA 1500.00 3000.00
0199 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 EA 3000.00 6000.00
0200 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 929.30 929.30
0201 5836000000-E 1540 24" ENCASEMENT PIPE 210 LF 278.00 58380.00
0202 5836200000-E 1540 30" ENCASEMENT PIPE 305 LF 325.00 99125.00
0203 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 3000.00 6000.00
ABANDON SEWER CONNECTION
0204 6000000000-E 1605 TEMPORARY SILT FENCE 53,500 LF 1.50 80250.00
0205 6006000000-E 1610 EROS CONTRL STONE CL A 1,750 TON 38.00 66500.00
0206 6009000000-E 1610 EROS CONTRL STONE CL B 12,000 TON 36.00 432000.00
0207 6012000000-E 1610 SEDIMENT CONTROL STONE 19,720 TON 36.00 709920.00
0208 6015000000-E 1615 TEMPORARY MULCHING 226.5 ACR 1500.00 339750.00
0209 6018000000-E 1620 SEED FOR TEMP SEEDING 10,500 LB 4.00 42000.00
0210 6021000000-E 1620 FERT FOR TEMP SEEDING 54.5 TON 1100.00 59950.00
0211 6024000000-E 1622 TEMPORARY SLOPE DRAINS 11,000 LF 20.00 220000.00
0212 6029000000-E SP SAFETY FENCE 14,000 LF 2.00 28000.00
0213 6030000000-E 1630 SILT EXCAVATION 321,500 CY 4.00 1286000.00
0214 6036000000-E 1631 MATTING FOR EROS CONTROL 282,775 SY 1.75 494856.25
0215 6037000000-E SP COIR FIBER MAT 550 SY 5.00 2750.00
0216 6038000000-E SP PERM SOIL REINF MAT 2,500 SY 4.00 10000.00
0217 6042000000-E 1632 1/4" HARDWARE CLOTH 5,600 LF 3.00 16800.00
0218 6045000000-E SP Z;’)EMPORARY PIPE 230 LF 30.00 6900.00
0219 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 200 LF 55.00 11000.00

0220 6070000000-N 1639 SPECIAL STILLING BASINS 24 EA 300.00 7200.00
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0221 6071012000-E SP COIR FIBER WATTLE 7,300 LF 7.00 51100.00

0222 6071020000-E SP POLYACRYLAMIDE (PAM) 6,300 LB 3.00 18900.00

0223 6071030000-E 1640 COIR FIBER BAFFLE 17,500 LF 3.75 65625.00

0224 6071050000-E SP *" SKIMMER 21 EA 2000.00 42000.00
(2-1/2")

0225 6071050000-E SP *" SKIMMER 12 EA 2100.00 25200.00
(2"

0226 6071050000-E SP *" SKIMMER 7 EA 2200.00 15400.00
(2-1/2")

0227 6071050000-E SP *" SKIMMER 2 EA 2400.00 4800.00
(3

0228 6071050000-E SP *" SKIMMER 1 EA 2800.00 2800.00
(4"

0229 6084000000-E 1660 SEEDING AND MULCHING 147 ACR 2000.00 294000.00

0230 6087000000-E 1660 MOWING 138 ACR 100.00 13800.00

0231 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,300 LB 8.00 18400.00

0232 6093000000-E 1661 FERT FOR REPAIR SEEDING 6 TON 1600.00 9600.00

0233 6096000000-E 1662 SEED FOR SUPP SEEDING 3,475 LB 3.00 10425.00

0234 6108000000-E 1665 FERTILIZER TOPDRESSING 103.75 TON 1200.00 124500.00

0235 6111000000-E SP IMPERVIOUS DIKE 547 LF 50.00 27350.00

0236 6114500000-N 1667 SPECIALIZED HAND MOWING 120 MHR 45.00 5400.00

0237 6117000000-N SP RESPONSE FOR EROS CONTROL 113 EA 150.00 16950.00

0238 6120000000-E SP CULVERT DIVERSION CHANNEL 1,244 CY 8.00 9952.00

0239 6123000000-E 1670 REFORESTATION 7 ACR 1300.00 9100.00

0240 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 10 EA 250.00 2500.00
CONCRETE WASHOUT STRUCTURE

0241 7060000000-E 1705 SIGNAL CABLE 1,700 LF 5.80 9860.00

0242 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 12 EA 700.00 8400.00

0243 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 900.00 900.00

0244 7252000000-E 1710 MESSENGER CABLE (1/4") 300 LF 2.80 840.00

0245 7264000000-E 1710 MESSENGER CABLE (3/8") 1,025 LF 5.30 5432.50

0246 7279000000-E 1715 TRACER WIRE 9,500 LF 0.55 5225.00

0247 7300000000-E 1715 UNPAVED TRENCH (¥*ikikiir) 1,700 LF 6.00 10200.00
(1,2

0248 7300000000-E 1715 UNPAVED TRENCH (**ikikik) 9,100 LF 7.75 70525.00
(2.2

0249 7300000000-E 1715 UNPAVED TRENCH (**tikikiik) 100 LF 10.85 1085.00
(3.2

0250 7301000000-E 1715 DIRECT DRILL (¥*riionkr) 300 LF 16.50 4950.00
(2.2

0251 7301000000-E 1715 DIRECT DRILL (¥**riiorki) 400 LF 30.75 12300.00
(4,2

0252 7312000000-N 1716 JUNCTION BOX (*ikikiicioiki) 2 EA 1325.00 2650.00

(SPECIAL OVER-SIZED HEAVY DUTY)



DEC 13, 2017 08:46 AM FORSYTH 2:00PM 41/ 44 002
34839.3.GV6 NOV 21 2017 C203979

TIP NO U-2579C 1.989 MI
FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

0253 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 25 EA 275.00 6875.00
0254 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 22 EA 500.00 11000.00
0255 7360000000-N 1720 WOOD POLE 2 EA 850.00 1700.00
0256 7372000000-N 1721 GUY ASSEMBLY 2 EA 170.00 340.00
0257 7432000000-E 1722 2" RISER WITH TUBING 2 EA 550.00 1100.00
0258 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 860 LF 8.10 6966.00
0259 7456000000-E 1726 I(_1E4A2D)_|N CABLE(¥¥ixix) 3,350 LF 1.60 5360.00
0260 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 9,900 LF 2.30 22770.00
0261 7528000000-E 1730 DROP CABLE 700 LF 1.23 861.00
0262 7540000000-N 1731 SPLICE ENCLOSURE 3 EA 2300.00 6900.00
0263 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 1700.00 1700.00
0264 7552000000-N 1731 INTERCONNECT CENTER 5 EA 1500.00 7500.00
0265 7566000000-N 1733 DELINEATOR MARKER 24 EA 80.00 1920.00
0266 7575142000-N 1736 900MHZ RADIO 2 EA 3500.00 7000.00
0267 7576000000-N SP METAL STRAIN SIGNAL POLE 8 EA 7500.00 60000.00
0268 7613000000-N SP SOIL TEST 10 EA 1100.00 11000.00
0269 7614100000-E SP DRILLED PIER FOUND 58 CY 700.00 40600.00
0270 7636000000-N 1745 SIGN FOR SIGNALS 8 EA 250.00 2000.00
0271 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1100.00 2200.00
0272 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 12000.00 24000.00
0273 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 9 EA 150.00 1350.00
0274 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 360.00 720.00
0275 7980000000-N SP GENERIC SIGNAL ITEM (EA) 16 EA 100.00 1600.00
5/8" X 10' GROUNDING ELECTRODE
0276 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 500.00 1000.00
CCTV CAMERA ASSEMBLY
0277 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 9000.00 18000.00
CCTV METAL POLE
0278 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1000.00 2000.00
CENTRAL MEDIA CONVERTER
0279 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1100.00 2200.00
DIGITAL HARDWARE VIDEO DECODER
0280 7980000000-N SP (DBII\EEERIC SIGNAL ITEM (EA) 2 EA 84000.00 168000.00
0281 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 18000.00 36000.00
DMS ACCESS LADDER
0282 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 35500.00 71000.00
DMS PEDESTAL STRUCTURE
0283 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1000.00 1000.00
EQUIPMENT CABINET FOUNDATION
0284 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 700.00 2800.00

EQUIPMENT CABINET DISCONNECT
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0285

0286

0287

0288

0289

0290

0291

0292

0293

0294

0295
0296
0297
0298
0299
0300
0301
0302
0340

0303

0304

0305
0306
0307

0308

0309

0310

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7985000000-N

7990000000-E

7990000000-E

7990000000-E

7992000000-E

1121000000-E
1231000000-E
1491000000-E
1575000000-E
1121000000-E
1231000000-E
1491000000-E
1575000000-E
1275000000-E

8126000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E

8091000000-N

8091000000-N

8105540000-E

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

520
560
610
620
520
560
610
620
600

414

414

414
420
425

410

410

411

GENERIC SIGNAL ITEM (EA)

ETHERNET EDGE SWITCH

GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC SPLICE CABINET

GENERIC SIGNAL ITEM (EA)

FIELD EQUIPMENT CABINET

GENERIC SIGNAL ITEM (EA)

METER BASE/DISCONNECT COMBINA- TION PANEL
GENERIC SIGNAL ITEM (EA)

WOOD PEDESTAL

GENERIC SIGNAL ITEM (LS)

INTEGRATION AND CONFIGURATION
GENERIC SIGNAL ITEM (LF)

#4 SOLID BARE GROUNDING CON- DUCTOR
GENERIC SIGNAL ITEM (LF)

3-WIRE COPPER FEEDER COND- UCTORS
GENERIC SIGNAL ITEM (LF)

4-WIRE COPPER FEEDER COND- UCTORS
GENERIC SIGNAL ITEM (CY)

OVERHEAD DMS STRUCTURE FOOT- INGS
AGGREGATE BASE COURSE

SHOULDER BORROW

ASP CONC BASE CRS B25.0C

ASP FOR PLANT MIX

AGGREGATE BASE COURSE

SHOULDER BORROW

ASP CONC BASE CRS B25.0C

ASP FOR PLANT MIX

PRIME COAT

CULVERT ITEMS

CULV EXCAV @ *kkkkkkkkkkk
(397+73.00 -L-)

CULV EXCAV @ *kkkkkkkkkkk
(437+96.50 -L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)

REINF STEEL (CULVERT)

STRUCTURE ITEMS

FND EXCAV B** STA #heex
(1, 21427.27 -Y2-)

FND EXCAV B** STA #hieex
(1, 29+24.97 -Y1-)

3'-6" DRILLD PIER IN SOIL

2 EA

2 EA
Lump Sum
60 LF
300 LF
600 LF
16 CY

80,300 TON
18,000 CY
33,300 TON
4,785 TON
4,020 TON
14,500 CY
78,860 TON
6,790 TON
3,150 GAL

Lump Sum
Lump Sum

974 TON
1,609.4 CY
130,376 LB

Lump Sum
Lump Sum

564 LF

1450.00 5800.00
4000.00 4000.00
4250.00 8500.00
700.00 1400.00
400.00 800.00
16000.00

2.75 165.00
4.75 1425.00
2.75 1650.00
1625.00 26000.00
26.00 2087800.00
4.77 85860.00
41.00 1365300.00
365.00 1746525.00
3.00 9450.00
36000.00

40000.00

50.00 48700.00
410.00 659854.00
1.25 162970.00
10000.00

10000.00

600.00 338400.00
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0311 8105640000-E 411 3'-6"DRILLD PIER NO SOIL 270 LF 1800.00 486000.00
0312 8111400000-E 411 PERM STL CASING FOR 3'-6" PIER 128 LF 240.00 30720.00
0313 8112730000-N 450 PDATESTING 4 EA 2500.00 10000.00
0314 8113000000-N 411 SID INSPECTIONS 2 EA 1300.00 2600.00
0315 8114000000-N 411 SPT TESTING 16 EA 1000.00 16000.00
0316 8115000000-N 411 CSL TESTING 2 EA 1400.00 2800.00
0317 8147000000-E 420 REINF CONCRETE DECK SLAB 59,989 SF 35.00 2099615.00
0318 8161000000-E 420 GROOVING BRIDGE FLOORS 58,288 SF 0.75 43716.00
0319 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 807.3 CY 1200.00 968760.00
0320 8210000000-N 422 BRG APPR SLAB #*rikkikiox Lump Sum 100000.00
(21+27.27 -Y2-)
0321 8210000000-N 422 BRG APPR SLAB #*iikkikiox Lump Sum 100000.00
(29+24.97 -Y1-)
0322 8210000000-N 422 BRG APPR SLAB #*tiikkikiox Lump Sum 100000.00
(473+70.00 -L- LT)
0323 8210000000-N 422 BRG APPR SLAB #*tikkikiox Lump Sum 100000.00
(473+70.00 -L- RT)
0324 8217000000-E 425 REINF STEEL (BRIDGE) 192,761 LB 1.05 202399.05
0325 8238000000-E 425 SPIRAL COL REINF STL BRG 25,224 LB 2.00 50448.00
0326 8265000000-E 430 54" PRESTR CONCRETE GIRDR 4517.26 LF 345.00 1558454.70
0327 8277000000-E 430 72"MOD PRESTR CONC GIRDR 2,180.17 LF 375.00 817563.75
0328 8328200000-E SP (Plllili(%g)\/ EQUIP SETUP ** STEEL PILES 84 EA 750.00 63000.00
0329 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 38 EA 500.00 19000.00
(14 X 73)
0330 8364000000-E 450 HP12X53 PILES 4,465 LF 35.00 156275.00
0331 8384000000-E 450 HP14X73 PILES 830 LF 45.00 37350.00
0332 8391000000-N 450 STEEL PILE POINTS 38 EA 250.00 9500.00
0333 8475000000-E 460 TWO BAR METAL RAIL 423.76 LF 120.00 50851.20
0334 8503000000-E 460 CONCRETE BARRIER RAIL 1,451.1 LF 80.00 116088.00
0335 8517000000-E 460 1'-**"X***"CONC PARAPET 439.13 LF 110.00 48304.30
(1'-2" X 3'-2 3/4")
0336 8531000000-E 462 4" SLOPE PROTECTION 1,489 SY 70.00 104230.00
0337 8608000000-E 876 RIP RAP Il (2'-0") 2,000 TON 45.00 90000.00
0338 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,220 SY 3.00 6660.00
0339 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 35000.00
CONTRACT TOTAL TOTAL 44085443.23
ROADWAY ITEMS SUB-TOTAL 35354184.23

CULVERT ITEMS SUB-TOTAL 947524.00



DEC 13, 2017 08:46 AM
34839.3.GV6

TIP NO U-2579C
FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE 1-74)

FORSYTH

2:00 PM
NOV 21 2017

1.989 MI

44| 44

002
C203979

STRUCTURE ITEMS

BIDDERS IN ORDER

ES WAGNER COMPANY LLC - SOUTH CAROLINA
BRANCH CIVIL INC

WRIGHT BROTHERS CONSTRUCTION COMPANY INC
VECELLIO & GROGAN INC DBA SHARPE BROTHERS

FLATIRON CONSTRUCTORS INC - BLYTHE
DEVELOPMENT CO JOINT VENT
JIMMY R LYNCH & SONS INC

THALLE CONSTRUCTION CO., INC.
YATES CONSTRUCTION CO., INC.
W C ENGLISH INCORPORATED
BLYTHE CONSTRUCTION INC

a s~ w NP

© 00 N O

SUB-TOTAL 7783735.00

CONTRACT TOTAL

33213319.43
33985914.18
37272263.40
37596782.16
38191449.85

38810422.19
39192896.53
40727869.07
42211258.56
44085443.23



DEC 13, 2017 08:46 AM PENDER 2:00 PM 1/ 9 003
46018.3.1 NOV 21 2017 C203983

TIP NO B-5304 0.108 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

S & C CONSTRUCTION LLC THE TARA GROUP OF LUMBERTON ST WOOTEN CORPORATION
INC
WILMINGTON, NC LUMBERTON, NC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 34606.00 40000.00 46400.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5500.00 4000.00 7875.00
0003  0029000000-N SP  REINF BRG APPR *irkecx Lump Sum 11000.00 18000.00 15000.00

(12+27.00)
0004 0036000000-E 225 UNDERCUT EXCAVATION 600 CY 5.50 3300.00 1.00 600.00 5.00 3000.00
0005 0043000000-N 226 GRADING Lump Sum 55000.00 125000.00 35000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.10 1.10 1.00 1.00 1.00 1.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 600 CY 2.20 1320.00 0.10 60.00 20.00 12000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,100 SY 0.28 588.00 0.10 210.00 1.00 2100.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 11.00 110.00 28.00 280.00 70.00 700.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 2.20 44.00 2.00 40.00 1.00 20.00
0011 0335200000-E 305 15" DRAINAGE PIPE 60 LF 22.00 1320.00 15.00 900.00 97.00 5820.00
0012 1099500000-E 505 SHALLOW UNDERCUT 500 CY 5.50 2750.00 1.00 500.00 5.00 2500.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 950 TON 16.50 15675.00 36.00 34200.00 20.00 19000.00
0014 1330000000-E 607 INCIDENTAL MILLING 225 SY 22.00 4950.00 18.00 4050.00 21.00 4725.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 235 TON 121.00 28435.00 100.00 23500.00 112.55 26449.25
0016 1525000000-E 610 ASP CONC SURF CRS SF9.5A 270 TON 136.40 36828.00 115.00 31050.00 112.70 30429.00
0017 1575000000-E 620 ASP FOR PLANT MIX 30 TON 525.80 15774.00 395.00 11850.00 380.00 11400.00
0018 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 88.00 880.00 1.00 10.00 225.00 2250.00
0019 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 1.10 123.20 1.00 112.00 20.00 2240.00
0020 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 0.28 140.00 0.10 50.00 3.00 1500.00
0021 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 1.10 92.40 1.00 84.00 50.00 4200.00
0022 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 0.28 140.00 0.10 50.00 9.00 4500.00
0023 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 11.00 11.00 1.00 1.00 350.00 350.00
0024 2077000000-E 815 6" OUTLET PIPE 6 LF 2.20 13.20 1.00 6.00 22.00 132.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1320.00 2640.00 1200.00 2400.00 3200.00 6400.00
0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 385.00 770.00 500.00 1000.00 600.00 1200.00
0027 2752000000-E SP GENERIC PAVING ITEM (LF) 30 LF 44.00 1320.00 48.00 1440.00 78.00 2340.00

MODIFIED SHOULDER BERM GUTTER
0028 3030000000-E 862 STL BM GUARDRAIL 50 LF 18.70 935.00 17.00 850.00 17.00 850.00
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 12.10 60.50 11.00 55.00 11.00 55.00
0030 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 2035.00 8140.00 1850.00 7400.00 1850.00 7400.00
0031 3287000000-N SP GRENDTYPETL-3 4 EA 3410.00 13640.00 3100.00 12400.00 3100.00 12400.00
0032 3649000000-E 876 RIP RAP, CLASS B 2 TON 110.00 220.00 42.00 84.00 125.00 250.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 460 SY 2.20 1012.00 2.00 920.00 1.00 460.00
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 11.00 66.00 1.00 6.00 300.00 1800.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 408 SF 8.80 3590.40 12.50 5100.00 8.75 3570.00
0036 4405000000-E 1110 WORK ZONE SIGNS (PORT) 160 SF 11.66 1865.60 9.00 1440.00 30.00 4800.00
0037 4410000000-E 1110 WORK ZONE SIGNS (BARR) 73 SF 13.70 1000.10 10.00 730.00 7.95 580.35

0038 4435000000-N 1135 CONES 20 EA 22.00 440.00 1.00 20.00 1.00 20.00



DEC 13, 2017 08:46 AM
46018.3.1

PENDER 2:00 PM 2/ 9 003
NOV 21 2017 C203983

TIP NO B-5304 0.108 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

S & C CONSTRUCTION LLC THE TARA GROUP OF LUMBERTON ST WOOTEN CORPORATION

INC
WILMINGTON, NC LUMBERTON, NC WILSON, NC
0039  4445000000-E 1145 BARRICADES (TYPE Ill) 72 LF 44.00 3168.00 25.00 1800.00 23.00 1656.00
0040 4450000000-N 1150 FLAGGER 16 HR 55.00 880.00 0.10 1.60 29.00 464.00
0041 4685000000-E 1205 THERMO PVT MKG LINES 490 1,140 LF 3.03 3454.20 2.50 2850.00 1.40 1596.00
0042 4686000000-E 1205 THERMO PVT MKG LINES 4120 1,140 LF 3.36 3830.40 2.60 2964.00 1.40 1596.00
0043  4835000000-E 1205 PAINT PVT MKG LINES 24" 24 LF 27.50 660.00 40.00 960.00 1.92 46.08
0044 4870000000-E 1205 LINE REMOVAL 24" WIDE 12 LF 55.00 660.00 25.00 300.00 6.00 72.00
0045 6000000000-E 1605 TEMPORARY SILT FENCE 1,075 LF 2.20 2365.00 2.00 2150.00 2.50 2687.50
0046 6006000000-E 1610 EROS CONTRL STONE CL A 95 TON 17.60 1672.00 44.00 4180.00 20.00 1900.00
0047  6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 110.00 550.00 44.00 220.00 125.00 625.00
0048 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 38.50 3465.00 40.00 3600.00 20.00 1800.00
0049  6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 550.00 275.00 500.00 250.00 400.00 200.00
0050 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.50 550.00 5.00 500.00 2.00 200.00
0051 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 550.00 275.00 550.00 275.00 700.00 350.00
0052 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.50 1100.00 1.00 200.00 5.00 1000.00
0053  6029000000-E SP  SAFETY FENCE 400 LF 2.20 880.00 2.00 800.00 2.00 800.00
0054  6030000000-E 1630 SILT EXCAVATION 40 CY 5.50 220.00 1.00 40.00 15.69 627.60
0055 6036000000-E 1631 MATTING FOR EROS CONTROL 1,265 SY 2.75 3478.75 2.50 3162.50 1.60 2024.00
0056 6037000000-E SP COIR FIBER MAT 100 SY 7.70 770.00 6.50 650.00 5.50 550.00
0057 6042000000-E 1632 1/4" HARDWARE CLOTH 165 LF 4.40 726.00 4.75 783.75 3.65 602.25
0058  6048000000-E SP FLOAT TURBIDITY CURTAIN 250 SY 27.50 6875.00 25.00 6250.00 31.00 7750.00
0059 6070000000-N 1639 SPECIAL STILLING BASINS 3 EA 1100.00 3300.00 50.00 150.00 200.00 600.00
0060 6071012000-E SP COIR FIBER WATTLE 70 LF 7.70 539.00 8.50 595.00 16.00 1120.00
0061 6084000000-E 1660 SEEDING AND MULCHING 0.6 ACR 2310.00 1386.00 1.00 0.60 3000.00 1800.00
0062 6087000000-E 1660 MOWING 0.3 ACR 550.00 165.00 1.00 0.30 100.00 30.00
0063  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.50 275.00 5.00 250.00 4.00 200.00
0064  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 550.00 137.50 550.00 137.50 400.00 100.00
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.50 275.00 5.00 250.00 4.00 200.00
0066 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 550.00 275.00 550.00 275.00 400.00 200.00
0067 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 11.00 110.00 25.00 250.00 60.00 600.00
0068 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 247.50 3217.50 150.00 1950.00 6.00 78.00
0069 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 550.00 1100.00 150.00 300.00 1000.00 2000.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0070 8035000000-N 402 REMV EXIST STR itk Lump Sum 27500.00 65000.00 85000.00
(12+27.00-L-)
0071 8112730000-N 450 PDA TESTING 1 EA 2750.00 2750.00 3200.00 3200.00 5000.00 5000.00
0072 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 11000.00 23000.00 27000.00
(12+27.00-L-)
0073  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 456 CY 1210.00 55176.00 985.00 44916.00 1200.00 54720.00



DEC 13, 2017 08:46 AM PENDER 2:00 PM 3/9 003
46018.3.1 NOV 21 2017 C203983

TIP NO B-5304 0.108 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

S & C CONSTRUCTION LLC THE TARA GROUP OF LUMBERTON ST WOOTEN CORPORATION
INC
WILMINGTON, NC LUMBERTON, NC WILSON, NC
0074 8210000000-N 422 BRG APPR SLAB *mierion: Lump Sum 19800.00 32000.00 25000.00
(12+27.00-L-)
0075 8217000000-E 425 REINF STEEL (BRIDGE) 7,794 LB 1.10 8573.40 1.00 7794.00 1.40 10911.60
0076 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 10 EA 1925.00 19250.00 10.00 100.00 1000.00 10000.00
(HP 12 X 53)
0077 8328400000-E SP  PILE DRV EQUIP SETUP ** GALV STEEL PILES 14 EA 1925.00 26950.00 10.00 140.00 1250.00 17500.00
(HP 14 X 73)
0078 8364000000-E 450 HP12X53 PILES 375 LF 24.20 9075.00 37.00 13875.00 45.00 16875.00
0079 8384200000-E 450 HP14X73 GALV PILES 700 LF 48.40 33880.00 50.00 35000.00 65.00 45500.00
0080 8391000000-N 450 STEEL PILE POINTS 7 EA 165.00 1155.00 85.00 595.00 150.00 1050.00
0081 8393000000-N 450 PILE REDRIVES 14 EA 1.10 15.40 1.00 14.00 50.00 700.00
0082 8475000000-E 460 TWO BAR METAL RAIL 2055 LF 103.40 21248.70 122.00 25071.00 140.00 28770.00
0083 8517000000-E 460 1-**"X*+*"CONC PARAPET 220 LF 90.20 19844.00 114.00 25080.00 130.00 28600.00
(1-2" X 2-8 3/4")
0084 8608000000-E 876 RIP RAP Il (2-0") 195 TON 66.00 12870.00 50.00 9750.00 110.00 21450.00
0085 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 215 SY 2.20 473.00 2.00 430.00 1.00 215.00
0086 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4620.00 4000.00 5000.00
0087 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,100 LF 135.85 149435.00 139.00 152900.00 136.00 149600.00
0088 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 2200.00 5000.00 1200.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 726750.35 TOTAL 812359.25 TOTAL 847282.63
ROADWAY ITEMS SUB-TOTAL 300934.85  SUB-TOTAL 364494.25  SUB-TOTAL 313191.03

STRUCTURE ITEMS SUB-TOTAL 425815.50 SUB-TOTAL 447865.00 SUB-TOTAL 534091.60



DEC 13, 2017 08:46 AM PENDER 2:00 PM 4/ 9 003
46018.3.1 NOV 21 2017 C203983

TIP NO B-5304 0.108 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

T ALOVING COMPANY DANE CONSTRUCTION INC  PALMETTO INFRASTRUCTURE INC
GOLDSBORO, NC MOORESVILLE, NC GREENVILLE, SC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 45000.00 49445.00 50000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6175.00 5500.00 7500.00
0003 0029000000-N SP  REINF BRG APPR itk Lump Sum 17725.00 12775.00 25000.00

(12+27.00)
0004 0036000000-E 225 UNDERCUT EXCAVATION 600 CY 0.01 6.00 20.00 12000.00 34.00 20400.00
0005 0043000000-N 226 GRADING Lump Sum 131137.45 107640.00 29300.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 1000.00 1000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 600 CY 0.01 6.00 35.00 21000.00 45.00 27000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,100 SY 0.01 21.00 2.25 4725.00 4.00 8400.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 62.00 620.00 45.00 450.00 75.00 750.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SYy 3.90 78.00 2.25 45.00 12.00 240.00
0011 0335200000-E 305 15" DRAINAGE PIPE 60 LF 30.75 1845.00 15.00 900.00 85.00 5100.00
0012 1099500000-E 505 SHALLOW UNDERCUT 500 CY 0.01 5.00 15.00 7500.00 35.00 17500.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 950 TON 0.01 9.50 30.00 28500.00 65.00 61750.00
0014 1330000000-E 607 INCIDENTAL MILLING 225 SY 19.95 4488.75 25.00 5625.00 28.00 6300.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 235 TON 100.00 23500.00 98.00 23030.00 112.55 26449.25
0016 1525000000-E 610 ASP CONC SURF CRS SF9.5A 270 TON 115.00 31050.00 121.00 32670.00 112.70 30429.00
0017 1575000000-E 620 ASP FOR PLANT MIX 30 TON 395.00 11850.00 450.00 13500.00 380.00 11400.00
0018 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 1.00 10.00 125.00 1250.00 65.00 650.00
0019 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 1.00 112.00 20.00 2240.00 36.00 4032.00
0020 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 1.00 500.00 2.25 1125.00 5.00 2500.00
0021 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 10.00 840.00 40.00 3360.00 75.00 6300.00
0022 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 1.00 500.00 8.00 4000.00 14.00 7000.00
0023 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 200.00 200.00 345.00 345.00 250.00 250.00
0024 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00 25.00 150.00 22.00 132.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1525.00 3050.00 1450.00 2900.00 1500.00 3000.00
0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 850.00 1700.00 575.00 1150.00 1000.00 2000.00
0027 2752000000-E SP GENERIC PAVING ITEM (LF) 30 LF 60.00 1800.00 35.00 1050.00 55.00 1650.00

MODIFIED SHOULDER BERM GUTTER
0028 3030000000-E 862 STL BM GUARDRAIL 50 LF 17.00 850.00 17.00 850.00 20.00 1000.00
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 35.00 175.00
0030 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1850.00 7400.00 1850.00 7400.00 1750.00 7000.00
0031 3287000000-N SP GRENDTYPETL-3 4 EA 3100.00 12400.00 3100.00 12400.00 3400.00 13600.00
0032 3649000000-E 876 RIP RAP, CLASS B 2 TON 50.00 100.00 50.00 100.00 150.00 300.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 460 SY 3.00 1380.00 2.25 1035.00 4.00 1840.00
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 100.00 600.00 268.82 1612.92 300.00 1800.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 408 SF 8.75 3570.00 8.75 3570.00 12.50 5100.00
0036 4405000000-E 1110 WORK ZONE SIGNS (PORT) 160 SF 8.85 1416.00 8.85 1416.00 9.00 1440.00
0037 4410000000-E 1110 WORK ZONE SIGNS (BARR) 73 SF 7.95 580.35 7.95 580.35 10.00 730.00

0038 4435000000-N 1135 CONES 20 EA 16.00 320.00 16.00 320.00 16.00 320.00



DEC 13, 2017 08:46 AM

46018.3.1

TIP NO

B-5304

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

PENDER

2:00 PM
NOV 21 2017

0.108 MI

003
C203983

T A LOVING COMPANY

GOLDSBORO, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069

0070

0071
0072

0073

4445000000-E
4450000000-N
4685000000-E
4686000000-E
4835000000-E
4870000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6048000000-E
6070000000-N
6071012000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6132000000-N

8035000000-N

8112730000-N
8121000000-N

8182000000-E

1145
1150
1205
1205
1205
1205
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

1632
SP

1639
SP

1660
1660
1661
1661
1662
1665
1667
SP

SP

402

450
412

420

BARRICADES (TYPE llI)
FLAGGER

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
PAINT PVT MKG LINES 24"

LINE REMOVAL 24" WIDE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH

FLOAT TURBIDITY CURTAIN
SPECIAL STILLING BASINS
COIR FIBER WATTLE

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS

REMV EXIST STR ik
(12+27.00-L-)

PDA TESTING

UNCL STR EXCAV STA *#eex
(12+27.00-L-)

CLASS A CONCRETE (BRIDGE)

72 LF
16 HR
1,140 LF
1,140 LF
24 LF
12 LF
1,075 LF
95 TON

5 TON

90 TON
0.5 ACR
100 LB
0.5 TON
200 LF
400 LF
40 CY
1,265 SY
100 SY
165 LF
250 SY
3 EA

70 LF
0.6 ACR
0.3 ACR
50 LB
0.25 TON
50 LB
0.5 TON
10 MHR
13 EA

2 EA

Lump Sum

1 EA
Lump Sum

456 CY

23.00
25.00
3.10
3.20
20.00
20.00
2.50
1.00
49.00
43.00
400.00
2.00
700.00
1.00
2.00
1.00
1.60
5.50
3.65
7.50
250.00
16.00
3000.00
100.00
4.00
400.00
4.00
400.00
60.00
10.00
250.00

3150.00

1450.00

1656.00
400.00
3534.00
3648.00
480.00
240.00
2687.50
95.00
245.00
3870.00
200.00
200.00
350.00
200.00
800.00
40.00
2024.00
550.00
602.25
1875.00
750.00
1120.00
1800.00
30.00
200.00
100.00
200.00
200.00
600.00
130.00
500.00

110000.00

3150.00
14500.00

66120.00

23.00
20.00
2.50
2.60
40.00
25.00
3.00
35.00
35.00
30.00
1100.00
5.00
1000.00
7.50
4.00
15.00
1.95
6.00
5.85
45.00
475.00
8.00
2000.00
150.00
5.50
1000.00
5.25
1000.00
75.00
50.00
1650.00

3000.00

1350.00

1656.00
320.00
2850.00
2964.00
960.00
300.00
3225.00
3325.00
175.00
2700.00
550.00
500.00
500.00
1500.00
1600.00
600.00
2466.75
600.00
965.25
11250.00
1425.00
560.00
1200.00
45.00
275.00
250.00
262.50
500.00
750.00
650.00
3300.00

145000.00

3000.00
15000.00

61560.00

25.00
65.00
4.05
4.30
100.00
100.00
2.50
75.00
165.00
70.00
2500.00
1.50
900.00
15.00
3.00
45.00
2.75
5.50
3.00
30.00
800.00
10.00
3500.00
1500.00
1.00
750.00
1.00
750.00
75.00
500.00
1000.00

5000.00

1000.00

1800.00
1040.00
4617.00
4902.00
2400.00
1200.00
2687.50
7125.00
825.00
6300.00
1250.00
150.00
450.00
3000.00
1200.00
1800.00
3478.75
550.00
495.00
7500.00
2400.00
700.00
2100.00
450.00
50.00
187.50
50.00
375.00
750.00
6500.00
2000.00

50000.00

5000.00
12000.00

45600.00



DEC 13, 2017 08:46 AM PENDER 2:00 PM 6/9 003
46018.3.1 NOV 21 2017 C203983

TIP NO B-5304 0.108 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

T A LOVING COMPANY DANE CONSTRUCTION INC ~ PALMETTO INFRASTRUCTURE INC
GOLDSBORO, NC MOORESVILLE, NC GREENVILLE, SC
0074 8210000000-N 422 BRG APPR SLAB *ienion: Lump Sum 32800.00 11250.00 25000.00
(12+27.00-L)
0075 8217000000-E 425 REINF STEEL (BRIDGE) 7,794 LB 1.30 10132.20 1.00 7794.00 2.50 19485.00
0076 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 10 EA 660.00 6600.00 1000.00 10000.00 3000.00 30000.00
(HP 12 X 53)
0077 8328400000-E SP  PILE DRV EQUIP SETUP ** GALV STEEL PILES 14 EA 660.00 9240.00 1000.00 14000.00 4000.00 56000.00
(HP 14 X 73)
0078 8364000000-E 450 HP12X53 PILES 375 LF 48.00 18000.00 30.00 11250.00 30.00 11250.00
0079 8384200000-E 450 HP14X73 GALV PILES 700 LF 75.00 52500.00 45.00 31500.00 55.00 38500.00
0080 8391000000-N 450 STEEL PILE POINTS 7 EA 135.00 945.00 305.00 2135.00 250.00 1750.00
0081 8393000000-N 450 PILE REDRIVES 14 EA 56.00 784.00 245.00 3430.00 650.00 9100.00
0082 8475000000-E 460 TWO BAR METAL RAIL 2055 LF 141.50 29078.25 90.00 18495.00 155.00 31852.50
0083 8517000000-E 460 1'-¥"X*++"CONC PARAPET 220 LF 158.25 34815.00 95.00 20900.00 150.00 33000.00
(1-2" X 2-8 3/4")
0084 8608000000-E 876 RIP RAP 11 (2-0") 195 TON 112.50 21937.50 45.00 8775.00 95.00 18525.00
0085 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 215 SY 335 720.25 2.25 483.75 6.00 1290.00
0086 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4410.00 10000.00 8000.00
0087 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,100 LF 129.33 142263.00 175.00 192500.00 125.00 137500.00
0088 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 1685.00 1350.00 4500.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 900088.00 TOTAL 988961.52 TOTAL 996022.50
ROADWAY ITEMS SUB-TOTAL 340407.80  SUB-TOTAL 420538.77  SUB-TOTAL 457670.00

STRUCTURE ITEMS SUB-TOTAL 559680.20 SUB-TOTAL 568422.75 SUB-TOTAL 538352.50



DEC 13, 2017 08:46 AM

46018.3.1

TIP NO

B-5304

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

PENDER 2:00 PM 719 003
NOV 21 2017 C203983

0.108 MI

TRADER CONSTRUCTION CO.

NEW BERN, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027

0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0000400000-N
0029000000-N

0036000000-E
0043000000-N
0050000000-E
0195000000-E
0196000000-E
0318000000-E
0320000000-E
0335200000-E
1099500000-E
1099700000-E
1330000000-E
1489000000-E
1525000000-E
1575000000-E
1693000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2286000000-N
2367000000-N
2752000000-E

3030000000-E
3150000000-N
3215000000-N
3287000000-N
3649000000-E
3656000000-E
4155000000-N
4400000000-E
4405000000-E
4410000000-E
4435000000-N

800
801
SP

225
226
226
265
270
300
300
305
505
505
607
610
610
620
654
815
815
815
815
815
815
840
840
SP

862
862
862
SP
876
876
907
1110
1110
1110
1135

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR #ortriins
(12+27.00)
UNDERCUT EXCAVATION

GRADING

SUPP CLEARING & GRUBBING
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B

ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD

GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE 1l
GREND TYPE TL-3

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
CONES

Lump Sum
Lump Sum
Lump Sum

600
Lump Sum

CcYy

1 ACR

600
2,100

CcYy
SY

10 TON

20
60
500

SY
LF
CcYy

950 TON

225

SY

235 TON
270 TON
30 TON
10 TON

112
500
84
500
1

N o

30

50

CcYy
SY
CcYy
LF
EA
LF
EA
EA
LF

LF
EA
EA
EA

2 TON

460

408
160
73
20

SY
EA
SF
SF
SF
EA

52000.00

9000.00

28000.00

15.00 9000.00
35000.00

1000.00 1000.00
72.00 43200.00
2.00 4200.00
95.00 950.00
5.00 100.00
56.00 3360.00
25.00 12500.00
40.00 38000.00
23.00 5175.00
98.00 23030.00
121.00 32670.00
450.00 13500.00
500.00 5000.00
25.00 2800.00
9.00 4500.00
60.00 5040.00
15.00 7500.00
350.00 350.00
40.00 240.00
2100.00 4200.00
460.00 920.00
100.00 3000.00
17.00 850.00
11.00 55.00
1850.00 7400.00
3100.00 12400.00
150.00 300.00
3.00 1380.00
10.00 60.00
8.75 3570.00
12.00 1920.00
7.95 580.35
40.00 800.00



DEC 13, 2017 08:46 AM

46018.3.1

TIP NO

B-5304

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

PENDER 2:00 PM 8/ 9 003
NOV 21 2017 C203983

0.108 MI

TRADER CONSTRUCTION CO.

NEW BERN, NC

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069

0070

0071
0072

0073

4445000000-E
4450000000-N
4685000000-E
4686000000-E
4835000000-E
4870000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6048000000-E
6070000000-N
6071012000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6132000000-N

8035000000-N

8112730000-N
8121000000-N

8182000000-E

1145
1150
1205
1205
1205
1205
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

1632
SP

1639
SP

1660
1660
1661
1661
1662
1665
1667
SP

SP

402

450
412

420

BARRICADES (TYPE llI)
FLAGGER

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
PAINT PVT MKG LINES 24"

LINE REMOVAL 24" WIDE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH

FLOAT TURBIDITY CURTAIN
SPECIAL STILLING BASINS
COIR FIBER WATTLE

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS

REMV EXIST STR i
(12+27.00-L-)

PDA TESTING

UNCL STR EXCAV STA *#eex
(12+27.00-L-)

CLASS A CONCRETE (BRIDGE)

72 LF 23.00 1656.00
16 HR 35.00 560.00
1,140 LF 2.50 2850.00
1,140 LF 2.60 2964.00
24 LF 40.00 960.00
12 LF 25.00 300.00
1,075 LF 2.50 2687.50
95 TON 75.00 7125.00

5 TON 85.00 425.00

90 TON 60.00 5400.00
0.5 ACR 400.00 200.00
100 LB 2.00 200.00
0.5 TON 700.00 350.00
200 LF 25.00 5000.00
400 LF 2.00 800.00
40 CY 25.00 1000.00
1,265 SY 1.60 2024.00
100 SY 5.50 550.00
165 LF 3.65 602.25
250 SY 31.00 7750.00
3 EA 775.00 2325.00

70 LF 16.00 1120.00
0.6 ACR 3000.00 1800.00
0.3 ACR 100.00 30.00
50 LB 4.00 200.00
0.25 TON 400.00 100.00
50 LB 4.00 200.00
0.5 TON 400.00 200.00
10 MHR 60.00 600.00
13 EA 600.00 7800.00

2 EA 1500.00 3000.00
Lump Sum 45000.00
1 EA 8000.00 8000.00
Lump Sum 6500.00
456 CY 1670.00 76152.00



DEC 13, 2017 08:46 AM

46018.3.1

TIP NO

B-5304

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

PENDER 2:00 PM 9/ 9 003
NOV 21 2017 C203983

0.108 MI

TRADER CONSTRUCTION CO.

NEW BERN, NC

0074

0075
0076

0077

0078
0079
0080
0081
0082
0083

0084
0085
0086
0087
0088

8210000000-N

8217000000-E
8328200000-E

8328400000-E

8364000000-E
8384200000-E
8391000000-N
8393000000-N
8475000000-E
8517000000-E

8608000000-E
8622000000-E
8657000000-N
8762000000-E
8860000000-N

422

425
SP

SP

450
450
450
450
460
460

876
876
430
430
SP

BRG APPR SLAB *rtrierix
(12+27.00-L-)

REINF STEEL (BRIDGE)

PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

PILE DRV EQUIP SETUP ** GALV STEEL PILES

(HP 14 X 73)
HP12X53 PILES

HP14X73 GALV PILES

STEEL PILE POINTS

PILE REDRIVES

TWO BAR METAL RAIL
11" CONC PARAPET
(1'-2" X 2'-8 3/4")

RIP RAP 11 (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0"X 1'-9"PRESTR SLABS

GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

S & C CONSTRUCTION LLC

THE TARA GROUP OF LUMBERTON INC
ST WOOTEN CORPORATION

T A LOVING COMPANY

DANE CONSTRUCTION INC

PALMETTO INFRASTRUCTURE INC
TRADER CONSTRUCTION CO.

Lump Sum 38000.00
7,794 LB 2.00 15588.00

10 EA 1100.00 11000.00

14 EA 1500.00 21000.00

375 LF 85.00 31875.00

700 LF 92.00 64400.00

7 EA 150.00 1050.00

14 EA 700.00 9800.00

2055 LF 135.00 27742.50

220 LF 180.00 39600.00

195 TON 95.00 18525.00

215 SY 3.50 752.50

Lump Sum 8000.00
1,100 LF 165.00 181500.00
Lump Sum 3000.00
TOTAL 1041814.10

SUB-TOTAL 434329.10

SUB-TOTAL 607485.00

CONTRACT TOTAL

1 726750.35

2 812359.25

3 847282.63

4 900088.00

5 988961.52

6 996022.50

7 1041814.10



DEC 13, 2017 08:46 AM
2018CPT.03.06.20671

TIP NO

FED AID NO STATE FUNDED

MILLING & RESURFACING.

22 SECTIONS OF SECONDARY ROADS.

ONSLOW

2:00 PM 1/ 1 004
NOV 21 2017 C204102
22.077 Mi

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 55000.00 142000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,170 TON 89.00 104130.00 75.00 87750.00
0003 1297000000-E 607 MILL ASP PVMT <" DTH 5745 SY 2.00 11490.00 4.00 22980.00
(1"
0004 1297000000-E 607 MILL ASP PVMT <" DTH 8,064 SY 2.40 19353.60 2.75 22176.00
(1-1/2")
0005 1297000000-E 607 MILL ASP PVMT <" DTH 6,569 SY 2.00 13138.00 3.50 22991.50
(1-1/4")
0006  1330000000-E 607 INCIDENTAL MILLING 2,160 SY 14.60 31536.00 12.00 25920.00
0007 1498000000-E 610 ASP CONC INTR CRS 119.0B 240 TON 55.00 13200.00 80.00 19200.00
0008  1519000000-E 610 ASP CONC SURF CRS S9.5B 12,977 TON 50.00 648850.00 46.00 596942.00
0009 1525000000-E 610 ASP CONC SURF CRS SF9.5A 8,482 TON 67.15 569566.30 53.00 449546.00
0010 1525100000-E SP  ASP CONC SURF CRS SF9.5A LEVEL 805 TON 85.00 68425.00 85.00 68425.00
0011 1575000000-E 620 ASP FOR PLANT MIX 1,415 TON 400.00 566000.00 400.00 566000.00
0012 1770000000-E SP  AST, MAT COAT, #6 STONE 51322 SY 2.06 105723.32 3.00 153966.00
0013 1838000000-E SP  EMULSION FOR AST 17,965 GAL 2.18 39163.70 2.00 35930.00
0014 1880000000-E SP  GENERIC PAVING ITEM (TON) 1,620 TON 150.00 243000.00 190.00 307800.00
PATCHING EXISTING PAVEMENT  (MILL)
0015 2752000000-E SP  GENERIC PAVING ITEM (LF) 50 LF 69.25 3462.50 100.00 5000.00
REMOVE & REPLACE 2'-6" CURB & GUTTER
0016 2830000000-N 858 ADJ MANHOLES 26 EA 250.00 6500.00 850.00 22100.00
0017 2845000000-N 858 ADJ METER OR VALVE BOXES 20 EA 250.00 5000.00 750.00 15000.00
0018 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,688 SF 8.60 23116.80 12.00 32256.00
0019 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 75000.00 187500.00
0020 4685000000-E 1205 THERMO PVT MKG LINES 4"90 62,159 LF 0.50 31079.50 0.50 31079.50
0021 4686000000-E 1205 THERMO PVT MKG LINES 4"120 54,447 LF 0.60 32668.20 0.60 32668.20
0022  4700000000-E 1205 12"WIDE THERMO 90 MILS 180 LF 5.00 900.00 5.00 900.00
0023 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 1 EA 300.00 300.00 300.00 300.00
0024 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 25999 LF 0.99 25739.01 0.99 25739.01
THERMOPLASTIC PROFILED PAVEMENT MARKING LINES
(EDGE LINES)
0025 4900000000-N 1251 PERM RAISED PVMT MARKERS 630 EA 5.00 3150.00 5.00 3150.00
CONTRACT TOTAL TOTAL 2695491.93 TOTAL 2877319.21
ROADWAY ITEMS SUB-TOTAL 2695491.93 SUB-TOTAL 2877319.21
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING COMPANY 1 2695491.93
ROSE BROTHERS PAVING CO INC 2 2877319.21



DEC 13, 2017 08:46 AM

2016CPT.04.10.10511.1, 44850.3.1

TIP NO

W-5704A, W-5704B

FED AID NO STATE FUNDED, HSIP-0070(204)
GRADING, DRAINAGE, MILLING, RESURFACING & SIGNALS.
US-70 BUSINESS FROM WAKE COUNTY LINE TO US-70, 1 SECTION OF BARBOUR STREET, AND 1 SECTION OF HAMBY STREET.

JOHNSTON

2:00 PM 1/ 4 005
NOV 21 2017 C203885
10.174 MI

THE LANE CONSTRUCTION

FSC Il LLC DBA FRED SMITH

ST WOOTEN CORPORATION

CORPORATION COMPANY
CHESHIRE, CT RALEIGH, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 330000.00 342000.00 370000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 40000.00 28000.00 30470.00
0003  0043000000-N 226 GRADING Lump Sum 230000.00 500000.00 352950.00
0004  0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 10000.00 10000.00 1.00 1.00 19537.00 19537.00
0005 0318000000-E 300 FND CONDIT MATL MINOR STRS 485 TON 30.00 14550.00 35.00 16975.00 4255 20636.75
0006 0320000000-E 300 FND CONDIT GEOTEXTILE 1,510 SY 3.50 5285.00 2.00 3020.00 5.70 8607.00
0007 0354000000-E 310 (15R\(/:) PIPE CULY ek 648 LF 60.00 38880.00 98.00 63504.00 67.00 43416.00
0008 0354000000-E 310 (18R\(/:) PIPE CULY ¥tk 92 LF 75.00 6900.00 98.00 9016.00 91.05 8376.60
0009 0414000000-E 310 60" RC PIPE CULV Il 8 LF 1175.00 9400.00 750.00 6000.00 899.30 7194.40
0010 0448200000-E 310 15"RCP CULV CLASS IV 588 LF 65.00 38220.00 98.00 57624.00 69.95 41130.60
0011 0448300000-E 310 18" RCP CULV CLASS IV 2,028 LF 65.00 131820.00 85.00 172380.00 75.55 153215.40
0012 0448400000-E 310 24" RCP CULV CLASS IV 1,112 LF 80.00 88960.00 90.00 100080.00 91.25 101470.00
0013  0995000000-E 340 PIPE REMOVAL 1,556 LF 70.00 108920.00 15.00 23340.00 25.85 40222.60
0014 1297000000-E 607 z\:ll_llyzé)SP PVMT #+x DTH 419,462 SY 2.50 1048655.00 1.45 608219.90 2.05 859897.10
0015 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,500 TON 85.00 127500.00 90.00 135000.00 89.95 134925.00
0016 1503000000-E 610 ASP CONC INTR CRS 119.0C 880 TON 90.00 79200.00 85.00 74800.00 90.45 79596.00
0017 1519000000-E 610 ASP CONC SURF CRS S9.5B 888 TON 47.00 41736.00 90.00 79920.00 69.95 62115.60
0018 1523000000-E 610 ASP CONC SURF CRS S9.5C 35,752 TON 47.00 1680344.00 42.00 1501584.00 60.35 2157633.20
0019 1575000000-E 620 ASP FOR PLANT MIX 2,263 TON 350.00 792050.00 400.00 905200.00 362.00 819206.00
0020 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 710 TON 100.00 71000.00 135.00 95850.00 203.40 144414.00
0021 2253000000-E 840 PIPE COLLARS 5 CY 1000.00 5000.00 2500.00 12500.00 2072.05 10360.25
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 75 EA 2200.00 165000.00 2700.00 202500.00 2474.85 185613.75
0023 2297000000-E 840 MASNRY DRAINAGE STRUCT 5 CY 2500.00 12500.00 1800.00 9000.00 2269.50 11347.50
0024 2308000000-E 840 MASNRY DRAINAGE STRUCT 15 LF 700.00 10500.00 475.00 7125.00 406.90 6103.50
0025 2364000000-N 840 FRAME W/2GRTS 840.16 STD 39 EA 700.00 27300.00 750.00 29250.00 616.65 24049.35
0026 2365000000-N 840 FRAME W/2GRTS 840.22 STD 12 EA 700.00 8400.00 775.00 9300.00 616.25 7395.00
0027 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 8 EA 725.00 5800.00 775.00 6200.00 790.50 6324.00
0028 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 7 EA 725.00 5075.00 775.00 5425.00 808.95 5662.65
0029 2396000000-N 840 FRAME W/COVER STD 840.54 7 EA 575.00 4025.00 600.00 4200.00 495.10 3465.70
0030 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 15 EA 1800.00 27000.00 962.50 14437.50 862.45 12936.75
0031 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 26 EA 1800.00 46800.00 962.50 25025.00 1972.20 51277.20
0032 2542000000-E 846 1-6" CONC CURB & GUTTER 1,950 LF 35.00 68250.00 19.24 37518.00 18.30 35685.00
0033  2600000000-N SP RETROFIT EXT CURB RAMP 2 EA 1100.00 2200.00 1875.00 3750.00 712.35 1424.70
0034  2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 2,400 SY 90.00 216000.00 71.65 171960.00 63.80 153120.00
0035 2830000000-N 858 ADJ MANHOLES 5 EA 800.00 4000.00 950.00 4750.00 850.00 4250.00
0036 2845000000-N 858 ADJ METER OR VALVE BOXES 2 EA 800.00 1600.00 825.00 1650.00 850.00 1700.00



DEC 13, 2017 08:46 AM JOHNSTON
2016CPT.04.10.10511.1, 44850.3.1
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0037 3000000000-N SP IMPACT ATTEN TYPE 350 2 EA 17000.00 34000.00 16800.00 33600.00 15500.00 31000.00
0038 3030000000-E 862 STL BM GUARDRAIL 525 LF 20.00 10500.00 16.00 8400.00 16.50 8662.50
0039 3045000000-E 862 SBGR SHOP CURVED 50 LF 20.00 1000.00 18.00 900.00 20.00 1000.00
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 45.00 225.00 44.00 220.00 35.00 175.00
0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE 190 SY 10.00 1900.00 3.00 570.00 8.60 1634.00
0042 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 944 LF 5.50 5192.00 5.05 4767.20 5.05 4767.20
0043 4102000000-N 904 SIGN ERECTION, TYPE E 57 EA 70.00 3990.00 68.00 3876.00 68.00 3876.00
0044 4108000000-N 904 SIGN ERECTION, TYPE F 6 EA 115.00 690.00 110.00 660.00 110.00 660.00
0045 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 35 EA 5.05 176.75 5.00 175.00 5.00 175.00
0046 4400000000-E 1110 WORK ZONE SIGNS (STAT) 220 SF 8.00 1760.00 7.70 1694.00 7.70 1694.00
0047  4405000000-E 1110 WORK ZONE SIGNS (PORT) 504 SF 9.00 4536.00 18.00 9072.00 8.85 4460.40
0048 4410000000-E 1110 WORK ZONE SIGNS (BARR) 228 SF 8.00 1824.00 7.15 1630.20 7.15 1630.20
0049 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 1000.00 2000.00 0.01 0.02 1985.00 3970.00
0050 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 7 EA 4550.00 31850.00 0.01 0.07 8995.00 62965.00
0051 4430000000-N 1130 DRUMS 850 EA 20.00 17000.00 0.01 8.50 39.00 33150.00
0052 4435000000-N 1135 CONES 850 EA 10.00 8500.00 0.01 8.50 15.95 13557.50
0053  4445000000-E 1145 BARRICADES (TYPE Ill) 280 LF 25.00 7000.00 21.00 5880.00 21.00 5880.00
0054 4450000000-N 1150 FLAGGER 48 HR 55.00 2640.00 55.00 2640.00 25.00 1200.00
0055 4480000000-N 1165 TMA 2 EA 10000.00 20000.00 15000.00 30000.00 22200.00 44400.00
0056 4516000000-N 1180 SKINNY DRUM 850 EA 15.00 12750.00 0.01 8.50 28.00 23800.00
0057 4685000000-E 1205 THERMO PVT MKG LINES 4"90 40,010 LF 0.50 20005.00 0.45 18004.50 0.50 20005.00
0058 4686000000-E 1205 THERMO PVT MKG LINES 4"120 13,956 LF 0.75 10467.00 0.54 7536.24 0.65 9071.40
0059 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 172,980 LF 1.00 172980.00 0.95 164331.00 0.70 121086.00
0060 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 23,231 LF 1.00 23231.00 0.99 22998.69 0.95 22069.45
0061 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 11,903 LF 1.50 17854.50 1.50 17854.50 1.30 15473.90
0062 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,889 LF 2.55 4816.95 1.50 2833.50 2.50 4722.50
0063 4700000000-E 1205 12"WIDE THERMO 90 MILS 4565 LF 2.00 9130.00 2.00 9130.00 1.60 7304.00
0064 4702000000-E 1205 12"WIDE THERMO 120 MILS 4,025 LF 2.00 8050.00 2.00 8050.00 1.80 7245.00
0065 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 5.05 505.00 8.00 800.00 5.00 500.00
0066 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,932 LF 6.05 11688.60 15.00 28980.00 6.00 11592.00
0067 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 136 EA 105.00 14280.00 100.00 13600.00 100.00 13600.00
0068 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 505 EA 125.00 63125.00 120.00 60600.00 115.00 58075.00
0069 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,400 LF 0.40 960.00 0.25 600.00 0.40 960.00
0070 4815000000-E 1205 PAINT PVMT MARKINGS 6" 196,211 LF 0.20 39242.20 0.25 49052.75 0.20 39242.20
0071 4820000000-E 1205 PAINT PVMT MARKINGS 8" 5587 LF 0.60 3352.20 0.50 2793.50 0.60 3352.20
0072 4825000000-E 1205 PAINT PVMT MARKINGS 12" 3,000 LF 0.50 1500.00 0.50 1500.00 0.50 1500.00
0073 4830000000-E 1205 PAINT PVT MKGS LINES 16" 100 LF 4.05 405.00 1.00 100.00 4.00 400.00
0074 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,359 LF 3.05 4144.95 3.00 4077.00 3.00 4077.00
0075 4840000000-N 1205 PAINT PVT MKG CHARACTER 84 EA 55.00 4620.00 20.00 1680.00 50.00 4200.00
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0076 4845000000-N 1205 PAINT PVT MKG SYMBOL 378 EA 55.00 20790.00 20.00 7560.00 50.00 18900.00
0077 4905000000-N 1253 SNOWPLB PVMT MRKER 3,622 EA 24.00 86928.00 26.00 94172.00 26.50 95983.00
0078 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 8 EA 70.00 560.00 65.00 520.00 65.00 520.00
0079 4945000000-N 1267 FLEX DELINATR (CRY & RED) 48 EA 70.00 3360.00 65.00 3120.00 65.00 3120.00
0080 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 22000.00 700000.00 323215.00
0081 5325800000-E 1510 8" WATER LINE 20 LF 600.00 12000.00 300.00 6000.00 241.40 4828.00
0082 5326000000-E 1510 10" WATER LINE 20 LF 600.00 12000.00 310.00 6200.00 250.00 5000.00
0083 5906000000-E SP GENERIC UTILITY ITEM (LB) 1,240 LB 13.00 16120.00 9.00 11160.00 13.15 16306.00

DUCTILE IRON WATER PIPE FITTINGS
0084 6000000000-E 1605 TEMPORARY SILT FENCE 100 LF 3.00 300.00 2.05 205.00 6.00 600.00
0085 6006000000-E 1610 EROS CONTRL STONE CL A 500 TON 85.00 42500.00 40.00 20000.00 56.85 28425.00
0086 6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 85.00 425.00 70.00 350.00 59.95 299.75
0087 6012000000-E 1610 SEDIMENT CONTROL STONE 835 TON 60.00 50100.00 30.00 25050.00 57.55 48054.25
0088 6015000000-E 1615 TEMPORARY MULCHING 5.8 ACR 1100.00 6380.00 2100.00 12180.00 800.00 4640.00
0089 6018000000-E 1620 SEED FOR TEMP SEEDING 500 LB 4.50 2250.00 5.90 2950.00 2.00 1000.00
0090 6021000000-E 1620 FERT FOR TEMP SEEDING 2.3 TON 1200.00 2760.00 1200.00 2760.00 800.00 1840.00
0091 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 80.00 16000.00 1.00 200.00 19.30 3860.00
0092 6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00 1.55 310.00 2.00 400.00
0093 6030000000-E 1630 SILT EXCAVATION 500 CY 80.00 40000.00 1.00 500.00 20.25 10125.00
0094 6036000000-E 1631 MATTING FOR EROS CONTROL 2,500 SY 2.00 5000.00 2.05 5125.00 1.00 2500.00
0095 6037000000-E SP COIR FIBER MAT 100 SY 4.00 400.00 4.50 450.00 5.50 550.00
0096 6042000000-E 1632 1/4" HARDWARE CLOTH 1,976 LF 6.00 11856.00 5.65 11164.40 3.85 7607.60
0097 6071010000-E SP  WATTLE 300 LF 10.00 3000.00 9.10 2730.00 10.00 3000.00
0098 6071020000-E SP POLYACRYLAMIDE (PAM) 45 LB 10.00 450.00 10.00 450.00 12.00 540.00
0099 6084000000-E 1660 SEEDING AND MULCHING 9 ACR 2200.00 19800.00 2890.00 26010.00 2200.00 19800.00
0100 6087000000-E 1660 MOWING 6 ACR 155.00 930.00 150.00 900.00 150.00 900.00
0101 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 8.00 800.00 5.90 590.00 10.00 1000.00
0102 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.26 TON 1200.00 312.00 1200.00 312.00 800.00 208.00
0103 6096000000-E 1662 SEED FOR SUPP SEEDING 176 LB 7.50 1320.00 5.90 1038.40 8.00 1408.00
0104 6102000000-E 1664 SODDING 2,450 SY 7.50 18375.00 7.50 18375.00 5.50 13475.00
0105 6105000000-E 1664 WATER 140 M/IG 6.50 910.00 15.00 2100.00 96.00 13440.00
0106 6108000000-E 1665 FERTILIZER TOPDRESSING 4.75 TON 1200.00 5700.00 1200.00 5700.00 675.00 3206.25
0107 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 105.00 1050.00 35.00 350.00 65.00 650.00
0108 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 25.00 325.00 200.00 2600.00 600.00 7800.00
0109 6123000000-E 1670 REFORESTATION 0.1 ACR 6000.00 600.00 1500.00 150.00 5000.00 500.00
0110 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 2000.00 4000.00 3193.75 6387.50 1138.85 2277.70

CONCRETE WASHOUT STRUCTURE
0111 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 57 EA 150.00 8550.00 224.79 12813.03 386.35 22021.95

FABRIC INSERT INLET PROTECTION DEVICE
0112 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 57 EA 40.00 2280.00 359.65 20500.05 386.35 22021.95

FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
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0113 7060000000-E 1705 SIGNAL CABLE 1,600 LF 3.50 5600.00 3.48 5568.00 3.48 5568.00
0114 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 8 EA 700.00 5600.00 675.00 5400.00 675.00 5400.00
0115 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 800.00 1600.00 728.00 1456.00 728.00 1456.00
0116  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1100.00 1100.00 1025.00 1025.00 1025.00 1025.00
0117 7279000000-E 1715 TRACER WIRE 800 LF 1.00 800.00 1.00 800.00 1.00 800.00
0118 7300000000-E 1715 UNPAVED TRENCH (¥*ikirik) 670 LF 8.50 5695.00 8.00 5360.00 8.00 5360.00

(2,27
0119 7301000000-E 1715 DIRECT DRILL (¥*riiorkr) 560 LF 23.00 12880.00 22.00 12320.00 22.00 12320.00

(2,27
0120 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 305.00 2135.00 300.00 2100.00 300.00 2100.00
0121 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 7 EA 525.00 3675.00 515.00 3605.00 515.00 3605.00
0122 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5320 LF 6.00 31920.00 5.58 29685.60 5.58 29685.60
0123 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 3,600 LF 2.00 7200.00 1.80 6480.00 1.80 6480.00

(14-2)
0124 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 1,200 LF 4.00 4800.00 3.15 3780.00 3.15 3780.00

(12)
0125 7540000000-N 1731 SPLICE ENCLOSURE 2 EA 1600.00 3200.00 1575.00 3150.00 1575.00 3150.00
0126 7552000000-N 1731 INTERCONNECT CENTER 1 EA 2000.00 2000.00 1970.00 1970.00 1970.00 1970.00
0127 7564000000-N 1732 FIBER-OPTIC TRANS DROP/REP 1 EA 2500.00 2500.00 2310.00 2310.00 2310.00 2310.00
0128 7588000000-N SP SGNL MAST ARM WITH METAL POLE 1 EA 10500.00 10500.00 10303.00 10303.00 10303.00 10303.00
0129 7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 20500.00 20500.00 20250.00 20250.00 20250.00 20250.00
0130 7613000000-N SP SOIL TEST 2 EA 1250.00 2500.00 1200.00 2400.00 1200.00 2400.00
0131 7614100000-E SP DRILLED PIER FOUND 18 CY 800.00 14400.00 775.00 13950.00 775.00 13950.00
0132 7631000000-N SP MAST ARM W/ MTL POLE DES 2 EA 250.00 500.00 200.00 400.00 200.00 400.00
0133 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 400.00 400.00 350.00 350.00 350.00 350.00
0134 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 1250.00 1250.00 1200.00 1200.00 1200.00 1200.00
0135 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 14000.00 14000.00 13250.00 13250.00 13250.00 13250.00
0136 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 12 EA 150.00 1800.00 125.00 1500.00 125.00 1500.00
0137 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 450.00 450.00 400.00 400.00 400.00 400.00
0138 7990000000-E SP GENERIC SIGNAL ITEM (LF) 600 LF 2.50 1500.00 2.30 1380.00 2.30 1380.00

BACK PULL FIBER OPTIC CABLE

CONTRACT TOTAL TOTAL 6659797.15 TOTAL 6947111.05 TOTAL 7409276.10

ROADWAY ITEMS SUB-TOTAL 6659797.15 SUB-TOTAL 6947111.05 SUB-TOTAL 7409276.10

BIDDERS IN ORDER CONTRACT TOTAL

THE LANE CONSTRUCTION CORPORATION 1 6659797.15

FSC Il LLC DBA FRED SMITH COMPANY 2 6947111.05

ST WOOTEN CORPORATION 3 7409276.10
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00 60500.00 61000.00
0002 0036000000-E 225 UNDERCUT EXCAVATION 350 CY 15.00 5250.00 38.00 13300.00 25.00 8750.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 3050.00 3050.00 1.00 1.00 100.00 100.00
0004 0063000000-N SP GRADING Lump Sum 255000.00 182000.00 224224.00
0005 0106000000-E 230 BORROW EXCAVATION 5,200 CY 14.00 72800.00 20.00 104000.00 22.00 114400.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 422 CY 13.00 5486.00 5.00 2110.00 25.00 10550.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 35.00 10500.00 38.00 11400.00 70.00 21000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 3.00 900.00 2.00 600.00 3.00 900.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 50.00 2000.00 33.00 1320.00 50.00 2000.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 120 SY 3.00 360.00 2.00 240.00 7.00 840.00
0011 0335000000-E 305 ’(k;"4ll‘3)RAINAGE PIPE 256 LF 375.00 96000.00 300.00 76800.00 550.00 140800.00
0012 0335100000-E 305 12" DRAINAGE PIPE 96 LF 68.30 6556.80 45.00 4320.00 85.00 8160.00
0013 0995000000-E 340 PIPE REMOVAL 352 LF 19.00 6688.00 50.00 17600.00 30.00 10560.00
0014 1099500000-E 505 SHALLOW UNDERCUT 100 CY 15.00 1500.00 10.00 1000.00 30.00 3000.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 35.00 7000.00 33.00 6600.00 40.00 8000.00
0016 1121000000-E 520 AGGREGATE BASE COURSE 280 TON 45.00 12600.00 35.00 9800.00 45.00 12600.00
0017 1275000000-E 600 PRIME COAT 205 GAL 6.00 1230.00 6.00 1230.00 6.70 1373.50
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 190 TON 86.00 16340.00 86.00 16340.00 96.00 18240.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 210 TON 123.00 25830.00 123.00 25830.00 138.00 28980.00
0020 1575000000-E 620 ASP FOR PLANT MIX 25 TON 480.00 12000.00 480.00 12000.00 480.00 12000.00
0021 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 500 TON 150.00 75000.00 1.00 500.00 80.00 40000.00
0022 2199000000-E SP SANDBAG HEADWALLS 619 SF 60.00 37140.00 60.00 37140.00 26.00 16094.00
0023 2264000000-E 840 PIPE PLUGS 5 CY 900.00 4500.00 1200.00 6000.00 1800.00 9000.00
0024 2297000000-E 840 MASNRY DRAINAGE STRUCT 12.8 CY 600.00 7680.00 1200.00 15360.00 1800.00 23040.00
0025 3030000000-E 862 STL BM GUARDRAIL 187.5 LF 19.00 3562.50 15.00 2812.50 17.00 3187.50
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 20.00 100.00 23.00 115.00
0027 3288000000-N SP GRENDTYPE TL-2 4 EA 3200.00 12800.00 2600.00 10400.00 2950.00 11800.00
0028 3380000000-E 862 TEMP STL BM GUARDRAIL 500 LF 10.00 5000.00 8.00 4000.00 9.00 4500.00
0029 3389150000-N SP '(I'TELMZP) GDRL END UNITS #**xxx 4 EA 1600.00 6400.00 2000.00 8000.00 2300.00 9200.00
0030 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 85 EA 55.00 4675.00 65.00 5525.00 62.00 5270.00

EXTRA LENGTH GUARDRAIL POST (8 STEEL -

TEMPORARY)
0031 3628000000-E 876 RIP RAP, CLASS | 350 TON 55.00 19250.00 48.00 16800.00 50.00 17500.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 735 SY 3.00 2205.00 2.00 1470.00 3.00 2205.00
0033 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 12 EA 25.00 300.00 300.00 3600.00 20.00 240.00
0034  4400000000-E 1110 WORK ZONE SIGNS (STAT) 132 SF 18.00 2376.00 18.00 2376.00 9.50 1254.00
0035 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 9.00 864.00 15.00 1440.00 20.00 1920.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 15.00 540.00 15.00 540.00 9.00 324.00
0037 4430000000-N 1130 DRUMS 85 EA 42.00 3570.00 60.00 5100.00 50.00 4250.00
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0038 4435000000-N 1135 CONES 25 EA 16.00 400.00 40.00 1000.00 30.00 750.00
0039 4445000000-E 1145 BARRICADES (TYPE Il 48 LF 28.00 1344.00 28.00 1344.00 27.00 1296.00
0040 4450000000-N 1150 FLAGGER 240 HR 20.00 4800.00 30.00 7200.00 22.00 5280.00
0041 4480000000-N 1165 TMA 1 EA 21600.00 21600.00 1.00 1.00 3800.00 3800.00
0042 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 24000.00 24000.00 24000.00 24000.00 16500.00 16500.00
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM
0043 4650000000-N 1251 TEMP RAISED PVMT MRKS 110 EA 6.85 753.50 6.85 753.50 7.70 847.00
0044 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,200 LF 1.85 2220.00 2.60 3120.00 2.08 2496.00
0045 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,200 LF 1.98 2376.00 2.73 3276.00 2.22 2664.00
0046 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,920 LF 0.30 2076.00 0.30 2076.00 0.34 2352.80
0047 4835000000-E 1205 PAINT PVT MKG LINES 24" 44 LF 1.88 82.72 1.88 82.72 2.10 92.40
0048 4850000000-E 1205 LINE REMOVAL 4" WIDE 390 LF 1.00 390.00 1.00 390.00 1.12 436.80
0049 4870000000-E 1205 LINE REMOVAL 24" WIDE 22 LF 3.00 66.00 3.00 66.00 3.50 77.00
0050 6000000000-E 1605 TEMPORARY SILT FENCE 3,175 LF 3.00 9525.00 2.00 6350.00 2.25 7143.75
0051 6006000000-E 1610 EROS CONTRL STONE CL A 105 TON 45.00 4725.00 34.00 3570.00 50.00 5250.00
0052 6009000000-E 1610 EROS CONTRL STONE CL B 85 TON 45.00 3825.00 36.00 3060.00 50.00 4250.00
0053 6012000000-E 1610 SEDIMENT CONTROL STONE 220 TON 50.00 11000.00 28.00 6160.00 48.00 10560.00
0054 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 2000.00 4000.00 1200.00 2400.00 2250.00 4500.00
0055 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 1.50 300.00 0.01 2.00 2.00 400.00
0056 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 1600.00 3200.00 100.00 200.00 1800.00 3600.00
0057 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.50 2500.00 20.00 4000.00 12.00 2400.00
0058 6029000000-E SP SAFETY FENCE 800 LF 2.00 1600.00 2.00 1600.00 2.50 2000.00
0059 6030000000-E 1630 SILT EXCAVATION 440 CY 4.00 1760.00 10.00 4400.00 15.00 6600.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 4,850 SY 2.00 9700.00 1.66 8051.00 2.24 10864.00
0061 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00 8.00 800.00 7.00 700.00
0062 6038000000-E SP PERM SOIL REINF MAT 120 SY 7.00 840.00 8.00 960.00 8.00 960.00
0063 6042000000-E 1632 1/4" HARDWARE CLOTH 460 LF 3.00 1380.00 3.00 1380.00 5.00 2300.00
0064 6069000000-E 1638 STILLING BASINS 130 CY 25.00 3250.00 10.00 1300.00 30.00 3900.00
0065 6071010000-E SP  WATTLE 80 LF 10.00 800.00 17.00 1360.00 15.00 1200.00
0066 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 8.00 200.00 0.01 0.25 20.00 500.00
0067 6071030000-E 1640 COIR FIBER BAFFLE 225 LF 15.00 3375.00 9.00 2025.00 7.50 1687.50
0068 6071050000-E SP a lS/;I‘;\/IMER 1 EA 1200.00 1200.00 2500.00 2500.00 1500.00 1500.00
0069 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2200.00 4400.00 1880.00 3760.00 2500.00 5000.00
0070 6087000000-E 1660 MOWING 1 ACR 400.00 400.00 1.00 1.00 450.00 450.00
0071 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.50 75.00 0.01 0.50 1.75 87.50
0072 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1600.00 400.00 100.00 25.00 1800.00 450.00
0073 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.50 75.00 4.00 200.00 10.00 500.00
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 1600.00 2000.00 2000.00 2500.00 1800.00 2250.00
0075 6111000000-E SP IMPERVIOUS DIKE 350 LF 50.00 17500.00 160.00 56000.00 50.00 17500.00



DEC 13, 2017 08:46 AM ALAMANCE 2:00 PM 3/6 006
46061.3.1 NOV 21 2017 C203984

TIP NO B-5347 0.114 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #170 OVER A PRONG OF BIG ALAMANCE CREEK ON SR-1145 (POND RD).

MOUNTAIN CREEK CONTRACTORS SMITH-ROWE, LLC YATES CONSTRUCTION CO., INC.
INC
CATAWBA, NC MOUNT AIRY, NC STOKESDALE, NC
0076 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 75.00 750.00 1.00 10.00 85.00 850.00
0077 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 75.00 1875.00 1.00 25.00 280.00 7000.00
0078 6123000000-E 1670 REFORESTATION 0.5 ACR 2000.00 1000.00 5000.00 2500.00 4000.00 2000.00
0079 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 900.00 1800.00 750.00 1500.00 400.00 800.00
CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS
0080 8056000000-N 402 REMV EXIST STR itk Lump Sum 15000.00 64500.00 25000.00
(14+14.00-L-)
0081 8126000000-N 414 CULV EXCAV @ kit Lump Sum 75000.00 160000.00 38000.00
(14+14.00-L-)
0082 8133000000-E 414 FND CONDIT MAT, BOX CULV 103 TON 50.00 5150.00 66.47 6846.41 50.00 5150.00
0083  8196000000-E 420 CLASS A CONCRETE (CULV) 161.5 CY 750.00 121125.00 786.88 127081.12 1050.00 169575.00
0084  8245000000-E 425 REINF STEEL (CULVERT) 19,830 LB 1.00 19830.00 1.28 25382.40 1.25 24787.50
0085 8804000000-N SP GENERIC CULVERT ITEM (LS) Lump Sum 5000.00 1500.00 5000.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1182371.52 TOTAL 1213413.40 TOTAL 1248684.25
ROADWAY ITEMS SUB-TOTAL 941266.52 SUB-TOTAL 828103.47 SUB-TOTAL 981171.75

CULVERT ITEMS SUB-TOTAL 241105.00 SUB-TOTAL 385309.93 SUB-TOTAL 267512.50



DEC 13, 2017 08:46 AM ALAMANCE 2:00 PM 4/ 6 006
46061.3.1 NOV 21 2017 C203984

TIP NO B-5347 0.114 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #170 OVER A PRONG OF BIG ALAMANCE CREEK ON SR-1145 (POND RD).

TRIANGLE GRADING & PAVING INC DANE CONSTRUCTION INC
BURLINGTON, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 64000.00 67920.00
0002 0036000000-E 225 UNDERCUT EXCAVATION 350 CY 15.00 5250.00 20.00 7000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00
0004 0063000000-N SP GRADING Lump Sum 200000.00 544835.00
0005 0106000000-E 230 BORROW EXCAVATION 5200 CY 15.00 78000.00 15.00 78000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 422 CY 12.00 5064.00 12.00 5064.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 25.00 7500.00 35.00 10500.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 3.00 900.00 2.25 675.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 30.00 1200.00 45.00 1800.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 120 Sy 3.00 360.00 2.25 270.00
0011 0335000000-E 305 :;"4!‘3)RAINAGE PIPE 256 LF 500.00 128000.00 120.00 30720.00
0012 0335100000-E 305 12" DRAINAGE PIPE 96 LF 60.00 5760.00 10.00 960.00
0013 0995000000-E 340 PIPE REMOVAL 352 LF 25.00 8800.00 15.00 5280.00
0014 1099500000-E 505 SHALLOW UNDERCUT 100 CY 12.00 1200.00 20.00 2000.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 25.00 5000.00 30.00 6000.00
0016 1121000000-E 520 AGGREGATE BASE COURSE 280 TON 40.00 11200.00 30.00 8400.00
0017 1275000000-E 600 PRIME COAT 205 GAL 6.00 1230.00 6.00 1230.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 190 TON 86.00 16340.00 86.00 16340.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 210 TON 123.00 25830.00 123.00 25830.00
0020 1575000000-E 620 ASP FOR PLANT MIX 25 TON 480.00 12000.00 480.00 12000.00
0021 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 500 TON 259.81 129905.00 150.00 75000.00
0022 2199000000-E SP SANDBAG HEADWALLS 619 SF 100.00 61900.00 85.00 52615.00
0023 2264000000-E 840 PIPE PLUGS 5 CY 1500.00 7500.00 1000.00 5000.00
0024 2297000000-E 840 MASNRY DRAINAGE STRUCT 12.8 CY 2000.00 25600.00 650.00 8320.00
0025 3030000000-E 862 STL BM GUARDRAIL 187.5 LF 15.00 2812.50 19.00 3562.50
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 30.00 150.00
0027 3288000000-N SP GRENDTYPE TL-2 4 EA 2600.00 10400.00 3200.00 12800.00
0028 3380000000-E 862 TEMP STL BM GUARDRAIL 500 LF 8.00 4000.00 10.00 5000.00
0029 3389150000-N SP ITELMZP) GDRL END UNITS **#** 4 EA 2000.00 8000.00 1600.00 6400.00
0030 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 85 EA 125.00 10625.00 55.00 4675.00
EXTRA LENGTH GUARDRAIL POST (8' STEEL -
TEMPORARY)
0031 3628000000-E 876 RIP RAP, CLASS| 350 TON 60.00 21000.00 40.00 14000.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 735 SY 5.00 3675.00 2.25 1653.75
0033 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 12 EA 25.00 300.00 300.00 3600.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 132 SF 10.00 1320.00 18.00 2376.00
0035 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 8.00 768.00 9.00 864.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 10.00 360.00 15.00 540.00

0037 4430000000-N 1130 DRUMS 85 EA 60.00 5100.00 42.00 3570.00



DEC 13, 2017 08:46 AM ALAMANCE 2:00 PM 5/ 6 006
46061.3.1 NOV 21 2017 C203984

TIP NO B-5347 0.114 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #170 OVER A PRONG OF BIG ALAMANCE CREEK ON SR-1145 (POND RD).

TRIANGLE GRADING & PAVING INC DANE CONSTRUCTION INC

BURLINGTON, NC MOORESVILLE, NC

0038 4435000000-N 1135 CONES 25 EA 25.00 625.00 16.00 400.00
0039 4445000000-E 1145 BARRICADES (TYPE Il 48 LF 25.00 1200.00 28.00 1344.00
0040 4450000000-N 1150 FLAGGER 240 HR 20.00 4800.00 15.00 3600.00
0041 4480000000-N 1165 TMA 1 EA 7500.00 7500.00 10800.00 10800.00
0042 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 30000.00 30000.00 24000.00 24000.00

TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0043 4650000000-N 1251 TEMP RAISED PVMT MRKS 110 EA 6.85 753.50 6.85 753.50
0044 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,200 LF 1.85 2220.00 1.85 2220.00
0045 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,200 LF 1.98 2376.00 1.98 2376.00
0046 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,920 LF 0.30 2076.00 0.30 2076.00
0047 4835000000-E 1205 PAINT PVT MKG LINES 24" 44 LF 1.88 82.72 1.88 82.72
0048 4850000000-E 1205 LINE REMOVAL 4" WIDE 390 LF 1.00 390.00 1.00 390.00
0049 4870000000-E 1205 LINE REMOVAL 24" WIDE 22 LF 3.00 66.00 3.00 66.00
0050 6000000000-E 1605 TEMPORARY SILT FENCE 3,175 LF 2.50 7937.50 2.00 6350.00
0051 6006000000-E 1610 EROS CONTRL STONE CL A 105 TON 50.00 5250.00 35.00 3675.00
0052 6009000000-E 1610 EROS CONTRL STONE CL B 85 TON 50.00 4250.00 35.00 2975.00
0053 6012000000-E 1610 SEDIMENT CONTROL STONE 220 TON 40.00 8800.00 30.00 6600.00
0054 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 1670.00 3340.00 1100.00 2200.00
0055 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.50 700.00 5.00 1000.00
0056 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 948.00 1896.00 1000.00 2000.00
0057 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 26.76 5352.00 10.00 2000.00
0058 6029000000-E SP SAFETY FENCE 800 LF 2.00 1600.00 2.00 1600.00
0059 6030000000-E 1630 SILT EXCAVATION 440 CY 5.00 2200.00 10.00 4400.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 4,850 SY 2.00 9700.00 1.95 9457.50
0061 6037000000-E SP COIR FIBER MAT 100 SY 10.00 1000.00 6.00 600.00
0062 6038000000-E SP PERM SOIL REINF MAT 120 Sy 10.00 1200.00 5.25 630.00
0063 6042000000-E 1632 1/4" HARDWARE CLOTH 460 LF 4.00 1840.00 4.25 1955.00
0064 6069000000-E 1638 STILLING BASINS 130 CY 75.00 9750.00 20.00 2600.00
0065 6071010000-E SP  WATTLE 80 LF 15.00 1200.00 6.50 520.00
0066 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 15.00 375.00 8.00 200.00
0067 6071030000-E 1640 COIR FIBER BAFFLE 225 LF 8.00 1800.00 6.50 1462.50
0068 6071050000-E SP a lS/;I‘;\/IMER 1 EA 1500.00 1500.00 1150.00 1150.00
0069 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 3400.00 6800.00 2000.00 4000.00
0070 6087000000-E 1660 MOWING 1 ACR 100.00 100.00 80.00 80.00
0071 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 9.00 450.00 5.50 275.00
0072 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2500.00 625.00 1000.00 250.00
0073 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 5.25 262.50
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 900.00 1125.00 1000.00 1250.00

0075 6111000000-E SP  IMPERVIOUS DIKE 350 LF 50.00 17500.00 25.00 8750.00



DEC 13, 2017 08:46 AM

46061.

TIP NO

3.1

B-5347

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #170 OVER A PRONG OF BIG ALAMANCE CREEK ON SR-1145 (POND RD).

ALAMANCE

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

0076
0077
0078
0079

0080

0081

0082
0083
0084
0085

6114500000-N
6117000000-N
6123000000-E
6132000000-N

8056000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E
8804000000-N

1667
SP
1670
SP

402

414

414
420
425
SP

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS

REMV EXIST STR ***#kkirrx
(14+14.00-L-)

CULV EXCAV @ #*#itiiionk
(14+14.00-L-)

FND CONDIT MAT, BOX CULV

CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

GENERIC CULVERT ITEM (LS)
ASBESTOS ASSESSMENT

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

MOUNTAIN CREEK CONTRACTORS INC
SMITH-ROWE, LLC

YATES CONSTRUCTION CO., INC.
TRIANGLE GRADING & PAVING INC
DANE CONSTRUCTION INC

10 MHR 28.00 280.00

25 EA 250.00 6250.00

0.5 ACR 3800.00 1900.00

2 EA 1000.00 2000.00

Lump Sum 15000.00
Lump Sum 75000.00
103 TON 50.00 5150.00

1615 CY 1100.00 177650.00
19,830 LB 1.50 29745.00
Lump Sum 1500.00
TOTAL 1334054.22

SUB-TOTAL 1030009.22

SUB-TOTAL 304045.00

CONTRACT TOTAL

1 1182371.52

2 1213413.40

3 1248684.25

4 1334054.22

5 1358491.97

75.00
1.00
1500.00
1450.00

30.00
500.00
1.00

TOTAL

SUB-TOTAL
SUB-TOTAL

750.00
25.00
750.00
2900.00

75000.00

35000.00

3090.00
80750.00
19830.00

996.00

1358491.97

1143825.97
214666.00



DEC 13, 2017 08:46 AM
2019CPT.07.01.10791

TIP NO

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-29 FROM US-158 TO CASWELL COUNTY LINE.

ROCKINGHAM

2:00 PM
NOV 21 2017

24.960 MI

1/ 2 007

C204092

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

ADAMS CONSTRUCTION COMPANY

GREENSBORO, NC GREENSBORO, NC ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 142565.72 320000.00 275350.77
0002 1220000000-E 545 INCIDENTAL STONE BASE 130 TON 93.70 12181.00 57.00 7410.00 159.25 20702.50
0003 1297000000-E 607 z\gll_llyzé)SP PVMT ***+" DTH 47,555 SY 2.14 101767.70 2.10 99865.50 2.90 137909.50
0004 1297000000-E 607 z\gll_llkﬁ)SP PVMT **++" DTH 338,502 SY 1.66 561913.32 1.70 575453.40 1.63 551758.26
0005 1523000000-E 610 ASP CONC SURF CRS S9.5C 32,584 TON 50.24 1637020.16 48.50 1580324.00 51.25 1669930.00
0006 1575000000-E 620 ASP FOR PLANT MIX 1,923 TON 340.83 655416.09 400.00 769200.00 422.10 811698.30
0007 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 709 TON 467.84 331698.56 600.00 425400.00 681.00 482829.00
0008 1662000000-E 650 OG ASP FRICT FC-1 MOD 11,624 TON 63.13 733823.12 70.00 813680.00 68.00 790432.00
0009 1704000000-E SP PATCHING EXIST PAVEMENT 74 TON 239.59 17729.66 200.00 14800.00 200.00 14800.00
0010 1820000000-E SP AST, FOG SEAL 176,341 SY 0.32 56429.12 0.40 70536.40 0.40 70536.40
0011 4400000000-E 1110 WORK ZONE SIGNS (STAT) 510 SF 7.60 3876.00 7.60 3876.00 8.50 4335.00
0012 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 4.00 896.00 8.85 1982.40 8.85 1982.40
0013 4410000000-E 1110 WORK ZONE SIGNS (BARR) 26 SF 7.85 204.10 7.85 204.10 7.85 204.10
0014 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 1.00 2.00 1950.00 3900.00 1950.00 3900.00
0015 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 1.00 3.00 7450.00 22350.00 7450.00 22350.00
0016 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 32 DAY 1.00 32.00 55.00 1760.00 55.00 1760.00
0017 4430000000-N 1130 DRUMS 324 EA 1.14 369.36 41.00 13284.00 41.00 13284.00
0018 4445000000-E 1145 BARRICADES (TYPE Il 64 LF 23.00 1472.00 23.00 1472.00 23.00 1472.00
0019 4480000000-N 1165 TMA 2 EA 1.00 2.00 2700.00 5400.00 10800.00 21600.00
0020 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 21 EA 125.00 2625.00 125.00 2625.00 125.00 2625.00
SEQUENTIAL FLASHING WARNING LIGHTS
0021 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 5 EA 4300.00 21500.00 4300.00 21500.00 4300.00 21500.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS
0022 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 15 EA 3450.00 51750.00 3450.00 51750.00 3450.00 51750.00
WORK ZONE PRESENCE LIGHTING
0023 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 264,591 LF 0.70 185213.70 0.70 185213.70 0.97 256653.27
0024 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 28,340 LF 0.80 22672.00 0.80 22672.00 1.04 29473.60
0025 4700000000-E 1205 12"WIDE THERMO 90 MILS 8,664 LF 1.65 14295.60 1.65 14295.60 1.50 12996.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 34 EA 175.00 5950.00 175.00 5950.00 400.00 13600.00
0027 4815000000-E 1205 PAINT PVMT MARKINGS 6" 547,995 LF 0.22 120558.90 0.22 120558.90 0.22 120558.90
0028 4825000000-E 1205 PAINT PVMT MARKINGS 12" 17,328 LF 0.45 7797.60 0.45 7797.60 0.75 12996.00
0029 4845000000-N 1205 PAINT PVT MKG SYMBOL 58 EA 55.00 3190.00 55.00 3190.00 25.00 1450.00
0030 4905000000-N 1253 SNOWPLB PVMT MRKER 2,002 EA 26.00 52052.00 24.00 48048.00 29.00 58058.00
0031 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 225757.32 10000.00 21600.00
0032 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 700 LF 12.50 8750.00 9.00 6300.00 12.50 8750.00
CONTRACT TOTAL TOTAL 4979513.03 TOTAL 5230798.60 TOTAL 5508845.00



DEC 13, 2017 08:46 AM ROCKINGHAM 2:00 PM 2/ 2 007
2019CPT.07.01.10791 NOV 21 2017 C204092
TIP NO 24.960 MI
FED AID NO STATE FUNDED
MILLING & RESURFACING.
US-29 FROM US-158 TO CASWELL COUNTY LINE.
ROADWAY ITEMS SUB-TOTAL 4979513.03 SUB-TOTAL 5230798.60 SUB-TOTAL 5508845.00
BIDDERS IN ORDER CONTRACT TOTAL
SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC. 4979513.03
APAC - ATLANTIC INC THOMPSON ARTHUR DIVISION 5230798.60
ADAMS CONSTRUCTION COMPANY 5508845.00



DEC 13, 2017 08:46 AM WILKES
39897.3.1

TIP NO B-4978

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).

2:00 PM 1/ 6 008
NOV 21 2017 C203982
0.063 MI

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 28600.41
0002 0030000000-N SP  BRG APP SUB REG TIER*™ Lump Sum 10590.24
(12+36.12 -L-)
0003 0036000000-E 225 UNDERCUT EXCAVATION 100 CY 26.66 2666.00
0004 0043000000-N 226 GRADING Lump Sum 45494.76
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5.59 5.59
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 27.41 2741.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.10 420.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 35.00 350.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 2555 51.00
0010 0582000000-E 310 15"CS PIPE CULV 0.064" 36 LF 46.49 1673.64
0011 0636000000-E 310 *" CS ELBOW **+" THICK 4 EA 505.39 2021.56
(15", 0.064")
0012 1099500000-E 505 SHALLOW UNDERCUT 50 CY 19.21 960.50
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 80 TON 35.06 2804.80
0014 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 32557 1628.50
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 230 TON 82.50 18975.00
0016 1525000000-E 610 ASP CONC SURF CRS SF9.5A 180 TON 88.00 15840.00
0017 1575000000-E 620 ASP FOR PLANT MIX 25 TON 550.00 13750.00
0018 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 5.09 285.04
0019 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 250 SY 1.88 470.00
0020 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 42 cy 58.08 2439.36
0021 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 2.46 615.00
0022 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 277.39 277.39
0023 2077000000-E 815 6" OUTLET PIPE 6 LF 8.30 49.80
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1650.00 3300.00
0025 2364200000-N 840 FRAME W/2GRTS 840.20 STD 2 EA 550.00 1100.00
0026 2556000000-E 846 SHOULDER BERM GUTTER 40 LF 51.25 2050.00
0027 3030000000-E 862 STL BM GUARDRAIL 50 LF 17.60 880.00
0028 3045000000-E 862 SBGR SHOP CURVED 100 LF 19.80 1980.00
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 22.00 110.00
0030 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 660.00 660.00
0031 3215000000-N 862 GR ANCHOR TYPE I 4 EA 1925.00 7700.00
0032 3288000000-N SP GREND TYPE TL-2 2 EA 2970.00 5940.00
0033 3360000000-E 863 REMOVE EXISTING GUARDRAIL 125 LF 2.20 275.00
0034 3649000000-E 876 RIP RAP, CLASS B 70 TON 39.48 2763.60
0035 3656000000-E 876 GEOTEXTILE FOR DRAINGE 735 SY 2.05 1506.75
0036 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 121 LF 6.38 771.98
0037 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 107.80 1185.80

0038 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 7 EA 16.50 115.50

33690.00

10700.00

20.00 2000.00
60000.00

100.00 100.00
35.00 3500.00
2.25 450.00
45.00 450.00
2.25 45.00
35.00 1260.00
175.00 700.00
20.00 1000.00
30.00 2400.00
25.00 1250.00
75.00 17250.00
80.00 14400.00
500.00 12500.00
20.00 1120.00
2.25 562.50
45.00 1890.00
11.00 2750.00
345.00 345.00
50.00 300.00
1450.00 2900.00
575.00 1150.00
35.00 1400.00
18.00 900.00
19.50 1950.00
44.00 220.00
750.00 750.00
1900.00 7600.00
3100.00 6200.00
5.00 625.00
30.00 2100.00
2.25 1653.75
5.10 617.10
85.00 935.00
5.00 35.00

35500.00

8550.00

30.00 3000.00
91675.00

1.00 1.00
15.00 1500.00
2.15 430.00
42.00 420.00
6.50 130.00
49.00 1764.00
100.00 400.00
23.50 1175.00
30.50 2440.00
32.00 1600.00
75.00 17250.00
80.00 14400.00
500.00 12500.00
10.00 560.00
2.00 500.00
40.00 1680.00
5.00 1250.00
100.00 100.00
5.00 30.00
1350.00 2700.00
550.00 1100.00
65.00 2600.00
16.00 800.00
18.00 1800.00
20.00 100.00
600.00 600.00
1750.00 7000.00
3200.00 6400.00
2.00 250.00
46.50 3255.00
2.25 1653.75
9.00 1089.00
125.00 1375.00
10.00 70.00



DEC 13, 2017 08:46 AM
39897.3.1

TIP NO B-4978
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).

WILKES

2:00 PM 2/ 6 008
NOV 21 2017 C203982
0.063 MI

JAMES R VANNOY & SONS

CONSTRUCTION COMPANY INC

JEFFERSON, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0039 4400000000-E 1110
0040 4410000000-E 1110
0041 4445000000-E 1145
0042 4710000000-E 1205
0043 4847000000-E 1205

0044 6000000000-E 1605
0045 6006000000-E 1610
0046 6009000000-E 1610
0047 6012000000-E 1610
0048 6015000000-E 1615
0049 6018000000-E 1620
0050 6021000000-E 1620
0051 6024000000-E 1622
0052 6029000000-E SP
0053 6030000000-E 1630
0054 6036000000-E 1631
0055 6037000000-E SP
0056 6042000000-E 1632
0057 6070000000-N 1639
0058 6071020000-E SP
0059 6084000000-E 1660
0060 6087000000-E 1660
0061 6090000000-E 1661
0062 6093000000-E 1661
0063 6096000000-E 1662
0064 6108000000-E 1665
0065 6114500000-N 1667
0066 6117000000-N SP
0067 6132000000-N SP
0068 8017000000-N SP
0069 8021000000-N SP
0070 8084000000-N 410
0071 8121000000-N 412
0072 8182000000-E 420

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
BARRICADES (TYPE llI)

24"WIDE THERMO 120 MILS

POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
POLYACRYLAMIDE (PAM)
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

GENERIC EROSION CONTROL ITEM (EA)
CONCRTE WASHOUT STRUCTURE

STRUCTURE ITEMS

CM&R TEMP ACCESS **xtskikikix
(12+36.12-L-)

REMV EXIST STR **t#kkirrx
(12+36.12-L-)

FND EXCAV EB** ST A¥*ktrrx
(2,12+36.12-L-)

UNCL STR EXCAV STA ¥k
(12+36.12-L-)

CLASS A CONCRETE (BRIDGE)

457

137

80

23.6
1,115.77

775

SF
SF
LF
LF
LF

LF

165 TON
195 TON
160 TON
1.2 ACR

100

LB

0.5 TON

200
200
130
1,300
115
305

2

45

LF
LF
CcY
SY
SY
LF
EA
LB

1.2 ACR
0.6 ACR

50

LB

0.25 TON

50

LB

0.75 TON
10 MHR

12
2

Lump Sum
Lump Sum
Lump Sum
Lump Sum

53.7

EA
EA

CcY

6.77 3093.89
6.38 874.06
26.40 2112.00
16.78 396.01
3.85 4295.71
3.30 2557.50
39.17 6463.05
39.63 7727.85
38.41 6145.60
2200.00 2640.00
1.65 165.00
1760.00 880.00
7.14 1428.00
2.20 440.00
11.16 1450.80
2.75 3575.00
6.60 759.00
3.30 1006.50
255.40 510.80
8.80 396.00
2420.00 2904.00
0.55 0.33
1.65 82.50
1760.00 440.00
1.65 82.50
1760.00 1320.00
1.10 11.00
27.50 330.00
872.93 1745.86
4229.56

16731.08

4359.58

4750.68

904.68 48581.32

8.90 4067.30
7.95 1089.15
24.00 1920.00
15.25 359.90
3.50 3905.20
3.00 2325.00
30.00 4950.00
30.00 5850.00
30.00 4800.00
1100.00 1320.00
4.00 400.00
1500.00 750.00
10.00 2000.00
3.00 600.00
10.00 1300.00
2.25 2925.00
4.00 460.00
4.00 1220.00
475.00 950.00
8.00 360.00
1900.00 2280.00
400.00 240.00
7.00 350.00
1800.00 450.00
4.00 200.00
1500.00 1125.00
45.00 450.00
50.00 600.00
1410.00 2820.00
15580.00

25000.00

15000.00

5000.00

950.00 51015.00

12.50 5712.50
9.50 1301.50
25.00 2000.00
90.00 2124.00
5.19 5790.85
2.00 1550.00
20.00 3300.00
22.00 4290.00
18.00 2880.00
900.00 1080.00
0.01 1.00
100.00 50.00
2.00 400.00
2.00 400.00
5.00 650.00
1.66 2158.00
8.00 920.00
3.00 915.00
50.00 100.00
0.01 0.45
1500.00 1800.00
1.00 0.60
0.01 0.50
100.00 25.00
4.00 200.00
2000.00 1500.00
1.00 10.00
1.00 12.00
950.00 1900.00
1.00

44044.00

9675.00

500.00

931.77 50036.05



DEC 13, 2017 08:46 AM WILKES 2:00 PM 3/6 008
39897.3.1 NOV 21 2017 C203982

TIP NO B-4978 0.063 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).

JAMES R VANNOY & SONS DANE CONSTRUCTION INC SMITH-ROWE, LLC
CONSTRUCTION COMPANY INC
JEFFERSON, NC MOORESVILLE, NC MOUNT AIRY, NC
0073  8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 18276.64 9590.00 18875.00
(12+36.12-L-)
0074 8217000000-E 425 REINF STEEL (BRIDGE) 9,961 LB 0.98 9761.78 1.00 9961.00 1.01 10060.61
0075 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 5 EA 976.42 4882.10 850.00 4250.00 445.00 2225.00
(HP14X73)
0076 8384000000-E 450 HP14X73 PILES 115 LF 46.84 5386.60 46.75 5376.25 55.30 6359.50
0077 8505000000-E 460 VERT CONC BARRIER RAIL 2055 LF 102.56 21076.08 96.75 19882.13 119.42 24540.81
0078 8608000000-E 876 RIP RAP Il (2-0") 225 TON 43.39 9762.75 30.25 6806.25 39.20 8820.00
0079 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 245 SY 2.03 497.35 2.25 551.25 2.43 595.35
0080 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2056.84 7500.00 1875.00
0081 8753200000-E 430 3-0"X 3-3"PRESTR BOX BEAM 924.75 LF 271.13 250727.47 270.00 249682.50 285.86 264349.04
0082 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 939.03 920.00 1500.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 638900.04 TOTAL 673879.28 TOTAL 712175.51
ROADWAY ITEMS SUB-TOTAL 236881.18 SUB-TOTAL 247764.90 SUB-TOTAL 268719.15

STRUCTURE ITEMS SUB-TOTAL 402018.86 SUB-TOTAL 426114.38 SUB-TOTAL 443456.36



DEC 13, 2017 08:46 AM WILKES 2:00 PM 4/ 6 008
39897.3.1 NOV 21 2017 C203982

TIP NO B-4978 0.063 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).

DLB ENTERPRISES, LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

HILLSVILLE, VA PINEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 40000.00 43000.00
0002 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 20000.00 20000.00
(12+36.12 -L-)
0003 0036000000-E 225 UNDERCUT EXCAVATION 100 cY 23.00 2300.00 17.50 1750.00
0004 0043000000-N 226 GRADING Lump Sum 65000.00 69000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 15500.00 15500.00 100.00 100.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 cY 41.00 4100.00 35.00 3500.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 4.00 800.00 4.00 800.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 52.00 520.00 35.00 350.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 20 sY 22.00 440.00 4.00 80.00
0010 0582000000-E 310 15" CS PIPE CULV 0.064" 36 LF 50.00 1800.00 25.00 900.00
0011 0636000000-E 310 **" CS ELBOW **+" THICK 4 EA 300.00 1200.00 200.00 800.00
(15", 0.064")
0012 1099500000-E 505 SHALLOW UNDERCUT 50 CY 18.00 900.00 10.00 500.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 80 TON 36.00 2880.00 40.00 3200.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 37.00 1850.00 40.00 2000.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 230 TON 85.00 19550.00 75.00 17250.00
0016 1525000000-E 610 ASP CONC SURF CRS SF9.5A 180 TON 91.00 16380.00 80.00 14400.00
0017 1575000000-E 620 ASP FOR PLANT MIX 25 TON 570.00 14250.00 500.00 12500.00
0018 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 15.00 840.00 30.00 1680.00
0019 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 250 SY 2.50 625.00 9.00 2250.00
0020 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 42 cy 62.00 2604.00 65.00 2730.00
0021 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 2.50 625.00 18.00 4500.00
0022 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 550.00 550.00 350.00 350.00
0023 2077000000-E 815 6" OUTLET PIPE 6 LF 33.00 198.00 40.00 240.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2000.00 4000.00 1500.00 3000.00
0025 2364200000-N 840 FRAME W/2GRTS 840.20 STD 2 EA 500.00 1000.00 500.00 1000.00
0026 2556000000-E 846 SHOULDER BERM GUTTER 40 LF 40.00 1600.00 100.00 4000.00
0027 3030000000-E 862 STL BM GUARDRAIL 50 LF 19.00 950.00 16.00 800.00
0028 3045000000-E 862 SBGR SHOP CURVED 100 LF 21.00 2100.00 18.00 1800.00
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 23.00 115.00 20.00 100.00
0030 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 700.00 700.00 600.00 600.00
0031 3215000000-N 862 GR ANCHOR TYPE I 4 EA 2000.00 8000.00 1750.00 7000.00
0032 3288000000-N SP GREND TYPE TL-2 2 EA 3100.00 6200.00 2700.00 5400.00
0033 3360000000-E 863 REMOVE EXISTING GUARDRAIL 125 LF 3.00 375.00 2.00 250.00
0034 3649000000-E 876 RIP RAP, CLASS B 70 TON 70.00 4900.00 50.00 3500.00
0035 3656000000-E 876 GEOTEXTILE FOR DRAINGE 735 SY 5.00 3675.00 4.00 2940.00
0036 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 121 LF 6.00 726.00 6.00 726.00
0037 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 100.00 1100.00 100.00 1100.00

0038 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 7 EA 6.00 42.00 15.00 105.00



DEC 13, 2017 08:46 AM WILKES 2:00 PM 5/ 6 008
39897.3.1 NOV 21 2017 C203982

TIP NO B-4978 0.063 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).

DLB ENTERPRISES, LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

HILLSVILLE, VA PINEVILLE, NC

0039 4400000000-E 1110 WORK ZONE SIGNS (STAT) 457 SF 12.00 5484.00 10.00 4570.00
0040 4410000000-E 1110 WORK ZONE SIGNS (BARR) 137 SF 10.00 1370.00 10.00 1370.00
0041 4445000000-E 1145 BARRICADES (TYPE IlI) 80 LF 29.00 2320.00 35.00 2800.00
0042 4710000000-E 1205 24"WIDE THERMO 120 MILS 236 LF 156.00 3681.60 90.00 2124.00
0043  4847000000-E 1205 POLYUREA LINES (4" **++) 1,115.77 LF 5.00 5578.85 2.50 2789.43

(HIGHLY REFLECTIVE ELEMENTS)
0044 6000000000-E 1605 TEMPORARY SILT FENCE 775 LF 4.50 3487.50 3.00 2325.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 165 TON 40.00 6600.00 45.00 7425.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 195 TON 40.00 7800.00 45.00 8775.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 160 TON 40.00 6400.00 45.00 7200.00
0048 6015000000-E 1615 TEMPORARY MULCHING 1.2 ACR 1060.00 1272.00 1100.00 1320.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00 4.00 400.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1100.00 550.00 1500.00 750.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 20.00 4000.00 10.00 2000.00
0052 6029000000-E SP SAFETY FENCE 200 LF 4.50 900.00 3.00 600.00
0053 6030000000-E 1630 SILT EXCAVATION 130 CY 13.50 1755.00 10.00 1300.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 1,300 SY 3.50 4550.00 2.25 2925.00
0055 6037000000-E SP COIR FIBER MAT 115 SY 9.00 1035.00 4.00 460.00
0056 6042000000-E 1632 1/4" HARDWARE CLOTH 305 LF 7.50 2287.50 4.00 1220.00
0057 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 2500.00 5000.00 1000.00 2000.00
0058 6071020000-E SP POLYACRYLAMIDE (PAM) 45 LB 12.00 540.00 10.00 450.00
0059 6084000000-E 1660 SEEDING AND MULCHING 1.2 ACR 3600.00 4320.00 1900.00 2280.00
0060 6087000000-E 1660 MOWING 0.6 ACR 215.00 129.00 400.00 240.00
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 7.00 350.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 1800.00 450.00
0063 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 4.00 200.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 950.00 712.50 1500.00 1125.00
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 15.00 150.00 45.00 450.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 400.00 4800.00 300.00 3600.00
0067 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 600.00 1200.00 2000.00 4000.00

CONCRTE WASHOUT STRUCTURE

STRUCTURE ITEMS
0068 8017000000-N SP  CM&R TEMP ACCESS #rikkkkirk Lump Sum 25000.00 30000.00

(12+36.12-L-)
0069 8021000000-N SP  REMV EXIST STR **¥krkik Lump Sum 35000.00 75000.00

(12+36.12-L-)
0070 8084000000-N 410 FND EXCAV EB** ST A¥*ktrxk Lump Sum 12000.00 10000.00

(2,12+36.12-L-)
0071 8121000000-N 412 UNCL STR EXCAYV STA ****x Lump Sum 12000.00 10000.00

(12+36.12-L-)
0072 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 53.7 CY 750.00 40275.00 1000.00 53700.00



DEC 13, 2017 08:46 AM WILKES 2:00 PM 6/6 008
39897.3.1 NOV 21 2017 C203982

TIP NO B-4978 0.063 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).

DLB ENTERPRISES, LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

HILLSVILLE, VA PINEVILLE, NC

0073  8210000000-N 422 BRG APPR SLAR #erees Lump Sum 24000.00 25000.00

(12+36.12-L-)
0074 8217000000-E 425 REINF STEEL (BRIDGE) 9,961 LB 1.00 9961.00 2.00 19922.00
0075 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 5 EA 800.00 4000.00 500.00 2500.00

(HP14X73)
0076 8384000000-E 450 HP14X73 PILES 115 LF 70.00 8050.00 85.00 9775.00
0077 8505000000-E 460 VERT CONC BARRIER RAIL 2055 LF 110.00 22605.00 100.00 20550.00
0078 8608000000-E 876 RIP RAP Il (2'-0") 225 TON 60.00 13500.00 60.00 13500.00
0079 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 245 SY 4.50 1102.50 3.00 735.00
0080 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3500.00 5000.00
0081 8753200000-E 430 3-0"X 3-3" PRESTR BOX BEAM 924.75 LF 321.63 297427.34 300.00 277425.00
0082 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 1000.00 2000.00

ASBESTOS ASSESSMENT

CONTRACT TOTAL TOTAL 834613.79 TOTAL 854806.43

ROADWAY ITEMS SUB-TOTAL 32519295  SUB-TOTAL 299699.43

STRUCTURE ITEMS SUB-TOTAL 509420.84  SUB-TOTAL 555107.00

BIDDERS IN ORDER CONTRACT TOTAL

JAMES R VANNOY & SONS CONSTRUCTION COMPANY 1 638900.04

INC

DANE CONSTRUCTION INC 2 673879.28

SMITH-ROWE, LLC 3 71217551

DLB ENTERPRISES, LLC 4 834613.79

LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC 5 854806.43



DEC 13, 2017 08:46 AM
34817.3.4

TIP NO
FED AID NO NHP-1118(11)
DESIGN BUILD.

U-2519AA, U-2519AB

ROBESON, CUMBERLAND

FUTURE [-295 (FAYETTEVILLE OUTER LOOP) FROM I-95 IN ROBESON COUNTY TO SOUTH OF SR-1003 (CAMDEN RD) IN CUMBERLAND COUNTY.

2:00 PM 1/1 010
NOV 21 2017 C204043
6.100 MI

BALFOUR BEATTY | BRANCH, A
JOINT VENTURE

WILMINGTON, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

FLATIRON CONSTRUCTORS INC -
BLYTHE DEVELOPMENT CO JOINT
VENT

BROOMFIELD, CO

0001 0000900000-N

SP

ROADWAY ITEMS

GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

BALFOUR BEATTY | BRANCH, A JOINT VENTURE
BARNHILL CONTRACTING COMPANY

FLATIRON CONSTRUCTORS INC - BLYTHE
DEVELOPMENT CO JOINT VENT

Lump Sum

129749000.00

TOTAL 129749000.00

SUB-TOTAL 129749000.00
CONTRACT TOTAL

129749000.00
138277000.00
154674000.00

138277000.00
TOTAL 138277000.00
SUB-TOTAL 138277000.00

154674000.00
TOTAL 154674000.00
SUB-TOTAL 154674000.00



